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 (1) GENERAL TENDER INFORMATION 
TENDER DETAILS  

Tender advertising date 12 April 2024 

Tender closing date 29 April 2024 

Tender closing time 12h00 

Estimated CIDB contractor 

grading designation 

4 CE or higher 

Technical contact person Mr N Nkopane  

051 603 1408 

nkopanen@senqu.gov.za,  

SCM contact person Mr N Ngwenya 

051 603 1349 

ngwenyan@senqu.gov.za  

CLARIFICATION MEETING  

NOT APPLICABLE 

TENDER SUBMISSION DETAILS  

Tender box address Senqu Municipality, 19 Murray Street, Lady Grey 

Tender submission process The Tender Document (which includes the Form of Offer and 

Acceptance) completed in all respects, plus any additional 

supporting documents required, must be submitted in a sealed 

envelope with the name and address of the tenderer, the tender No. 

and title, and the closing date indicated on the envelope.  The sealed 

envelope must be inserted into the tender box before closing time. 

If the tender offer is too large to fit into the abovementioned box or 

the box is full, please enquire at the public counter for alternative 

instructions. The onus remains with the tenderer to ensure that the 

tender is placed in either the original box or as alternatively 

instructed. 

 
 

mailto:nkopanen@senqu.gov.za
mailto:ngwenyan@senqu.gov.za
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T1.1 Tender Notice and Invitation to Tender 
 

SENQU LOCAL MUNICIPALITY 

INVITES YOU TO SUBMIT AN OFFER FOR THE FOLLOWING TENDER:   

TENDER NUMBER: 54/2023-2024T 

TENDER TITLE RECONSTRUCTION OF 6 KM GRAVEL ROADS AND 

STORMWATER CHANNELS IN NTABAMHLOPE Ward 05 

CLOSING DATE 29 April 2024 

CLOSING TIME 12h00 PM 

ADDRESS OF MUNICIPALITY Senqu Municipality, 19 Murray Street, Lady Grey 

CIDB REQUIREMENTS It is estimated that bidders should have a CIDB contractor 

grading of 4 CE or higher 

TECHNICAL ENQUIRIES Mr N Nkopane 

051 603 1408         nkopanen@senqu.gov.za, 

SCM ENQUIRIES Mr N Ngwenya 

051 603 1349           ngwenyan@senqu.gov.za  

TENDER VALIDITY PERIOD 84 days 

PREFERETIAL POINTS: 80/20  POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Points for Locality (Contractors 

domiciled in the Senqu Local 

Municipality) 

20 

Points for Locality (Contractors 

domiciled in the Joe Gqabi District 

Municipality) 

5 

Total points for Price and Specific 

Goals must not exceed 

100 

 

Tenders may only be submitted on the bid documentation provided by the municipality. The completed original tender document 

and all supporting documentation shall be placed in a single sealed envelope clearly marked with the name and address of the 

tenderer, the tender number and title, and the closing date indicated on the envelope. No faxed or e-mailed documents will be 

accepted. The Senqu Municipality does not bind itself to accept the lowest tender or any other tender and reserves the right to 

accept the whole or part of the tender. Tenders will be opened in public as soon as practical after the closing time.  

Documents will be available on the municipal the website http://www. senqu.gov.za. /active-tenders-2024/  

Tender enquiries can be made to the parties as stated above.  

mailto:nkopanen@senqu.gov.za
mailto:ngwenyan@senqu.gov.za
http://www/
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Tenders must be compliant with all bid requirements stated in the tender document. Bidders are specifically referred to the 

requirements of the Preferential Procurement Regulations, 2022, including but not limited to price and specific goals criteria as 

stated in the tender document. If applicable, only locally produced, or manufactured goods meeting the stipulated minimum 

threshold for local production and content, will be considered. Tenderers’ attention is drawn to the registration requirements in the 

tender documents in respect of registration on the municipal supplier database, Central Suppliers’ Database, Construction Industry 

Development Board (if applicable), etc. 
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T1.2 Tender Data 
 
The conditions of tender are the Standard Conditions of Tender as contained in Annex C of Government Gazette No. 42622 of 8 
August 2019, Construction Industry Development Board (CIDB) Standard for Uniformity in Construction Procurement. (see 
www.cidb.org.za) which are reproduced without amendment or alteration for the convenience of tenderers as an Annex to this 
Tender Data. 
 
The Standard Conditions of Tender make several references to the Tender Data for details that apply specifically to this tender. The 
Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and the standard conditions 
of tender. Each item of data given below is cross-referenced to the clause in the Standard Conditions of Tender to which it mainly 
applies. 
 
The following variations, amendments and additions to the Standard Conditions of Tender as set out in the Tender Data 
below shall apply to this tender: 
 
Clause Tender Data 
number 

C.1 General 
C.1.1 Actions 
C.1.1.1 Add the following: 

 
The parties agree that this tender, its evaluation and acceptance and any resulting contract shall also be 
subject to the Employer’s Supply Chain Management Policy (‘SCM Policy’) that was applicable on the date 
the bid was advertised. Please refer to this document contained on the Employer’s website.  
 
Abuse of the supply chain management system is not permitted and may result in the tender being rejected, 
cancellation of the contract, restriction of the supplier, and/or the exercise by the Employer of any other 
rights and remedies available to it as described in the SCM Policy. 
 
The Employer is the Senqu Municipality, represented by the Director: Technical Services. 

 
In addition to the above, the following further documents are part of the tender: 
 
VOLUME 2: Drawings (listed in C3.2 Engineering) 
 
VOLUME 3 : The General Conditions of Contract for Construction Works, Third Edition, 2015, prepared by the South 

African Institution of Civil Engineering (SAICE). This publication is available and tenderers must obtain 
copies at their own cost from the South African Institution of Civil Engineering (SAICE), Private Bag 
X200, Halfway House 1685, Tel: (011) 805 5947, Fax: (011) 805 5971, e-mail: civilinfo@saice.org.za. 

 
VOLUME 4 : The SANS Standardised Specifications for Civil Engineering Construction prepared by Standards South 

Africa. These publications are available and tenderers must obtain copies at their own cost from 
Standards South Africa, Private Bag X191, PRETORIA, 0001. 

 
   

 
Volumes 3 and 4 may also be inspected, by appointment, at the offices of the Employer’s agent during normal office 
hours. 
 
 

  

http://www.cidb.org.za/
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C.1.4 Communication and employer’s agent 
 
 Delete the heading of the clause and replace with the following: 
 
 Communication with the employer 
 

Delete the first sentence of the clause and replace with the following: 
Verbal or any other form of communication, from the Employer, its employees, agents, or advisors during clarification 
meetings or at any other time prior to the award of the Contract, will not be regarded as binding on the Employer, 
unless communicated by the Employer in writing to suppliers by its Bid Adjudication Committee or its nominee. All 
communication with the Employer must be directed to the person and details noted below: 
 

 

Name  

Designation  

Address:  

 

 

Tel:  

Fax:  

Email  

 
C.1.5 Cancellation and Re-Invitation of Tenders 
 Delete the fullstop at the end of C.1.5.1 d) and replace with, or 
 Add the following after C.1.5.1 d): 

e)  the parties are unable to negotiate market related pricing. 
 
C.1.6.2 Competitive negotiation procedure 
 Add the following to C.1.6.2.1: 
 A competitive negotiation procedure will not be followed. 
 
C.1.6.3 Proposal procedure using the two-stage system 
 Add the following between C.1.6.3 and C.1.6.3.1: 
 A two-stage system will not be followed. 
 
 Add the following after C.1.6.3.2.2 
 
C.1.6.5 Objections, complaints, queries and disputes/ Appeals in terms of Section 62 of the Systems Act/ Access to 

court 
 
C.1.6.5.1 Disputes, objections, complaints and queries 

In terms of Regulations 49 and 50 of the Local Government: Municipal Finance Management Act, 56 of 2003 – 
Municipal Supply Chain Management Regulations (Board Notice 868 of 2005): 

a) Persons aggrieved by decisions or actions taken by the Municipality in the implementation of its supply chain 
management system, may lodge within 14 days of the decision or action, a written objection or complaint or 
query or dispute against the decision or action.  

 
C.1.6.5.2 Appeals 

a) In terms of Section 62 of the Local Government: Municipal Systems Act, 32 of 2000 a person whose rights are 
affected by a decision taken by the Municipality, may appeal against that decision by giving written notice of 
the appeal and reasons to the Municipal Manager within 21 days of the date of the notification of the decision. 

b) An appeal must contain the following: 
i) Must be in writing 
ii) It must set out the reasons for the appeal 
iii) It must state in which way the Appellant’s rights were affected by the decision; 
iv) It must state the remedy sought; and 
v) It must be accompanied with a copy of the notification advising the person of the decision 

c) The relevant Municipality appeal authority must consider the consider the appeal and may confirm, vary or 
revoke the decision that has been appealed, but no such revocation of a decision may detract from any rights 
that may have accrued as a result of the decision. 

 
C.1.6.5.3 Right to approach the courts and rights in terms of Promotion of Administrative Justice Act, 3 of 2000 and 

Promotion of Access to Information Act, 2 of 2000 



Bid No 54/2023-2024T. 
RECONSTRUCTION OF 6 KM GRAVEL ROADS AND STORMWATER CHANNELS IN NTABAMHLOPE Ward 05 

9 
Table of Contents 

 The sub- clauses above do not influence any affected person’s rights to approach the High Court at any time or its 
rights in terms of the Promotion of Administrative Justice Act (PAJA) and Promotion of Access to Information Act 
(PAIA). 

 
C.1.6.5.4 All requests referring to sub clauses C.1.6.5.1 to C.1.6.5.3 must be submitted in writing to: 

The Municipal Manager  

Via hand delivery at: Senqu Municipality, 19 Murray Street, Lady Grey 

Via post at: Private Bag X003, Lady Grey, 9755 

Via fax at: 051 603 0445  

Via email at: mawongat@senqu.gov.za 

 
C.1.7 Senqu Municipality Supplier Database Registration 

Tenderers are required to be registered on the Employer’s Supplier Database as a service provider. Tenderers must 
register as such upon being requested to do so in writing and within the period contained in such a request, failing 
which no orders can be raised or payments processed from the resulting contract. In the case of Joint Venture 
partnerships this requirement will apply individually to each party of the Joint Venture. 

 
Tenderers who wish to register on the Employer’s Supplier Database may collect registration forms from the Senqu 
Municipality at 19 Murray Street, Lady Grey (Tel 051 603 0019).). Registration forms and related information are also 
available on the SM’s website by following the link alongside – https://www.senqu.gov.za/supplier-registration-forms/. 
 
It is each tenderer’s responsibility to keep all the information on the Supplier Database updated. 
 

C.1.8 National Treasury Web Based Central Supplier Database (CSD) Registration 
Tenderers are required to be registered on the National Treasury Web Based Central Supplier Database (CSD) as a 
service provider. Tenderers must register as such upon being requested to do so in writing and within the period 
contained in such a request, failing which no orders can be raised or payments processed from the resulting contract. 
In the case of Joint Venture partnerships this requirement will apply individually to each party of the Joint Venture. 
 
Tenderers who wish to register on the National Treasury Web Based Central Supplier Database (CSD) may do so via 
the web address https://secure.csd.gov.za. 
 
It is each tenderer’s responsibility to keep all the information on the National Treasury Web Based Central Supplier 
Database (CSD) updated. 

  

mailto:mawongat@senqu.gov.za
https://www.senqu.gov.za/supplier-registration-forms/
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C.2 Tenderer’s obligations 
 
C.2.1 Eligibility 
 
C.2.1.1 Delete the clause and replace with the following: 

Tenderers must submit a tender offer that complies in all aspects to the conditions as detailed in this document.  Only 
those tenders that comply in all aspects with the tender conditions, specifications, pricing instructions and contract 
conditions will be declared responsive. 
 
Add the following after C.2.1.2: 

C.2.1.3 Only those tender submissions from which it can be established that a clear and unambiguous offer has been made 
to the Employer, by whom the offer has been made and what the offer constitutes, will be declared responsive. 
 

C.2.1.4 Only those tenders that satisfy the following criteria will be declared responsive:  
 

C.2.1.4.1 Construction Industry Development Board (CIDB) Registration 
 Only those tenders submitted by tenderers who are registered, or capable of being registered, with an active status with the 

CIDB, in a contractor grading designation equal to or higher than a contractor grading designation determined in accordance 
with the sum tendered, or a value determined in accordance with Regulation 25 (1B) or 25 (7A) of the Construction Industry 
Development Regulations, for a 4CE class of construction work, will be declared responsive.  

 
 Joint Ventures are eligible to submit tenders provided that: 

a) every member of the joint venture is registered with an active status with the CIDB; 
b) the lead partner has a contractor grading designation of not lower than one level below the required grading designation 

in the 4CE class of construction work; and 
c) the combined contractor grading designation calculated in accordance with the Construction Industry Development 

Regulations is equal to or higher than a contractor grading designation determined in accordance with the sum tendered 
for a 4CE class of construction work or a value determined in accordance with Regulation 25 (1B) or 25 (7A) of the 
Construction Industry Development Regulations. 

 
For alpha-numerics associated with the contractor Grading Designations see Annex G attached. 
 

C.2.1.4.2 Compliance with requirements of SM SCM Policy and procedures 
 Only those tenders that are compliant with the requirements below will be declared responsive: 

a) A completed Compulsory Enterprise Questionnaire to be provided (applicable schedule to be completed); 
b) A completed Certificate of Independent Bid Determination to be provided and which does not indicate any non-

compliance with the requirements of the schedule (applicable schedule to be completed); 
c) A completed Certificate of Authority for Partnerships/ Joint Ventures/ Consortiums to be provided authorising 

the tender to be made and the signatory to sign the tender on the partnership /joint venture/consortium’s behalf 
(applicable schedule to be completed); 

d) A copy of the partnership / joint venture / consortium agreement to be provided;  
e) A completed Declaration – Conflict of Interest and Declaration of Bidder’s past Supply Chain Management 

Practices to be provided and which does not indicate any conflict or past practises that renders the tender non-
responsive based on the conditions contained thereon (applicable schedules to be completed); 

f) A completed Declaration of Interest – State Employees to be provided and which does not indicate any non-
compliance with the legal requirements relating to state employees (applicable schedule to be completed); 

g) The tenderer (including any of its directors or members), has not been restricted in terms of abuse of the Supply 
Chain Management Policy; 

h) The tenderer’s tax matters with SARS are in order, or the tenderer is a foreign supplier that is not required to be 
registered for tax compliance with SARS; 

i) The tenderer is not an advisor or consultant contracted with the Employer whose prior or current obligations 
creates any conflict of interest or unfair advantage;  

j) The tenderer is not a person, advisor, corporate entity or a director of such corporate entity, involved with the bid 
specification committee; 

k) A A completed Municipal Accounts’ Status schedule to be provided and which does not indicate any details that 
prevents the award of the tender based on the conditions contained thereon (applicable schedules to be 
completed); 

l) The tenderer (including any of its directors or members), has not been found guilty of contravening the Competition 
Act 89 of 1998, as amended from time to time; 

m) The tenderer (including any of its directors or members), has not been found guilty on any other basis listed in the 
SCM Policy. 
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C.2.1.4.3  Minimum score for functionality  
 Only tenderers who achieve the minimum score for functionality as stated below will be declared responsive. 
 

 The description of the functionality criteria and the maximum possible score for each is shown in the table below. The 
score achieved for functionality will be the total sum of the scores achieved during the evaluation process. 

 

  PRICE AND PREFERENCE POINTS 

 

 BREAKDOWN WEIGHT 

1. Price 80 

2 SPECIFIC GOALS 20 

 Total 100 

 
 
 
  FUCTIONALITY REQUIREMENTS 

 

Description of functionality criteria 
Maximum 

possible score 

Demonstrated experience of the tendering entity with respect to 
comparable projects; 

40 

Qualifications and demonstrated experience of the key staff in relation to 
the scope of work; 

30 

Availability of equipment, plant and personnel to operate. 30 

Maximum possible score for Functionality 100 

 
The minimum score for functionality is 80.  
 
Where the entity tendering is a Joint Venture the tender must be accompanied by a statement describing exactly what 
aspects of the work will be undertaken by each party to the joint venture appended to this tender submission. Likewise, 
where a tender submission relies on the experience of sub-contractors, the tender must be accompanied by a statement 
describing exactly what aspects of the work will be undertaken by each party. 

 
Tenderers shall ensure that all relevant information has been submitted with the tender offer in the prescribed format to 
ensure optimal scoring of functionality points for each Evaluation Criteria. Failure to provide all information IN THIS 
TENDER SUBMISSION could result in the tenderer not being able to achieve the specified minimum scoring. 
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A more detailed explanation of the functionality criteria is given below:  
 

 
 

CRITERIA 

 
 

POINTS 

MAXIMUM 
POSSIBILITY 
SCORE 

1. EXPERIENCE (Project value R 6 m or more)  40 

• Bidder has successfully completed 4 or more civil related 
projects (gravel roads and stormwater channels) (40 points) 

40  

• Bidders fail to submit the required information or inadequate 
information     to determine the scoring level (score 0) 

 

NB: Proof of documentation: Signed completion certificates to 
indicate duration of the projects and Appointment letters in 
relation to the required services must be attached. 

0  
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2. KEY STAFF COMPETENCE:  30 

2.1 Project Manager   

• Academic Qualification: ND/BTECH: Civil Engineering 

• Experience in civil works (Roads) (5 point for experience max. 5 years) 
 

 

10 
 

2.2 Occupational Health and Safety Officer 
 

  

            Grade 12 or equivalent qualification 
 

• Accredited Occupational Health & Safety  certificate 
 

• 5 points for experience max. 5 years 

 

10 

 

 
 

 

 

         2.3 Site Agent   

          Academic Qualification: ND Civil Engineering 
 
          Experience in civil works (5 points for experience max. 5 years) 
 
 
 

  10  

Bidders must submit detailed CVs with certified copies of the required professional 
qualifications not older than 06 months. 
 

• Bidders fail to submit the required information or inadequate information to determine 
the scoring level (score 0) 

 

 

  

                    

           3. CONSTRUCTION EQUIPMENT  30 

3.1      4x Tipper Trucks   
6 

 

               3.2      2x Graders  
6 

 

                3.3      2x 10000L water cart   6  

                  3.4     2x Roller     6  

                  3.5      1x Excavator    4  

                  3.6       1x TLB    2  

• Bidders fail to submit the required information or inadequate information to determine 
the scoring level (score 0) 

 

NB: Proof of ownership with copies of registration certificates or  lease contract of plant 
with copies of registration are required in order to                     s                     core                                                                    
points.  
 

  

 
TOTAL 

 100 

  
C.2.1.4.4 Local Content 
 
The Employer promotes the procurement of goods manufactured by local suppliers.  The Department of Trade, 
Industry, and Competition and National Treasury has identified specific designated sectors which require local 
content compliance.  Further details of designated sectors are available on http://www.thedtic.gov.za/sectors-and-
services-2/industrial-development/industrial-procurement/ and 
http://ocpo.treasury.gov.za/Buyers_Area/Legislation/Pages/Practice-Notes.aspx. 
 
Tenderers are required to ensure that they comply with these designated Sector requirements by ensuring that the 
products provided to the Employer are locally manufactured.  Failure to meet the minimum stipulated threshold for 
local production and content will result in a bid being declared non-responsive. 
 
In addition to the above:  



Bid No 54/2023-2024T. 
RECONSTRUCTION OF 6 KM GRAVEL ROADS AND STORMWATER CHANNELS IN 

NTABAMHLOPE Ward 05 

14 
Tender  T1.2 
Part T1: Tendering procedures  Tender Data 

 
 

a) The supplier shall study the terms and conditions as stated in the Local Content Declaration / 
Annexure C returnable schedule. 

 
C.2.1.4.4.1 The stipulated minimum threshold percentages for local production and content for the Civil 

Engineering sector (“the designated sector”) is 100% and will include all sub-sectors from the 
applicable National Treasury Instruction Note. 

 
C.2.1.4.4.2 Only tenders with locally produced or locally manufactured raw material or input will be considered. 

If the raw material or input to be used for a specific item is not available locally, bidders should obtain 
written authorisation from the Department of Trade, Industry and Competition (DTIC) (Chief Director: 
Industrial Procurement, tel. 012 394 3927 and email tmakube@thedtic.gov.za) should there be a 
need to import such raw material or input. 

 
C.2.1.4.4.3 A copy of the authorisation letter must be submitted together with the bid document at the closing 

date and time of the bid.  
 
C.2.1.4.4.4 The Employer is obliged and must ensure that contracts for the designated sector are awarded at 

prices that are market related taking into account, among others, benchmark prices designated by 
the DTIC for the sector, value for money and economies of scale. Where appropriate, prices may be 
negotiated with preferred bidders in accordance with provisions for Negotiation with Preferred Bidders 
as set out in the Employer’s SCM Policy. 

 
C.2.1.4.4.5 A bid will be declared non-responsive if the Local Content Declaration / Annexure C returnable 

schedule as well as the authorisation letter referred to above (if applicable) are not submitted as part 
of the bid documentation at the closing date and time of the bid. Bid will also be declared non-
responsive if any line item on Annexure C indicates a local content percentage that is lower than the 
stipulated thresholds. 

 
C.2.1.4.4.6 For further information relating to the local production and content legislation, bidders may refer to 

website http://www.thedtic.gov.za/sectors-and-services-2/industrial-development/industrial-
procurement/ or may contact the local content helpline at telephone number (012) 394 1435. 
Alternatively, bidders may contact the Director: Fleet Procurement, Ms Cathrine Matidza, at 
telephone number (012) 394 5598 and e-mail CMatidza@thedti.gov.za,.. 

 
C.2.1.4.5 Compulsory clarification meeting 
 

Tenderers are required to attend a compulsory clarification meeting at which they may 
familiarise themselves with aspects of the proposed work, services or supply and pose questions. 
 
Details of the meeting(s) are stated in the General Tender Information.  
 
Only those tenders submitted by tenderers whose attendance at this meeting have been recorded, 
will be declared responsive. 

 
C.2.1.4.6 Pre-qualification criteria for preferential procurement 

 
Only those tenderers who meet the following pre-qualification criteria will be declared responsive: 

 
a) a tenderer having a stipulated minimum B-BBEE status level of contributor of level ??; 

b) an EME or QSE; 

c) a tenderer subcontracting a minimum of 30% to: 

i. an EME or QSE which is at least 51% owned by black people; 

ii. an EME or QSE which is at least 51% owned by black people who are youth; 

iii. an EME or QSE which is at least 51% owned by black people who are women; 

iv. an EME or QSE which is at least 51% owned by black people with disabilities; 

v. an EME or QSE which is at least 51% owned by black people living in rural or undeveloped 
areas or townships; 

vi. a co-operative which is at least 51% owned by black people; 

vii. an EME or QSE which is at least 51% owned by black people who are military veterans; 

mailto:CMatidza@thedti.gov.za
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viii. an EME or QSE. 

 
Tenderers must fully complete the schedule titled Schedule of Pre-Qualification Criteria Sub-
Contractors and provide proof of all such subcontracting arrangements in order for this requirement 
to be evaluated.  

 
 
 
 
C.2.1.4.7 Good standing with Bargaining Council 

 
Only those tenders submitted by tenderers who are in good standing with the Bargaining Council for the 
Civil Engineering Industry (BCCEI) at the time of the tender award will be declared responsive. 
Tenderers must attach such proof to the schedule titled Declaration in Respect of Compliance 
with Labour Legislation or obtain such upon being requested to do so in writing and within the 
period contained in such a request, failing which their tenders will be declared non-responsive. 

 
C.2.3 Check documents 
C.2.3 Delete the clause and replace with the following: 

The Tenderer should check the tender documents on receipt for completeness, missing or duplicated 
pages, indistinct figures or writing and any obvious errors. The Tenderer must notify the Employer’s 
at once of any such problems identified 

 
C.2.7 Clarification meeting 

Add the following after the second sentence: 
The arrangements for the clarification meeting are as stated on the General Tender Information page 
and in the Responsiveness Criteria (if applicable) .  
 
Tenderers should be represented at the site visit/clarification meeting by a person who is suitably 
qualified and experienced to comprehend the implications of the work involved. 

 
C.2.8 Seek Clarification 
 Add the following after the first sentence: 

The tenderer warrants that it has: 
a) inspected the Specifications and read and fully understood the Conditions of Contract. 
b) read and fully understood the whole text of the Specifications and Price Schedule and 

thoroughly acquainted itself with the nature of the goods proposed and generally of all 
matters which may influence the Contract. 

c) visited the site(s) where delivery of the proposed works will take place, carefully examined 
existing conditions, the means of access to the site(s), the conditions under which the 
delivery is to be made, and acquainted itself with any limitations or restrictions that may be 
imposed by the Municipal or other Authorities in regard to access and transport of materials, 
plant and equipment to and from the site(s) and made the necessary provisions for any 
additional costs involved thereby. 

d) requested the Employer to clarify the requirements contained in the Specifications and Price 
Schedule, the exact meaning or interpretation of which is not clearly intelligible to the 
tenderer. 

e) received all notices to the tender documents which have been issued in accordance with 
the Employer’s SCM Policy. 

 
C.2.11 Alterations to documents 
 Delete the first sentence and replace with the following: 

Do not make any alterations or additions to the tender documents, except to comply with instructions 
issued by the employer in writing, or necessary to correct errors made by the tenderer. 

 
C.2.12  Alternative tender offers 
 Delete the entire clause: 
  
C.2.13  Submitting a tender offer 
 Add the following to C.2.13.1 at the end of the first sentence: 
C.2.13.1 Where the tendering entity is a joint venture it is recommended that the standard CIDB Joint Venture 

Agreement be used. 
  
C.2.13.5 Delete the clause and replace with the following: 
C.2.13.5 The tender submission details are all described on the General Tender Information page. If it is not 

possible to submit the original tender and the required copies (see C.2.13.3) in a single envelope, 
then the tenderer must seal the original and each copy of the tender offer as separate packages 
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marking the packages as “ORIGINAL” and “COPY” in addition to the aforementioned tender 
submission details. 

 
 Add the following to C.2.13.6: 
C.2.13.6 A two-envelope procedure will not be followed (C.3.5). 

 
Add the following after C.2.13.9: 

C.2.13.10 By signing the offer part of C1.1 Form of Offer and Acceptance the tenderer declares that all 
information provided in the tender submission is true and correct. 

 
C.2.13.11 The Employer shall not formally issue tender documents in electronic format and shall only issue 

tender documents in hardcopy.  An electronic version of the issued tender documents, or elements 
thereof, may be made available to the tenderer at the Employer’s discretion, upon written request in 
terms of this clause, subject to the following: 

  a) Electronic copies of the issued tender documents, or parts thereof, will only be provided to 
tenderers who have been issued with the tender documents as contemplated in C.1.2 in 
hardcopy. 

  b) The electronic version shall not be regarded as a substitute for the issued tender documents. 
c)  The Employer shall not accept tenders submitted in electronic format. Only those tenders that 

have been completed on the issued hard copy tender document shall be considered, provided 
that printed Bills of Quantities, in the same format (that is, layout, billed items and quantities) as 
those issued electronically by the Employer, may be submitted with the tender as stated in 
C.2.13.2.   

d)  Where Addenda have been issued which amend the Bills of Quantities, then the printed Bills of 
Quantities shall take these into account.  The pages of the issued Bills of Quantities should not 
be removed from the tender document. 

  e) The Employer accepts no responsibility or liability arising from any reliance on or use of the 
electronic version provided in terms of this clause. Tenderers are alerted to the fact that electronic 
versions of the tender documents may not reflect any notices or addenda that amend the tender 
document. 

  f) Any non-compliance with these provisions, including effecting any unauthorised alterations to the 
tender documents as contemplated in C.2.11, shall render the tender non-responsive.  The 
Employer reserves the right to take any action against such tenderer allowed in law including, in 
circumstances where the tender had already been awarded, the right to cancel the contract. 

  g) In requesting the electronic version of the tender documents or parts thereof, the tenderer is 
deemed to have read, understood and accepted all of the above conditions. 

 
C.2.15 Closing time 

Add the following to C.2.15.1 after the first sentence: 
C.2.15.1 The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to 

Tender. 
 
C.2.16 Tender offer validity 

Add the following to C.2.16.1 after the first sentence: 
C.2.16.1 The tender offer validity period is 12 weeks (84 days).   
 
C.2.16.2 Delete the clause and replace with the following: 
 Notwithstanding the period stated above, bids shall remain valid for acceptance for a period of three 

(3) months after the expiry of the original validity period, unless the Municipality is notified in writing 
of anything to the contrary by the bidder. The validity of bids may be further extended by a period of 
not more than six months subject to mutual agreement and administrative processes and upon 
approval by the Municipal Manager. 

 
C.2.17 Clarification of tender offer after submission 

Add the following to C.2.17 at the end of the third sentence: 
 A tender will be rejected as non-responsive if the tenderer fails to provide any clarification or 

supporting documents requested by the Employer within the time for submission stated in the 
Employer’s written request for such clarification or documents.   

 
C.2.18 Provide other material  

Delete the following word in C.2.18.1: 
C.2.18.1 notarized 
 
 Add the following to C.2.18.1 at the end of the first paragraph: 
 Provide, on written request by the Employer, where the transaction value (tendered amount) inclusive 

of VAT exceeds R 10 million: 
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 a) audited annual financial statement for the past 3 years, or for the period since establishment if 
established during the past 3 years, if required by law to prepare annual financial statements 
for auditing; 

 b)  a certificate signed by the tenderer certifying that the tenderer has no undisputed commitments 
for municipal services towards a municipality or other service provider in respect of which 
payment is overdue for more than 30 days; 

 c) particulars of any contracts awarded to the tenderer by an organ of state during the past five 
years, including particulars of any material non-compliance or dispute concerning the execution 
of such contract;  

 d)  a statement indicating whether any portion of the goods or services are expected to be sourced 
from outside the Republic, and, if so, what portion and whether any portion of payment from 
the municipality or municipal entity is expected to be transferred out of the Republic. 

 
Each party to a Consortium/Joint Venture shall submit separate certificates/statements in the above 
regard. 
 

C.2.18.4 Municipal Accounts 
In addition to the conditions stated in C.2.1.4.2.k of these tender conditions, tenderers further 
undertake to fully cooperate with the SM in the provision of appropriate and valid information and / or 
evidence to enable the SM to determine whether the entity and its directors / members / partners has 
any municipal arrears greater than 90 days. The SM reserves its rights to make additional enquiries 
in this regard, with the bidding entity or any municipality or municipal entity. 
 

C.2.18.5 Compliance with Occupational Health and Safety Act, 85 of 1993 
Tenderers are to note the requirements of the Occupational Health and Safety Act, 85 of 1993 and 
the Construction Regulations, 2014 issued in terms of Section 43 of the Act. The Tenderer shall be 
deemed to have read and fully understood the requirements of the above Act and Regulations and 
to have allowed for all costs in compliance therewith. 

 
In this regard the Tenderer shall submit with his tender or upon request, appended to Schedule 18: 
Health and Safety Plan in T2.2 : Returnable Schedules, a draft Health and Safety Plan in respect of 
the Works in sufficient detail to demonstrate the necessary competencies and resources to perform 
the construction work all in accordance with the Act, Regulations and Health and Safety Specification 
in Part C3.5 Management in the Scope of Work.  

 
C.2.23 Certificates 
 Add the following after the first sentence: 

The tenderer is required to submit the following: 
 

C.2.23.1 Evidence of tax compliance 
Tenderers shall be registered with the South African Revenue Service (SARS) and their tax affairs 
must be in order and they must be tax compliant subject to the requirements of clause C.2.1.4.2.h.  
In this regard, it is the responsibility of the Tenderer to provide its Tax Compliance Status PIN number 
on the Compulsory Enterprise Questionnaire 
 
Each party to a Consortium/Joint Venture shall separately submit the aforementioned information. 
 
Before making an award the Municipality must verify the bidder’s tax compliance status. Where the 
recommended bidder is not tax compliant, the bidder should be notified of the non-compliant status 
and be requested to submit to the Municipality, within 7 working days, written proof from SARS that 
they have made arrangement to meet their outstanding tax obligations. The proof of tax compliance 
submitted by the bidder must be verified by the Municipality via CSD or e-Filing. The Municipality 
should reject a bid submitted by the bidder if such bidder fails to provide proof of tax compliance 
within the timeframe stated herein. 
 
Only foreign suppliers who have answered “NO” to all the questions contained in the Questionnaire 
to Bidding Foreign Suppliers section on the Details of Tenderer pages of the tender submission, are 
not required to register for a tax compliance status with SARS. 
 

C.2.23.2 Broad-Based Black Economic Empowerment Status Level Documentation 
In order to qualify for preference points, it is the responsibility of the tenderer to submit documentary 
proof, either as certificates, sworn affidavits or any other requirement prescribed in terms of the B-
BBEE Act, of its B-BBEE status level of contribution in accordance with the applicable Codes of good 
practise as issued by the Department of Trade and Industry, to the SM  with the tender submission.. 
 
Consortiums/Joint Ventures will qualify for preference points, provided that the entity submits the 
relevant certificate/scorecard in accordance with the applicable codes of good practise.  Note that, in 
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the case of unincorporated entities, a verified consolidated B-BBEE scorecard must be submitted in 
the form of a certificate with the tender. 
 
The applicable code for this tender is the Amended Codes for Measuring Broad-Based Black 
Economic Empowerment in the Construction Sector. 
 
The tenderer shall indicate in the PREFERENCE POINTS CLAIM FORM the Level of Contribution in 
respect of the enterprise status or structure of the tendering entity (the supplier). 

 
 Add the follow new clause after C.2.23.2 
 
C.2.24 Proposed Deviations and Qualifications 
 

Where the tenderer cannot tender in all respects in accordance with the provisions contained in the 
tender documents, all deviations therefrom shall be clearly and separately listed in the schedule titled 
Proposed Deviations and Qualifications by Tenderer in T2.2 Returnable Schedules, or in a 
tenderer’s covering letter expressly referenced in this schedule. 

 
The tenderer accepts that the Employer will examine such deviations in terms of clause C.3.8.2 and 
shall not be bound to accept any such deviations or qualifications. 

 
It must be clearly stated by the tenderer whether the sum tendered in the Tender Offer includes for 
all such deviations or qualifications listed or referred to in the schedule titled Proposed Deviations 
and Qualifications by Tenderer or not. 
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C.3  
The Employer’s undertakings 
 
C.3.2 Issue Addenda 

Delete the first sentence and replace with: 
 
If necessary, issue addenda in writing that may amend or amplify the tender documents to each 
tenderer during the period from the date the tender documents are available until one week before 
the tender closing time stated in the Tender Data. The Employer reserves its rights to issue addenda 
less than one week before the tender closing time in exceptional circumstances. 
 
Add the following to C.3.2 at the end of the paragraph: 
Notwithstanding any requests for confirmation of receipt of` Addenda issued, the tenderer shall be 
deemed to have received such addenda if the employer can show proof of transmission thereof (or 
a notice in respect thereof) via electronic mail, facsimile or registered post. 

 
C3.4 Opening of tender submissions 

Add the following to C.3.4.2 at the end of the paragraph: 
 The location for opening of the tender offers is at the address as stated on the General Tender 

Information page. 
 

C.3.8 Test for responsiveness 
  

Add the following after clause C.3.8.2 
C.3.8.3 The Employer reserves the right to accept a tender offer which does not, in the Employer’s opinion, 

materially and/or substantially deviate from the terms, conditions, and specifications of the tender 
documents. 

 
C.3.9 Arithmetical errors, omissions and discrepancies 
 Add the following to the end if clause C.3.9.1 
C.3.9.1 unless there is clear evidence to the contrary that the amount in figures is correct (such as alignment 

between the amount in fissures and the priced bills of quantities). 
 
 Add the following after clause C.3.9.4 
C.3.9.5 In the event of tendered rates or lump sums being declared by the Employer to be unacceptable to it 

because they are not priced, either excessively low or high, or not in proper balance with other rates 
or lump sums, the Tenderer may be required to produce evidence and advance arguments in support 
of the tendered rates or lump sums objected to. If, after submission of such evidence and any further 
arguments, the Employer is still not satisfied with the tendered rates or lump sums objected to, it may 
request the tenderer to amend these rates and lump sums along the lines indicated by it. 

 
 The Tenderer will then have the option to alter and/or amend the rates and lump sums objected to 

and such other related amounts as are agreed on by the Employer, but this shall be done without 
altering the tender offer in accordance with this clause. 

 
 Should the Tenderer fail to amend his tender in a manner acceptable to and within the time stated by 

the Employer, the Employer may declare the tender as non-responsive. 
 
C.3.10 Clarification of a tender offer 
 Delete the clause and replace with the following: 
F3.10 The Employer may, after the closing date, request additional information or clarification from tenderer, 

in writing on any matter affecting the evaluation of the tender offer or that could give rise to ambiguity 
in a contract arising from the tender offer that does not change or affect their competitive position or 
the substance of their offer. Such request may only be made in writing by the Bid Evaluation 
Committee using any means as appropriate. 

 
C.3.11 Evaluation of tender offers 
 Add the following after clause C.3.11.1 
C.3.11.2 Where the scoring of functionality forms part of a bid process, each member of the Bid Evaluation 

Committee must individually score functionality. The individual scores must then be interrogated and 
calibrated if required where there are significant discrepancies. The individual scores must then be 
added together and averaged to determine the final score. 

 
C.3.11.3 The tender will be evaluated in terms of the requirements of the Preferential Procurement Regulations 

of 2017 as follows: 
C.3.11.3.1 The preference point system applicable to this tender is the 80/20 preference point system. 
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OR 
 The preference point system applicable to this tender is either the 80/20 or 90/10 preference point 

system and the lowest acceptable tender will be used to determine the applicable preference point 
system. 

 
C.3.11.3.2 Price, preference and functionality will be scored, as relevant, to two decimal places. 
 
C.3.11.3.3 Confirm that tenderers are eligible for the preferences claimed in accordance with the provisions of 

the tender data and reject all claims for preferences where tenderers are not eligible for such 
preferences.  

 
Points will be awarded to tenderers who are eligible for preferences in terms of the PREFERENCE 
POINTS CLAIM FORM (where preferences are granted in respect of B-BBEE contribution) which is 
included in T2.2 Returnable Schedules. 
 
The terms and conditions of the PREFERENCE POINTS CLAIM FORM shall apply in all respects to 
the tender evaluation process and any subsequent contract. 
 
 

C.3.11.4 Risk Analysis 
Notwithstanding compliance with regard to CIDB registration or any other requirements of the tender, 
the employer will perform a risk analysis in respect of the following objective criteria: 
a) reasonableness of the financial offer (10% threshold above and below cost estimate) 
b) reasonableness of unit rates and prices 
c) the tenderer’s ability to fulfil its obligations in terms of the tender document, that is, that the 

tenderer can demonstrate that he/she possesses the necessary professional and technical 
qualifications, professional and technical competence, financial resources, equipment and other 
physical facilities, managerial capability, reliability, capacity, experience, reputation, personnel to 
perform the contract, etc.; the Employer reserves the right to consider a tenderer’s existing 
contracts in this regard 

d) any other matter relating to the submitted bid, the tendering entity, matters of compliance, 
verification of submitted information and documents. 

 
The conclusions drawn from this risk analysis will be used by the Employer in determining the 
acceptability of the tender offer in terms of C.3.13). 

 
C.3.13 Acceptance of tender offer 

Delete first sentence of C.3.13 and replace with the following): 
Accept the tender offer, if in the opinion of the employer, it does not present any material risk and 
only if the tenderer: 
 
Delete C.3.13 a) and replace with the following): 

a) is not under restrictions, has any principals who are under restrictions, or is not currently a supplier 
to whom notice has been served for abuse of the supply chain management system, preventing 
participation in the employer’s procurement, 
 
Add the following below C.3.13 f) 
If an award cannot be made in terms of anything contained herein, the Employer reserves the right 
to consider the next ranked tenderer(s). 

 
C.3.13.1 The Employer reserves the right not to make an award, or revoke an award already made, where the 

implementation of the contract may result in reputational risk or harm to the Municipality as a result 
of (inter alia): 

 
a) reports of poor governance and/or unethical behaviour; 
b) association with known family of notorious individuals; 
c) poor performance issues, known to the Municipality; 
d) negative social media reports; and 
e) adverse assurance (e.g. due diligence) report outcomes. 

C.3.13.2 The Employer shall notify the successful tenderer in writing of the decision of the Employer’s Bid 
Adjudication Committee to award the tender to the successful tenderer.  No rights shall accrue to the 
successful tenderer in terms of this notice. 

  
C.3.13.4 The Employer shall, at the same time as notifying the successful tenderer of the Bid Adjudication 

Committee’s decision to award the tender to the successful tenderer, also give written notice to the 
other tenderers informing them that they have been unsuccessful. 



Bid No 54/2023-2024T. 
RECONSTRUCTION OF 6 KM GRAVEL ROADS AND STORMWATER CHANNELS IN 

NTABAMHLOPE Ward 05 

21 
Tender  T1.2 
Part T1: Tendering procedures  Tender Data 

 
C.3.17 Provide copies of the contract 

Add the following after the first sentence: 
The number of paper copies of the signed contract to be provided by the Employer is one. 

 
C.3.18  Add the following after C.3.18 
C.3.19 Negotiations with preferred tenderers 
 The Employer may negotiate the final terms of a contract with tenderers identified through a 

competitive tendering process as preferred tenderers provided that such negotiation: 
a) does not allow any preferred tenderer a second or unfair opportunity; 
b) is not to the detriment of any other tenderer; and 
c) does not lead to a higher price than the tender as submitted. 

 
If negotiations fail to result in acceptable contract terms, the Municipal Manager (or his delegated 
authority) may terminate the negotiations and cancel the tender, or invite the next ranked tenderer 
for negotiations. The original preferred tenderer should be informed of the reasons for termination of 
the negotiations.  If the decision is to invite the next highest ranked tenderer for negotiations, the 
failed earlier negotiations may not be reopened by the Employer. 

 
Minutes of any such negotiations shall be kept for record purposes. 
 
The provisions of this clause will be equally applicable to any invitation to negotiate with any other 
tenderers. 
 
In terms of the PPPFA Regulations, 2017, tenders must be cancelled in the event that negotiations 
fail to achieve a market related price with any of the three highest scoring tenderers. 
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Annex C 
(normative) 

Standard Conditions of Tender 
 

C.1 General 

C.1.1 Actions 

C.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions of tender. In 

their dealings with each other, they shall discharge their duties and obligations as set out in C.2  and C.3,  timeously 

and with integrity, and behave  equitably,  honestly  and transparently, comply with all legal obligations and not 

engage in anticompetitive practices. 

C.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender process shall 

avoid conflicts of interest and where a conflict of interest is perceived or known, declare any such conflict of interest, 

indicating the nature of such conflict. Tenderers shall declare any potential conflict of interest in their tender 

submissions. Employees, agents and advisors of the employer shall declare any conflict of interest to whoever is 

responsible for overseeing the procurement process at the start of any deliberations relating to the procurement 

process or as soon as they become aware of such conflict and abstain from any decisions where such conflict exists 

or recuse themselves from the procurement process, as appropriate. 

Note:      

1)  A conflict of interest may arise due to a conflict of roles which might provide an incentive for improper 

acts in some circumstances. A conflict of interest can create an appearance of impropriety that can 

undermine confidence in the ability of that person to act properly in his or her position even if no improper 

acts result. 

2) Conflicts of interest in respect of those engaged in the procurement process include direct, indirect or 

family interests in the tender or outcome of the procurement process and any personal bias, inclination, 

obligation, allegiance or loyalty which would in any way affect any decisions taken. 

C.1.1.3 The employer shall not seek and a tenderer shall not submit a tender without having a firm intention and 

the capacity to proceed with the contract. 

C.1.2   Tender Documents 

The documents issued by the employer for the purpose of a tender offer are listed in the tender data. 

C.1.3   Interpretation 

C.1.3.1 The tender data and additional requirements contained in the tender schedules that are included in the 

returnable documents are deemed to be part of these conditions of tender. 

C.1.3.2 These conditions of tender, the tender data and tender schedules which are required for tender evaluation 

purposes, shall form part of any contract arising from the invitation to tender. 

C.1.3.3 For the purposes of these conditions of tender, the following definitions apply: 

a) conflict of interest means any situation in which: 

i) someone in a position of trust has competing professional or personal interests which make it difficult 

to fulfill his or her duties impartially; 

ii) an individual or tenderer is in a position to exploit a professional or official capacity in some way for 

their personal or corporate benefit; or 

http://en.wikipedia.org/wiki/Duty
http://en.wikipedia.org/wiki/Impartiality
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iii) incompatibility or contradictory interests exist between an employee and the tenderer who employs that 

employee. 

b) comparative offer means the price after the factors of a non-firm price and all unconditional discounts it 

can be utilised to have been taken into consideration; 

c) corrupt  practice  means  the  offering,  giving,  receiving  or  soliciting  of  anything  of  value  to influence 

the action of the employer or his staff or agents in the tender process; 

d) fraudulent practice means the misrepresentation of the facts in order to influence the tender process or 

the award of a contract arising from a tender offer to the detriment of the employer, including collusive 

practices intended to establish prices at artificial levels; 

C.1.4   Communication and employer’s agent 

Each communication between the employer and a tenderer shall be to or from the employer's agent only, and in a 

form that can be readily read, copied and recorded. Communications shall be in the English language. The employer 

shall not take any responsibility for non-receipt of communications from or by a tenderer. The name and contact 

details of the employer’s agent are stated in the tender data. 

C.1.5   Cancellation and Re-Invitation of Tenders 

C.1.5.1 An employer may, prior to the award of the tender, cancel a tender if- 

a)   due to changed circumstances, there is no longer a need for the engineering and construction works 

specified in the invitation; 

b)   funds are no longer available to cover the total envisaged expenditure; or  

c)   no acceptable tenders are received. 

d)   there is a material irregularity in the tender process. 

C.1.5.2 The decision to cancel a tender invitation must be published in the same manner in which the original tender 

invitation was advertised 

C.1.5.3 An employer may only with the prior approval of the relevant treasury cancel a tender invitation for the 

second time. 

C.1.6    Procurement procedures 

C.1.6.1  General 

Unless otherwise stated in the tender data, a contract will, subject to C.3.13, be concluded with the tenderer who in 

terms of C.3.11 is the highest ranked or the tenderer scoring the highest number of tender evaluation points, as 

relevant, based on the tender submissions that are received at the closing time for tenders. 

C.1.6.2  Competitive negotiation procedure 

C.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be followed, tenderers  

shall  submit  tender  offers  in  response  to  the  proposed  contract  in  the  first  round  of submissions. 

Notwithstanding the requirements of C.3.4, the employer shall announce only the names of the tenderers who make 

a submission. The requirements of C.8 relating to the material deviations or qualifications which affect the 

competitive position of tenderers shall not apply. 

C.1.6.2.2 All responsive tenderers or at least a minimum of not less than three responsive tenderers that are highest 

ranked in terms of the evaluation criteria stated in the tender data shall be invited to enter into  competitive  

negotiations  based  on  the  principle  of  equal  treatment,  keeping  confidential  the proposed solutions and 

associated information. 
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Notwithstanding the provisions of C.2.17, the employer may request that tenders be clarified, specified and fine-

tuned in order to improve a tenderer’s competitive position provided that such clarification, specification, fine-tuning 

or additional information does not alter any fundamental aspects of the offers or impose substantial new 

requirements which restrict or distort competition or have a discriminatory effect. 

C.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the   employer to revise their 

tender offer based on the same evaluation criteria, with or without adjusted weightings. Tenderers shall be advised 

when they are to submit their best and final offer. 

C.1.6.2.4 The contract shall be awarded in accordance with the provisions of C.3.11 and C.3.13 after tenderers 

have been requested to submit their best and final offer. 

C.1.6.3  Proposal procedure using the two stage-system 

C.1.6.3.1 Option 1 

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around which a 

contract may be negotiated. The employer shall evaluate each responsive submission in terms of the method of 

evaluation stated in the tender data, and in the second stage negotiate a contract with the tenderer scoring the 

highest number of evaluation points and award the contract in terms of these conditions of tender. 

C.1.6.3.2 Option 2 

C.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The employer    shall invite all 

responsive tenderers to submit tender offers in the second stage, following the issuing of procurement documents. 

C.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the method of 

evaluation stated in the tender data, and award the contract in terms of these conditions of tender. 

C.2      Tenderer’s obligations 

C.2.1   Eligibility 

C.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the tenderer, or 

any of his principals, is not under any restriction to do business with employer. 

C.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the tendering entity 

(or both) or any other criteria which formed part of the qualifying requirements used by the employer as the basis 

in a prior process to invite the tenderer to submit a tender offer and obtain the employer’s written approval to do so 

prior to the closing time for tenders. 

C.2.2   Cost of tendering 

C.2.2.1 Accept that, unless otherwise stated in the tender data, the employer will not compensate the tenderer for 

any costs incurred in the preparation and submission of a tender offer, including the costs of any testing necessary 

to demonstrate that aspects of the offer complies with requirements. 

C.2.2.2 The cost of the tender documents charged by the employer shall be limited to the actual cost incurred by 

the employer for printing the documents. Employers must attempt to make available the tender documents on its 

website so as not to incur any costs pertaining to the printing of the tender documents. 

C.2.3   Check documents 

Check the tender documents on receipt for completeness and notify the employer of any discrepancy or omission. 

C.2.4   Confidentiality and copyright of documents 

Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued by the 
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employer only for the purpose of preparing and submitting a tender offer in response to the invitation. 

C.2.5   Reference documents 

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications, 

conditions of contract and other publications, which are not attached but which are incorporated into the tender 

documents by reference. 

C.2.6   Acknowledge addenda 

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary apply 

for an extension to the closing time stated in the tender data, in order to take the addenda into account. 

C.2.7   Clarification meeting 

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with aspects of the 

proposed work, services or supply and raise questions. Details of the meeting(s) are stated in the tender data. 

C.2.8   Seek clarification 

Request clarification of the tender documents, if necessary, by notifying the employer at least five (5) working days 

before the closing time stated in the tender data. 

C.2.9   Insurance 

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover required 

in terms of the conditions of contract identified in the contract data.   The tenderer is advised to seek qualified advice 

regarding insurance. 

C.2.10 Pricing the tender offer 

C.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes except Value Added 

Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes and levies being those applicable 

fourteen (14) days before the closing time stated in the tender data. 

C.2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the prices. 

C.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment except 

as provided for in the conditions of contract identified in the contract data. 

C.2.10.4 State  the  rates  and  prices  in  Rand  unless  instructed  otherwise  in  the  tender  data.  The conditions 

of contract identified in the contract data may provide for part payment in other currencies. 

C.2.11 Alterations to documents 

Do not make any alterations or additions to the tender documents, except to comply with instructions issued by the 

employer, or necessary to correct errors made by the tenderer. All signatories to the tender offer shall initial all such 

alterations. 

C.2.12 Alternative tender offers 

C.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender offer, 

strictly in accordance with all the requirements of the tender documents, is also submitted as well as a schedule 

that compares the requirements of the tender documents with the alternative requirements that are proposed. 

C.2.12.2 Accept that an alternative tender offer must be based only on the criteria stated in the tender data or 

criteria otherwise acceptable to the employer. 

C.2.12.3 An alternative tender offer must only be considered if the main tender offer is the winning tender. 
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C.2.13 Submitting a tender offer 

C.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint venture to provide 

the whole of the works identified in the contract data and described in the scope of works, unless stated otherwise 

in the tender data. 

C.2.13.2 Return all returnable documents to the employer after completing them in their entirety, either electronically 

(if they were issued in electronic format) or by writing legibly in non-erasable ink. 

C.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number of copies 

stated in the tender data, with an English translation of any documentation in a language other than English, and 

the parts communicated electronically in the same format as they were issued by the employer. 

C.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender data. The  employer  

will  hold  all  authorized  signatories  liable  on  behalf  of  the  tenderer.  Signatories  for tenderers proposing to 

contract as joint ventures shall state which of the signatories is the lead partner whom the employer shall hold liable 

for the purpose of the tender offer. 

C.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the packages as 

"ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and identification details 

stated in the tender data, as well as the tenderer's name and contact address. 

C.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the returnable 

documents listed in the tender data in an envelope marked “financial proposal” and place the remaining returnable 

documents in an envelope marked “technical proposal”. Each envelope shall state on the outside the employer’s 

address and identification details stated in the tender data, as well as the tenderer's name and contact address. 

C.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on the outside 

only the employer's address and identification details as stated in the tender data. 

C.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or premature opening of 

the tender offer if the outer package is not sealed and marked as stated. 

C.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless stated 

otherwise in the tender data. 

C.2.14 Information and data to be completed in all respects 

Accept that tender offers, which do not provide all the data or information requested completely and in the form 

required, may be regarded by the employer as non-responsive. 

C.2.15 Closing time 

C.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender data not later 

than the closing time stated in the tender data. Accept that proof of posting shall not be accepted as proof of delivery. 

C.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason, the 

requirements of these conditions of tender apply equally to the extended deadline. 

C.2.16 Tender offer validity 

C.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period stated 

in the tender data after the closing time stated in the tender data. 

C.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data for an agreed 

additional period with or without any conditions attached to such extension. 

C.2.16.3 Accept that a tender submission that has been submitted to the employer may only be withdrawn or 
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substituted by giving the employer’s agent written notice before the closing time for tenders that a tender is to be 

withdrawn or substituted. If the validity period stated in C.2.16 lapses before the employer evaluating tender, the 

contractor reserves the right to review the price based on Consumer Price Index (CPI). 

C.2.16.4 Where a tender submission is to be substituted, a tenderer must submit a substitute tender in 

accordance with the requirements of C.2.13 with the packages clearly marked as “SUBSTITUTE”. 

C.2.17 Clarification of tender offer after submission 

Provide clarification of a tender offer in response to a request to do so from the employer during the evaluation of 

tender offers. This may include providing a breakdown of rates or prices and correction of arithmetical errors by the 

adjustment of certain rates or item prices (or both).  No  change  in  the competitive position of tenderers or 

substance of the tender offer is sought, offered, or permitted. 

Note: Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract with a preferred 

tenderer following a competitive selection process, should the Employer elect to do so. 

C.2.18 Provide other material 

C.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer, the 

tenderer’s commercial position (including notarized joint venture agreements), preferencing arrangements, or 

samples of materials, considered necessary by the employer for the purpose of a full and fair risk assessment. 

Should the tenderer not provide the material, or a satisfactory reason as to why it cannot be provided, by the time 

for submission stated in the employer’s request, the employer may regard the tender offer as non-responsive. 

C.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required. 

C.2.19 Inspections, tests and analysis 

Provide access during working hours to premises for inspections, tests and analysis as provided for in the tender 

data. 

C.2.20 Submit securities, bonds and policies 

If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds, 

guarantees, policies and certificates of insurance required in terms of the conditions of contract identified in the 

contract data. 

C.2.21 Check final draft 

Check the final draft of the contract provided by the employer within the time available for the employer to issue the 

contract. 

C.2.22 Return of other tender documents 

If so instructed by the employer, return all retained tender documents within twenty-eight (28) days after the expiry 

of the validity period stated in the tender data. 

C.2.23 Certificates 

Include in the tender submission or provide the employer with any certificates as stated in the tender data. 

C.3      The employer’s undertakings 

C.3.1   Respond to requests from the tenderer 

C.3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification received up to five (5) 

working days before the tender closing time stated in the Tender Data and notify all tenderers who collected tender 
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documents. 

C.3.1.2 Consider any request to make a material change in the capabilities or formation of the tendering entity (or 

both) or any other criteria which formed part of the qualifying requirements used to prequalify a tenderer to submit 

a tender offer in terms of a previous procurement process and deny any such request if as a consequence: 

a) an individual firm, or a joint venture as a whole, or any individual member of the joint venture fails to meet 

any of the collective or individual qualifying requirements; 

b) the new partners to a joint venture were not prequalified in the first instance, either as individual firms or 

as another joint venture; or 

c) in the opinion of the Employer, acceptance of the material change would compromise the outcome of the 

prequalification process. 

C.3.2   Issue Addenda 

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the period 

from the date that tender documents are available until three (3) working days before the tender closing time stated 

in the Tender Data.  If, as a result a tenderer applies for an extension to the closing time stated in the Tender Data, 

the Employer may grant such extension and, shall then notify all tenderers who collected tender documents. 

C.3.3   Return late tender offers 

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is necessary to 

open a tender submission to obtain a forwarding address), to the tenderer concerned. 

C.3.4   Opening of tender submissions 

C.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the presence of 

tenderers’ agents who choose to attend at the time and place stated in the tender data. Tender submissions for 

which acceptable reasons for withdrawal have been submitted will not be opened. 

C.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a venue indicated in 

the tender data, the name of each tenderer whose tender offer is opened and, where applicable, the total of his 

prices, number of points claimed for its BBBEE status level and time for completion for the main tender offer only. 

C.3.4.3 Make available the record outlined in C.3.4.2 to all interested persons upon request. 

C.3.5   Two-envelope system 

C.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the technical 

proposal of valid tenders in the presence of tenderers’ agents who choose to attend at the time and place stated in 

the tender data and announce the name of each tenderer whose technical proposal is opened. 

C.3.5.2 Evaluate functionality of the technical proposals offered by tenderers, then advise tenderers who remain in 

contention for the award of the contract of the time and place when the financial proposals will be opened. Open 

only the financial proposals of tenderers, who score in the functionality evaluation more than the minimum number 

of points for functionality stated in the tender data, and announce the score obtained for the technical proposals 

and the total price and any points claimed on BBBEE status level. Return unopened financial proposals to tenderers 

whose technical proposals failed to achieve the minimum number of points for functionality. 

C.3.6   Non-disclosure 

Not disclose  to  tenderers,  or  to  any  other  person  not  officially  concerned  with  such  processes, information 

relating to the evaluation and comparison of tender offers, the final evaluation price and recommendations for the 

award of a contract, until after the award of the contract to the successful tenderer. 
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C.3.7   Grounds for rejection and disqualification 

Determine whether there has been any effort by a tenderer to influence the processing of tender offers and instantly 

disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or fraudulent practices. 

C.3.8   Test for responsiveness 

C.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly received: 

a)  complies with the requirements of these Conditions of Tender,  

b)   has been properly and fully completed and signed, and 

c)  is responsive to the other requirements of the tender documents. 

C.3.8.2 A responsive te777\ 

der is one that conforms to all the terms, conditions, and specifications of the tender documents without material 

deviation or qualification. A material deviation or qualification is one which, in the Employer's opinion, woul 

a)   detrimentally affect the scope, quality, or performance of the works, services or supply identified in the Scope 

of Work, 

b)   significantly change the Employer's or the tenderer's risks and responsibilities under the contract, or 

c)   affect the competitive position of other tenderers presenting responsive tenders, if it were to be rectified. 

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or 

withdrawal of the non-conforming deviation or reservation. 

C.3.9 Arithmetical errors, omissions and discrepancies 

C.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in figures. Where 

there is a discrepancy between the amounts in figures and the amount in words, the amount in words shall govern. 

C.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation points after the 

evaluation of tender offers in accordance with C.3.11 for: 

a)  the gross misplacement of the decimal point in any unit rate; 

b)   omissions made in completing the pricing schedule or bills of quantities; or c)  arithmetic errors in: 

(i) line item totals resulting from the product of a unit rate and a quantity in bills of quantities or schedules 

of prices; or 

(ii) the summation of the prices. 

C.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and either confirm the 

tender offer as tendered or accept the corrected total of prices. 

C.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows: 

a)   If bills of quantities or pricing schedules apply and there is an error in the line item total resulting from the 

product of the unit rate and the quantity, the line item total shall govern and the rate shall be corrected. 

Where there is an obviously gross misplacement of the decimal point in the unit rate, the line item total as 

quoted shall govern, and the unit rate shall be corrected. 

b)   Where there is an error in the total of the prices either as a result of other corrections required by this 

checking process or in the tenderer's addition of prices, the total of the prices shall govern and the tenderer 

will be asked to revise selected item prices (and their rates if bills of quantities apply) to achieve the tendered 

total of the prices. 

C.3.10 Clarification of a tender offer 
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Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising from the 

tender offer. 

C.3.11 Evaluation of tender offers 

The Standard Conditions of Tender standardize the procurement processes, methods and procedures from the 

time that tenders are invited to the time that a contract is awarded. They are generic in nature and are made project 

specific through choices that are made in developing the Tender Data associated with a specific project. 

Conditions of tender are by definition the document that establishes a tenderer’s obligations in submitting a tender 

and the employer’s undertakings in soliciting and evaluating tender offers. Such conditions establish the rules from 

the time a tender is advertised to the time that a contract is awarded and require employers to conduct the process 

of offer and acceptance in terms of a set of standard procedures. 

The CIDB Standard Conditions of Tender are based on a procurement system that satisfies the following 

system requirements: 

Requirement Qualitative interpretation of goal 

Fair The process of offer and acceptance is conducted impartially without bias, providing 

simultaneous and timely access to participating parties to the same information. 

Equitable Terms and conditions for performing the work do not unfairly prejudice the interests of 

the parties. 

Transparent The only grounds for not awarding a contract to a tenderer who satisfies all requirements 

are restrictions from doing business with the employer, lack of capability or capacity, legal 

impediments and conflicts of interest. 

Competitive The system provides for appropriate levels of competition to ensure cost effective and 

best value outcomes. 

Cost effective The processes, procedures and methods are standardized with sufficient flexibility to 

attain best value outcomes in respect of quality, timing and price, and least resources to 

effectively manage and control procurement processes. 

The activities associated with evaluating tender offers are as follows: 

a)   Open and record tender offers received 

b)   Determine whether or not tender offers are complete 

c)   Determine whether or not tender offers are responsive  

d)  Evaluate tender offers 

e)  Determine if there are any grounds for disqualification 

f) Determine acceptability of preferred tenderer  

g)   Prepare a tender evaluation report 

h)   Confirm the recommendation contained in the tender evaluation report 

C.3.11.1 General 

The employer must appoint an evaluation panel of not less than three persons conversant with the proposed scope 

of works to evaluate each responsive tender offer using the tender evaluation methods and associated evaluation 

criteria and weightings that are specified in the tender data. 

C.3.12 Insurance provided by the employer 
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If requested by the proposed successful tenderer, submit for the tenderer's information the policies and / or 

certificates of insurance which the conditions of contract identified in the contract data, require the employer to 

provide. 

C.3.13 Acceptance of tender offer 

Accept the tender offer; if in the opinion of the employer, it does not present any risk and only if the tenderer: 

a) is not under restrictions, or has principals who are under restrictions, preventing participating in the 

employer’s procurement; 

b) can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses the 

professional and technical qualifications, professional and technical competence, financial resources, 

equipment and other physical facilities, managerial capability, reliability, experience and reputation, 

expertise and the personnel, to perform the contract; 

c) has the legal capacity to enter into the contract; 

d) is not; insolvent, in receivership, under Business Rescue as provided for in chapter 6 of the Companies Act 

No.  2008, bankrupt or being  wound  up,  has  his/her  affairs administered by a court or a judicial officer, 

has suspended his/her business activities or is subject to legal proceedings in respect of any of the foregoing; 

e) complies with the legal requirements, if any, stated in the tender data; and 

f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest. 

C.3.14 Prepare contract documents 

C.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by the employer 

as part of the tender documents to take account of: 

a)  addenda issued during the tender period, 

b)  inclusion of some of the returnable documents and 

c)  other revisions agreed between the employer and the successful tenderer. 

C.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any. 

C.3.15   Complete adjudicator's contract 

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for both 

parties to complete formalities for appointing the selected adjudicator at the same time as the main contract is 

signed. 

C.3.16 Registration of the award 

An employer must, within twenty-one (21) working days from the date on which a contractor's offer to perform a 

construction works contract is accepted in writing by the employer, register and publish the award on the cidb 

Register of Projects. 

C.3.17 Provide copies of the contracts 

Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy of the contract 

as soon as possible after completion and signing of the form of offer and acceptance. 

C.3.18 Provide written reasons for actions taken 

Provide upon request  written  reasons  to  tenderers  for  any  action  that  is  taken  in  applying  these conditions 

of tender but withhold information which is not in the public interest to be divulged, which is considered  to  prejudice  

the  legitimate  commercial  interests  of  tenderers  or  might  prejudice  fair competition between tenderers. 
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Annex G 
(normative) 

 

Alpha-numerics associated with the Contractor Grading Designations 
 
 
In terms of Government Gazette 42561, dated 5 July 2019, the tender value range as set out in Table 8 in 
cidb Regulation 17 has been amended. Table G1 below reflects the amended values that come into effect 
on 07 October 2019 
 

Table G1: Contractor grading designations and associated parameters applicable 
after 7 October 2019 
 

Contractor Grading Designation Tender Value Range 
designation 

Maximum value of contract that a 
contractor is considered capable of 
performing (R) 

1 (class of construction works) 1 500 000 

2 (class of construction works) 2 1 000 000 

3 (class of construction works) 3 3 000 000 

4 (class of construction works) 4 6 000 000 

5 (class of construction works) 5 10 000 000 

6 (class of construction works) 6 20 000 000 

7 (class of construction works) 7 60 000 000 

8 (class of construction works) 8 200 000 000 

9 (class of construction works) 9 No Limit 
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Table G2: Classes of construction work 
 

  

Description Designation Definition Work types Examples 
Civil 
engineering 
works 

CE Construction works that are primarily 
concerned   with   materials   such   as s t e e l , 
concrete, earth and rock and their application 
in the development, extension, installation, 
maintenance, removal, renovation, alteration, 
or dismantling   of building and engineering 
infrastructure 

Water, sewerage, roads, railways, harbours 
and transport, urban development and 
municipal services 

Structures such as a cooling tower, bridge, culvert, 
dam, grand stand, road, railway, 
reservoir, runway, swimming pool, silo or tunnel 
The results of operations such as dredging, 
earthworks and geotechnical processes. 
Township services, water treatment and supply, 
sewerage works, sanitation, soil conservation works, 
irrigation works, storm- 
water and drainage works, coastal works, 
ports, harbours, airports and pipelines. 

Electrical 
engineering 
works 
(Infrastructure) 

EP Construction works that are primarily 
concerned   with   development,  extension, 
installation, removal, renovation, alteration or 
dismantling of engineering infrastructure: 

a) relating to the 
generation, transmission 
and distribution of electricity; 
or 

b) which cannot be classified as 
EB. 

Electrical power generation, transmission, 
control and distribution equipment and 
systems. 

Power generation Street and 
area lighting 
Substations and protection systems 
Township Reticulations Transmission Lines 
Supervisory control and data acquisition 
systems 

Electrical 
engineering 
works 
(buildings) 

EB Construction works that are primarily 
concerned with the installation, extension, 
modification or repair of electrical installations 
in or on any premises used for the 
transmission of electricity from a point of 
control to a point of consumption, including 
any article forming part of such an installation 

All electrical equipment forming an integral 
and permanent part of buildings and/or 
structures,  including   any   wiring,   cable 
jointing and laying and electrical overhead 
line construction 

Electrical installations in buildings Electrical 
reticulations within a plot of land (erf) or building 
site 
Standby plant and uninterrupted power supply 
Verification and certification of electrical installations on 
premises 

General 
building works 

GB Construction works that: 
a) are primarily 

 concerned with the 
development, extension, installation, 

renewal, renovation,    alteration,     or 
dismantling of a permanent shelter for its 
occupants or contents; or 
b) cannot  be  categorized  in  terms  of  

the 
definitions provided for civil engineering 
works, electrical engineering works, 
mechanical engineering works, or 
specialist works. 

Buildings and ancillary works other than 
those categorised as being: 

a) civil engineering works; 
b) electrical engineering 

works; 
c) mechanical engineering 

works; or 
d) specialist works. 

Buildings for domestic, industrial, institutional or 
commercial occupancies 
Car ports 
Fences other than classified as SS Stores 
Walls 
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Description Designation Definition Work types Examples 
Mechanical 
engineering 
works 

ME Construction works that are primarily 
concerned with the development, extension, 
installation, removal, alteration,  renewal of 
engineering infrastructure for gas 
transmission a n d   distribution,  solid  waste 
disposal, heating, ventilation and cooling, 
chemical works, metallurgical works, 
manufacturing, food processing and, 
materials handling 

Machine systems including those relating to 
the environment of building interiors. 

a) gas transmission and distribution 
systems 

b) pipelines 
c) solid waste disposal 
d) materials handling, lifting 

machinery, heating, ventilation and 
cooling, pumps, 

e) continuous process systems 
f) chemical works, metallurgical works, 

manufacturing, food processing 
such as that in concentrator 
machinery and apparatus, oil and 
gas wells, smelters, cyanide plants, 
acid plants, metallurgical machinery, 
equipment and apparatus, and 
works necessary for the 
beneficiation of metals, minerals, 
rocks, petroleum and organic 
substances or other chemical 
processes. 

Air-conditioning and mechanical ventilation Boiler 
installations and steam distribution 
Central heating 
Centralised hot water generation Cranes 
and hoists 
Dust and sawdust extraction Compressed 
air, gas and vacuum installations 
Conveyor and materials handling 
installations 
Continuous process systems involving chemical 
works, metallurgical works, oil and 
gas wells, acid plants, metallurgical 
machinery, equipment and apparatus, and works 
necessary for the beneficiation of metals, minerals, 
rocks, petroleum and organic substances and other 
chemical processes 
Kitchen equipment Laundry 
equipment 
Lift installations and escalators 
Refrigeration and cold rooms Waste 
handling systems (including compactors) 

Specialist 
works 

SB  
 
 
 
 
 
 
 
A subset of construction works identified and 
defined by the Board that involves specialist 
capabilities for its execution 

The extension, installation, repair, maintenance or renewal, or removal, of asphalt 
SC The development, extension, installation, removal, and dismantling, as relevant, associated with 

building excavations, shaft sinking and lateral earth support 
SD The development, extension, installation, repair, renewal, removal, or alteration of corrosion 

protection systems (cathodic, anodic and electrolytic) 
SE Demolition of buildings and engineering infrastructure and blasting 
SF The development, extension, installation, renewal, removal, renovation, alteration or dismantling of 

fire prevention and protection infrastructure (drencher and sprinkler systems and fire installation) 

SG The development, extension, installation, renewal, removal, renovation, alteration or dismantling of 
glazing, curtain walls and shop fronts 

SH The development, extension, installation, maintenance, renewal. removal, alteration or 
dismantling, as relevant, of landscaping, irrigation and horticultural works 

SI The development, extension, installation, repair, maintenance, renewal. removal, 
renovation, alteration or, dismantling of lifts, escalators, travellators and hoisting machinery 

SJ The development, installation, removal, or dismantling, as relevant, of piles and other 
specialized foundations for buildings and structures 
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Description Designation Definition Work types Examples 

 SK  
 
 
 
A subset of construction works identified and 
defined by the Board that involves specialist 
capabilities for its execution 

The installation, renewal, removal, alteration or dismantling, as relevant, road markings and 
signage 

SL The development, extension, installation, renewal. removal, renovation, alteration or dismantling of 
structural steelwork and scaffolding 

SM Timber buildings and structures 
SN The extension, installation, repair, maintenance, renewal, removal, renovation or alteration, as 

relevant, of the waterproofing of basements, roofs and walls using specialist systems. 
SO The development, extension, installation, renewal, removal, alteration or dismantling or 

demolition of water installations and soil and waste water drainage associated with buildings 
(wet services, plumbing) 

SQ The development, extension, installation, repair, removal, alteration, dismantling or 
demolition of precast concrete or steel fencing 
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TENDER 
PART T2: RETURNABLE DOCUMENTS 

 
 

T2.1 List of Returnable Documents 38 

T2.2 Returnable Schedules 39 – 102  
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T2.1  List of Returnable Documents  

 
 The tenderer must complete the following Returnable Documents in non-erasable black ink: 
 

1. Returnable Schedules that will be incorporated into the Contract 

 
1: COMPULSORY ENTERPRISE QUESTIONNAIRE 40 

2: CERTIFICATE OF INDEPENDENT TENDER DETERMINATION .42 

3: CERTIFICATE OF AUTHORITY FOR JOINT VENTURES 44 

4: DECLARATION OF TENDERER’S PAST SUPPLY CHAIN MANAGEMENT 

PRACTICES (MBD 8) 

46 

5: DECLARATION OF INTEREST – STATE EMPLOYEES (MBD 4) 47 

6: PREFERENCE POINTS CLAIM FORM (where preferences are granted in respect of  

B-BBEE contribution) - MBD 6.1 amended 

        50  

7: DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (MBD 5) 56 

8: DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR 

DESIGNATED SECTORS (MBD 6.2) 

58 

9: SCHEDULE OF PRE-QUALIFICATION CRITERIA FOR SUB-CONTRACTORS        63 

10. MUNICIPAL ACCOUNTS’ STATUS 64 

11: DECLARATION IN RESPECT OF COMPLIANCE WITH LABOUR LEGISLATION 65 

12: SCHEDULE OF WORK EXPERIENCE OF TENDERER 69 

13: SCHEDULE OF EQUIPMENT INSTALLATIONS AND SERVICE HISTORY  .70 

14: DETAILS OF QUALIFICATIONS AND EXPERIENCE OF STAFF 71 

15: SCHEDULE OF CONSTRUCTION EQUIPMENT  72 

16: DETAILS OF TENDERER’S WORKSHOP FACILITIES  74 

17: CONFIRMATION OF CONTRACTOR REGISTRATION / ACCREDITATION  66 

18: PRELIMINARY PROGRAMME 75 

19: PROPOSED WORK PLAN  76 

20: SCHEDULE OF ESTIMATED MONTHLY EXPENDITURE 77 

21: SCHEDULE OF SUBCONTRACTORS 67 

22: HEALTH AND SAFETY PLAN 78 

23: PRICE BASIS FOR IMPORTED RESOURCES 68 

24: PROPOSED DEVIATIONS AND QUALIFICATIONS BY TENDERER 79 

25 RECORD OF ADDENDA TO TENDER DOCUMENTS 80 

26: INFORMATION TO BE PROVIDED WITH THE TENDER         81 
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T2.2  Returnable Schedules 
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SCHEDULE 1: COMPULSORY ENTERPRISE QUESTIONNAIRE 
 

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires 

in respect of each partner must be completed and submitted. 

Section 1a: Name of enterprise:  

Section 1b: Trading as (if different 

from above) 

 

Section 1c: Type of Entity (please 

select an option) 

Individual / Sole Proprietor  

Closed Corporation  

Company  

Partnership / Joint Venture  

Trust  

Other:  

Section 1d: Postal address  

 

 

Section 1e: Physical address 

(Chosen as domicillium citandi et 

executandi) 

 

 

 

 

Section 1f: Details of authorised 

representative of tenderer 

Title:        Full Name: 

Tel no:                                       Fax no: 

Cellular no: 

Email address: 

Section 2:   VAT registration number, if any:  

Section 2a:  National Treasury Central Supplier Database registration no.:  

Section 2b:  SARS Tax Compliance Status PIN :  

Section 2c:  Senqu Municipality Supplier Database registration no. :  

Section 3:   cidb registration no (if applicable):  

Section 4:   Particulars of sole proprietors and partners in partnerships 

 

 

 

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

Section 5:   Particulars of companies and close corporations 

Company registration number  

Close corporation number  

Tax reference number  
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Section 6:   Foreign Bidding Suppliers 
 
Is tenderer the accredited representative in South Africa 
for the Goods / Services / Works offered? 

 
 

Yes                         No 
If yes, enclose proof 

Is tenderer a foreign based supplier for the Goods / 
Services / Works offered? 

 
Yes                         No 

If yes, answer the Questionnaire to Bidding Foreign 

Suppliers (below) 
Questionnaire to Bidding Foreign Suppliers  

a) Is the tenderer a resident of the Republic of South 
Africa or an entity registered in South Africa? 

 
Yes                         No 

 
b) Is the tenderer a resident of the Republic of South 
Africa or an entity registered in South Africa? 

 
Yes                         No 

 
c) Does the tenderer have a permanent establishment in 
the Republic of South Africa? 

 
Yes                         No 

 

d) Does the tenderer have any source of income in the 
Republic of South Africa? 

 
Yes                         No 

 

e) Is the tenderer liable in the Republic of South Africa for 
any form of taxation? 

 
Yes                         No 

 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise: 
i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue 

Services that my / our tax matters are in order; 

ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or 
other 

person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the 
Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities 
Act of 2004 or Database of Restricted Suppliers; 

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or 
may exercise, control over the enterprise appears, has within the last five years been convicted of 
fraud or corruption; 

iv) confirms that I / we are not associated, linked or involved with any other tendering entities 
submitting tender offers and have no other relationship with any of the tenderers or those 
responsible for compiling the scope of work that could cause or be interpreted as a conflict of 
interest; and 

iv)  confirms that the contents of this questionnaire are within my personal knowledge and are to the best of 
my belief both true and correct. 

 

Signed Date 
 

 

 

Name Position 
 

 

 

Enterprise 
name 
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SCHEDULE 2: CERTIFICATE OF INDEPENDENT TENDER DETERMINATION  
 

I, the undersigned, in submitting this tender for in response to the invitation for the tender made by the Municipality, do 

hereby make the following statements that I certify to be true and complete in every respect: 

 
I certify, on behalf of: ________________________________________________________________________  that: 

 (Name of Tenderer) 

 1. I have read and I understand the contents of this Certificate; 

 2. I understand that this tender will be declared as non-responsive if this Certificate is found not to be true and 

complete in every respect; 

 3. I am authorized by the tenderer to sign this Certificate, and to submit this tender on behalf of the tenderer; 

 4. Each person whose signature appears on this tender has been authorized by the tenderer to determine the 

terms of, and to sign, the tender, on behalf of the tenderer; 

 5. For the purposes of this Certificate and this tender, I understand that the word “competitor” shall include any 

individual or organization, other than the tenderer whether or not affiliated with the tenderer, who: 

  (a) has been requested to submit a tender in response to this invitation to tender; 

  (b) could potentially submit a tender in response to this invitation to tender, based on their qualifications, 

abilities or experience; and 

  (c) provides the same goods and services as the tenderer and/or is in the same line of business as the 

tenderer; 

 6. The tenderer has arrived at this tender independently from, and without consultation, communication, 

agreement or arrangement with any competitor.  However, communication between partners in a joint 

venture or consortium1 will not be construed as collusive tendering; 

 7. In particular, without limiting the generality of paragraph 6 above, there has been no consultation, 

communication, agreement or arrangement with any competitor regarding: 

  (a) prices; 

  (b) geographical area where product or service will be rendered (market allocation); 

  (c) methods, factors or formulas used to calculate prices; 

  (d) the intention or decision to submit or not to submit a tender; 

  (e) the submission of a tender which does not meet the specifications and conditions of the tender; or 

  (f) tendering with the intention not to win the tender; 

 

 

 

1Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill and knowledge in   

an activity for the execution of a contract. 
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 8. In addition, there have been no consultations, communications, agreements or arrangements with any 

competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the products 

or services to which this invitation to tender relates; 

 9. The terms of this tender have not been, and will not be, disclosed by the tenderer, directly or indirectly, to 

any competitor, prior to the date and time of the official tender opening or of the awarding of the contract; 

 10. I am aware that , in addition and without prejudice to any other remedy provided to combat any restrictive 

practices related to tenders and contracts, tenders that are suspicious will be reported to the Competition 

Commission for investigation and possible imposition of administrative penalties in terms of section 59 of the 

Competition Act No. 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA)  for 

criminal investigation and or may be restricted from conducting business with the public sector for a period 

not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act No. 12 of 

2004 or any other applicable legislation. 

 

 

 

 ...................................................................................... .........................................................  
 Signature      Date 

 
 
 
 
 
 ......................................................................................               ........................ ................................. 

 Name                                                                         Position     
 

 
 
 

 

  

  



Bid No 54/2023-2024T. 
RECONSTRUCTION OF 6 KM GRAVEL ROADS AND STORMWATER CHANNELS IN NTABAMHLOPE 

Ward 05 

44 
Tender  T2.2 
Part T2: Returnable Documents  Returnable Schedules  

 
SCHEDULE 3: CERTIFICATE OF AUTHORITY: 
 
CERTIFICATE FOR AUTHORITY FOR SIGNATORY 
 
Indicate the status of the tenderer by ticking the appropriate box hereunder.  The tenderer must complete the certificate 
set out below for the relevant category. 

A 
Company 

B 
Partnership 

C 
Joint Venture 

D 
Sole Proprietor 

E 
Close Corporation 

     

     
A.  Certificate for Company 

 I,   …., chairperson of the board of directors of …………………………………………………………..….,  
hereby confirm that by resolution of the board (copy attached) taken on   20…, *Mr/Ms   
acting in the capacity of  (Position in the Enterprise), and who will sign as follows: .................................................. 
be, and is hereby, authorized to sign the Bid/Tender, and any and all documents and/or correspondence in 
connection with this tender and any contract resulting from it on behalf of the company. 
 

 As witnesses: 
1.   Chairman :  

2.   Date :  

  
 
 

 NAME CAPACITY SIGNATURE 

1    

2    

3    

4    

5    
 

  
 
 
 
 

 

 
 
 
 
 

B.  Certificate for Sole Proprietor 
 I,  hereby confirm that I am the sole owner of the business trading as 

 …………………………….. 
 As witnesses: 
1.   Signature : Sole owner :  

2.    Date :  

     
C.  Certificate for Close Corporation 

 We, the undersigned, being the key members in the business trading as   
  hereby authorize *Mr/Mrs   
acting in the capacity of …………………….. , (Position in the Enterprise), and who will sign as follows: 
..................................................be, and is hereby, authorized to sign the Bid/Tender, and any and all 
documents and/or correspondence in connection with this tender and any contract resulting from it on behalf 
of the company. 

 NAME ADDRESS SIGNATURE DATE 

     

     

     

     

  
 
 
  

NOTE: 
1. *Delete which is not applicable 
2. NB: This resolution must be signed by all the Directors/Members/Partners of the Bidding 

Enterprise 
3. Should the number of Directors/Members/Partners exceed the space available above, 

additional names and signatures must be supplied on a separate page. 

NOTE: 
4. *Delete which is not applicable 
5. NB: This resolution must be signed by all the Directors/Members/Partners of the Bidding Enterprise 
6. Should the number of Directors/Members/Partners exceed the space available above, additional names 

and signatures must be supplied on a separate page. 
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FOR JOINT VENTURES / PARTNERSHIPS / CONSORTIA 
 
This schedule is to be completed if the tender is submitted by a partnership/joint venture/ consortium. 
 
1. We, the undersigned, are submitting this tender offer as a partnership/ joint venture/ consortium and hereby 

authorize Mr/Ms ___________________________, of the authorised entity 

____________________________________, acting in the capacity of Lead Partner, to sign all documents in 

connection with the tender offer and any contract resulting from it on the partnership/joint venture/ consortium’s 

behalf. 

2. By signing this schedule the partners to the partnership/joint venture/ consortium: 

2.1  warrant that the tender submitted is in accordance with the main business and objectives of the 

partnership/joint venture/ consortium; 

2.2  agree that the SM shall make all payments in terms of this Contract into the following bank account of 

the Lead Partner:  

Account Holder: ____________________________ 

 Financial Institution: _________________________ 

Branch Code: ______________________________ 

Account No.: _______________________________ 

2.3 agree that in the event that there is a change in the partnership/ joint venture/ consortium and/or should 

a dispute arise between the partnership/joint venture/ consortium partners,  that the SM shall continue 

to make any/all payments due  and payable in terms of the Contract into the aforesaid bank account until 

such time as the SM is presented with a Court Order or an original agreement (signed by each and every 

partner of the partnership/joint venture/ consortium) notifying the SM of the details of the new bank 

account into which it is required to make payment. 

2.4 agree that they shall be jointly and severally liable to the SM for the due and proper fulfilment by the 

successful tenderer/supplier of its obligations in terms of the Contract as well as any damages suffered 

by the SM as a result of breach by the successful tenderer/supplier. The partnership/joint venture/ 

consortium partners hereby renounce the benefits of excision and division. 

 

SIGNED BY THE PARTNERS OF THE PARTNERSHIP/ JOINT VENTURE/ CONSORTIUM 

NAME OF 
FIRM 

ADDRESS DULY AUTHORISED SIGNATORY Percentage 
contribution 

Lead partner  Signature…………………………….... 
Name…………………………………… 
Designation………………………….... 

% 

  Signature…………………………….... 
Name…………………………………… 
Designation………………………….... 

% 

  Signature…………………………….... 
Name…………………………………… 
Designation………………………….... 

% 

  Signature…………………………….... 
Name…………………………………… 
Designation………………………….... 

% 

Note: A copy of the Joint Venture Agreement, showing clearly the percentage contribution of each partner to the joint 
venture, shall be appended to this schedule. 
 
If the above schedule is does not provide sufficient space to capture all the joint venture details, please append all details 
to this schedule. A copy of the Joint Venture Agreement, clearly showing the percentage contribution of each partner 
to the joint venture, shall be appended to this schedule. 
 
………………………………………..................  …………………………………………………………….. 

 Signature       Date 
 
 …………………………………………………..   …………………………………………………………….. 
 Position       Name of Tenderer/Contractor  
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SCHEDULE 4: DECLARATION OF TENDERER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES (MBD 8) 
Where the entity tendering is a joint venture, each party to the joint venture must sign a declaration in 

terms of the Municipal Finance Management Act, 56 of 2003, and attach it to this schedule. 

 

1 The tender offer of any tenderer may be rejected if that tenderer or any of its directors/members have: 

a) abused the municipality’s / municipal entity’s supply chain management system or committed any 
fraudulent conduct in relation to such system; 

b) been convicted for fraud or corruption during the past five years; 

c) willfully neglected, reneged on or failed to comply with any government, municipal or other public sector 
contract during the past five years; or 

d) been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and Combating 
of Corrupt Activities Act (No 12 of 2004). 

2 In order to give effect to the above, the following questionnaire must be completed and submitted with 
the bid. 

Item Question Yes No 

2.1 Is the Tenderer or any of its directors listed on the National Treasury’s Database of Restricted 
Suppliers as a company or person prohibited from doing business with the public sector? 
 
(Companies or persons who are listed on this Database were informed in writing of this restriction 
by the Accounting Officer/Authority of the institution that imposed the restriction after the audi alteram 
partem rule was applied). 
The Database of Restricted Suppliers now resides on the National Treasury’s website 
www.treasury.gov.za and can be accessed by clicking on its link at the bottom of the home page.  

 

Yes 
 

 
 

No 
 

 

2.1.1 If so, furnish particulars: 
 

2.2 Is the Tenderer or any of its directors listed on the Register for Tender Defaulters in terms of section 
29 of the Prevention and Combating of Corrupt Activities Act, 12 of 2004? 
The Register for Tender Defaulters can be accessed on the National Treasury’s website 
(www.treasury.gov.za) by clicking on its link at the bottom of the home page. 

 

Yes 
 

No 
 

2.2.1 If so, furnish particulars: 
 

2.3 Was the Tenderer or any of its directors convicted by a court of law (including a court of law outside 
the Republic of South Africa) for fraud or corruption during the past five years? 

Yes 
 

No 
 

2.3.1 If so, furnish particulars: 
 

2.4 Does the Tenderer or any of its directors owe any municipal rates and taxes or municipal charges 
to the municipality / municipal entity, or to any other municipality / municipal entity, that is in arrears 
for more than three months? 

Yes 
 

No 
 

2.4.1 If so, furnish particulars: 
 

2.5 Was any contract between the Tenderer and the municipality / municipal entity or any other organ of 
state terminated during the past five years on account of failure to perform on or comply with the 
contract? 

Yes 
 

No 
 

2.5.1 If so, furnish particulars: 
 

 
I, ___________________________________________________________________________, the undersigned, 

                                                (full name in block letters)      
 certify that the information furnished on this declaration form is true and correct, and accept that, in addition to 

cancellation of a contract, action may be taken against me should this declaration prove to be false. 
 

 
 ………………………………………..................  …………………………………………………………….. 
 Signature       Date 
 
 …………………………………………………..   …………………………………………………………….. 
 Position       Name of Tenderer/Contractor 

  

http://www.treasury.gov.za/
http://www.treasury.gov.za/


Bid No 54/2023-2024T. 
RECONSTRUCTION OF 6 KM GRAVEL ROADS AND STORMWATER CHANNELS IN NTABAMHLOPE 

Ward 05 

47 
Tender  T2.2 
Part T2: Returnable Documents  Returnable Schedules  

 
SCHEDULE 5: DECLARATION OF INTEREST – STATE EMPLOYEES (MBD 4 amended) 

 
1. No bid will be accepted from: 

1.1  persons in the service of the state¹, or 
1.2 if the person is not a natural person, of which any director, manager or principal shareholder or stakeholder 

is in the service of the state, or 
 

2. Any person, having a kinship with persons in the service of the state, including a blood relationship, may make an 
offer or offers in terms of this invitation to bid.  In view of possible allegations of favouritism, should the resulting 
bid, or part thereof, be awarded to persons connected with or related to persons in service of the state, it is required 
that the tenderer or their authorised representative declare their position in relation to the evaluating/adjudicating 
authority.  

 
3 In order to give effect to the above, the following questionnaire must be completed and submitted with the 

bid. 
 
3.1     Full Name of tenderer or his or her representative:……………………………………………..  
 
3.2     Identity Number: ………………………………………………………………………………….  
 
3.3  Position occupied in the Company (director, trustee, shareholder²):………………………..  

 
3.4     Company or Close Corporation Registration Number: ……………………………………………  
 
3.5     Tax Reference Number:…………………………………………………………………………  

 
3.6     VAT Registration Number:   ……………………………………………………………………  
 
3.7    The names of all directors / trustees / shareholders members, their individual identity numbers and state employee 
numbers must be indicated in paragraph 4 below.  

 
3.8   Are you presently in the service of the state?  YES / NO 

 
3.8.1 If yes, furnish particulars. ….………………………………………………………………………………………….. 
 
……………………………………………………………………………………………………. 
 
3.9     Have you been in the service of the state for the past twelve months?     YES / NO 
 
3.9.1  If yes, furnish particulars 
.………………………...……………………………………………….………………………………………………………… 
 
…………………………………………………………………………………………………………………………………… 
 
3.10   Do you have any relationship (family, friend, other) with persons in the service of the state and who may be involved 
with the evaluation and or adjudication of this bid?   YES / NO 
 
3.10.1  If yes, furnish particulars. 
…………………………………………………………………………………………………………………………………… 
 
…………………………………………………………………………………………………………………………………… 

 
3.11    Are you, aware of any relationship (family, friend, other) between any other supplier and any persons in the service 
of the state who may be involved with the evaluation and or adjudication of this bid?   YES / NO 
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3.11.1  If yes, furnish particulars 
………………………………………………………………………………………………………………………………… 
 
…………………………………………………………………………………………………………………………………… 
 
3.12   Are any of the company’s directors, trustees, managers, principle shareholders or stakeholders in service of the 
state?   YES / NO 

 
3.12.1 If yes, furnish particulars.………………………………………………………………………………. 
 
 
 
3.13   Are any spouse, child or parent of the company’s directors, trustees, managers, principle shareholders or 

stakeholders in service of the state?    YES / NO 
 
3.13.1 If yes, furnish particulars. 
…………………………………………………………………………………………………………………………………… 
 
…………………………………………………………………………………………………………………………………… 

 
13.4 Do you or any of the directors, trustees, managers, principle shareholders, or stakeholders of this company have any 
interest in any other related companies or business whether or not they are bidding for this contract?    YES / NO 

3.14.1 If yes, furnish particulars: 
…………………………………………………………………………………………………………………………………… 
 
…………………………………………………………………………………………………………………………………… 
 
                                   
 
3.15 Have you, or any of the directors, trustees, managers, principle shareholders, or stakeholders of this company been 
in the service of the Municipality in the past twelve months?     YES / NO 
 
3.15.1 If yes, furnish particulars ……………………………………………………………………… 
 
3.16 Do you have any employee/s who was/were in the service of the Municipality at a level of ???? or higher at the time 
they left the employ of the Municipality, and who was involved in any of the Municipality’s bid committees for this 
bid?     YES / NO 
 
3.16.1 If yes, furnish particulars ……………………………………………………………………… 
 
 

4. Full details of directors / trustees / members / shareholders. 
 

Full Name Identity Number State Employee Number 
 

   
 

   
 

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
If the above table does not sufficient to provide the details of all directors / trustees / shareholders, please append full 
details to the tender submission. 
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The tenderer hereby certifies that the information set out in this schedule and/or attached thereto is true and correct, and 
acknowledges that failure to properly and truthfully complete this schedule may result in the tender being declared non-
responsive, and/or (in the event that the tenderer is successful) the cancellation of the contract, restriction of the tenderer 
or the exercise by the employer of any other remedies available to it 
 

________________________________________    ______________________________________ 
Signature        Date 
 

 
________________________________________ 
Name (PRINT)       

(For and on behalf of the tenderer, duly authorised) 

 
¹MSCM Regulations: “in the service of the state” means to be – 

(a) a member of – 

(i) any municipal council; 
(ii) any provincial legislature; or 
(iii) the national Assembly or the national Council of provinces; 

 
(b) a member of the board of directors of any municipal entity; 
(c) an official of any municipality or municipal entity; 

(d) an employee of any national or provincial department, national or provincial public entity or constitutional institution 
within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999); 

(e) an executive member of the accounting authority of any national or provincial public entity; or 

(f) an employee of Parliament or a provincial legislature. 
 
² Shareholder” means a person who owns shares in the company and is actively involved in the management of the company 

or business and exercises control over the company. 
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SCHEDULE 6: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 

REGULATIONS 2017 (MBD 6.1 amended) 

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL CONDITIONS, 

DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE, AS PRESCRIBED IN THE 

PREFERENTIAL PROCUREMENT REGULATIONS, 2017.  

 

1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to all bids: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes 

included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes 

included). 

1.2  

a) The value of this bid is estimated to exceed/not exceed R50 000 000 (all applicable taxes included) and 

therefore the …………. preference point system shall be applicable; or  

b) Either the 80/20 or 90/10 preference point system will be applicable to this tender (delete whichever is not 

applicable for this tender). 

1.3 Points for this bid shall be awarded for:  

(a) Price; and 

(b) Specific Goals. 

1.4 The maximum points for this bid are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS 100 

Points for Locality (Contractors domiciled in the Senqu 

Local Municipality) 

20 

Points for Locality (Contractors domiciled in the Joe 

Gqabi District Municipality) 

5 

Total points for Price and Specific goals must not exceed 100 

 

1.5 Failure on the part of a bidder to submit proof of specific goals contributor together with the bid, will be 

interpreted to mean that preference points for specific goals contribution are not claimed. 

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any time 

subsequently, to substantiate any claim in regard to preferences, in any manner required by the purchaser. 

2. DEFINITIONS 

(a) “EME” means an Exempted Micro Enterprise in terms of a code of good practice  on black economic 

empowerment issued in terms of section 9 (1) of the Broad-Based Black Economic Empowerment Act; 

(b)  “functionality” means the ability of a tenderer to provide goods or services in accordance with 

specifications as set out in the tender documents. 

(c)  “price” includes all applicable taxes less all unconditional discounts;   

(d) “QSE” means a qualifying small business enterprise in terms of a code of good practice  on black 

economic empowerment issued in terms of section 9 (1) of the Broad-Based Black Economic 

Empowerment Act; 

 

(e) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation, 

and includes all applicable taxes;   
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3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

4. POINTS AWARDED FOR PRICE 

4.1    THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 

  80/20    or  90/10  

 𝑷𝒔 = 𝟖𝟎(𝟏−
𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) or 𝑷𝒔 = 𝟗𝟎(𝟏−

𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) 

 Where 

 Ps = Points scored for price of bid under consideration 

 Pt = Price of bid under consideration 

 Pmin = Price of lowest acceptable bid 

 

4.2 FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME-GENERATING 

PROCUREMENT 

4.3 POINTS AWARDED FOR PRICE 

  

 A maximum of 80 or 90 points is allocated for price on the following basis: 

  80/20    or 90/10  

 𝑷𝒔 = 𝟖𝟎(𝟏+
𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) or 𝑷𝒔 = 𝟗𝟎(𝟏+

𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) 

  

Where 

 Ps = Points scored for price of bid under consideration 

 Pt = Price of bid under consideration 

 Pmax = Price of highest acceptable bid 
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5. POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR 

5.1 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, preference points must be 

awarded to a bidder for attaining the specific goals contribution in accordance with the table below: 

 

 
B-BBEE Status Level of 

Contributor 

Number of points 

(80/20 system) 

§ Points for Locality (Contractors 

domiciled in the Joe Gcabi District 

Municipality) 

5 

§ Points for Locality (Contractors 

domiciled in the Senqu Local 

Municipality) 

20 

  

Total Points 20 
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6. BID DECLARATION 

6.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the following: 

7. B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF PARAGRAPHS 1.4 AND 4.1  

7.1 B-BBEE Status Level of Contributor: .      =     ………(maximum of 10 or 20 points) 

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in paragraph  4.1 

and must be substantiated by relevant proof of B-BBEE status level of contributor. 

8. SUB-CONTRACTING 

8.1 Will any portion of the contract be sub-contracted?   

(Tick applicable box) 

 

YES  NO  

 

8.1.1 If yes, indicate: 

i) What percentage of the contract will be subcontracted............…………….…………% 

ii) The name of the sub-contractor………………………………………………………….. 

iii) The B-BBEE status level of the sub-contractor......................................…………….. 

iv) Whether the sub-contractor is an EME or QSE 

(Tick applicable box) 

YES  NO  

v) Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms of Preferential 

Procurement Regulations,2017: 

   

Designated Group: An EME or QSE which is at last 51% owned by: EME 

√ 

QSE 

√ 

Black people   

Black people who are youth   

Black people who are women   

Black people with disabilities   

Black people living in rural or underdeveloped areas or townships   

Cooperative owned by black people   

Black people who are military veterans   

OR 

Any EME    

Any QSE   

 

 

9. DECLARATION WITH REGARD TO COMPANY/FIRM 

9.1 Name of company/firm:……………………………………………………………………………. 

9.2 VAT registration number:……………………………………….………………………………… 

9.3 Company registration number:…………….……………………….……………………………. 

9.4 TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One person business/sole propriety 

 Close corporation 

 Company 

 (Pty) Limited 

[TICK APPLICABLE BOX] 

9.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 

………………………………………………………………………………………………………………………………

………………………………………………………………………………………………………………………………

………………………………………………………………………………………………………………………………

………………………….. 

9.6 COMPANY CLASSIFICATION 

 Manufacturer 

 Supplier 

 Professional service provider 

 Other service providers, e.g. transporter, etc. 

[TICK APPLICABLE BOX]  
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9.7 MUNICIPAL INFORMATION 

Municipality where business is situated: ….………………………………………………. 

Registered Account Number: …………………………. 

Stand Number:………………………………………………. 

 

9.8 Total number of years the company/firm has been in business:…………………………… 

9.9 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, certify that the 

points claimed, based on the B-BBE status level of contributor indicated in paragraphs 1.4 and 6.1 of the 

foregoing certificate, qualifies the company/ firm for the preference(s) shown and I / we acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in paragraph 

1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 

6.1, the contractor may be required to furnish documentary proof to the satisfaction of the purchaser that 

the claims are correct;  

iv) If the B-BBEE status level of contributor has been claimed or obtained on a fraudulent basis or any of the 

conditions of contract have not been fulfilled, the purchaser may, in addition to any other remedy it may 

have – 

 

(a) disqualify the person from the bidding process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that 

person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result of having 

to make less favourable arrangements due to such cancellation; 

(d) recommend that the bidder or contractor, its shareholders and directors, or only the 

shareholders and directors who acted on a fraudulent basis, be restricted by the 

National Treasury from obtaining business from any organ of state for a period not 

exceeding 10 years, after the audi alteram partem (hear the other side) rule has been 

applied; and 

(e) forward the matter for criminal prosecution. 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
  

 
 

………………………………………. 
SIGNATURE(S) OF BIDDERS(S) 

 
DATE:  ………………………………….. 
ADDRESS ………………………………….. 
  ………………………………….. 

 ………………………………….. 
 

 
WITNESSES 
 
1. …………………………………….. 

2. ……………………………………. 
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SCHEDULE 7: DECLARATION FOR PROCUREMENT ABOVE R10 MILLION: N/A 

 
If the value of the transaction is expected to exceed R10 million (VAT included) the tenderer shall complete the following 
questionnaire, attach the necessary documents and sign this schedule: 
 
1.  Are you by law required to prepare annual financial statements for auditing? (Please mark with X)  

YES  NO  

  1.1 If YES, submit audited annual financial statements: 

(i) for the past three years, or 
(ii) since the date of establishment of the tenderer (if established during the past three years) 
 
By attaching such audited financial statements to List of other documents attached by tenderer 
schedule. 

 
2. Do you have any outstanding undisputed commitments for municipal services towards the SM or other  

 municipality in respect of which payment is overdue for more than 30 (thirty) days? (Please mark with X) 

YES  NO  

 

2.1 If NO, this serves to certify that the tenderer has no undisputed commitments for municipal services 

towards any municipality for more than three (3) (three) months in respect of which payment is overdue 

for more than 30 (thirty) days. 

2.2 If YES, provide particulars:  

________________________________________________________________________________ 

________________________________________________________________________________ 

________________________________________________________________________________ 

_______________________________________________________________________________  

 
3. Has any contract been awarded to you by an organ of state during the past five (5) years? (Please mark with X) 

YES  NO  
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3.1 If YES, insert particulars in the table below including particulars of any material non-compliance or 

dispute concerning the execution of such contract. Alternatively attach the particulars to List of other documents 

attached by tenderer schedule in the same format as the table below: 

Organ of State Contract Description Contract 
Period 

Non-compliance/dispute 
 (if any) 

    

    

    

    

    

 
4. Will any portion of the goods or services be sourced from outside the Republic, and if so, what portion and whether 

any portion of payment from the SM is expected to be transferred out of the Republic? (Please mark with X) 
 

YES  NO  

 
 4.1 If YES, furnish particulars below 
  

 

 

 

 

 

 
The tenderer hereby certifies that the information set out in this schedule and/or attached hereto is true and correct, and 
acknowledges that failure to properly and truthfully complete this schedule may result in steps being taken against the 
tenderer, the tender being disqualified, and/or (in the event that the tenderer is successful) the cancellation of the contract, 
restriction of the tenderer or the exercise by the employer of any other remedies available to it. 
 
 
 
 

___________________________________   ___________________________________ 
Signature   
Print name:       Date 
On behalf of the tenderer (duly authorised) 
 
 
 

  



Bid No 54/2023-2024T. 
RECONSTRUCTION OF 6 KM GRAVEL ROADS AND STORMWATER CHANNELS IN NTABAMHLOPE 

Ward 05 

57 
Tender  T2.2 
Part T2: Returnable Documents  Returnable Schedules  

SCHEDULE 8: DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR DESIGNATED 

SECTORS 

This declaration is based on and replaces Municipal Bid Document 6.2 (MBD 6.2).  

The amendments made to the MBD 6.2 document have been necessary to clarify this standard document as it relates to 

local production and content in the designated sector. 

Before completing this declaration, bidders must study the General Conditions, Definitions, Directives applicable in respect 

of Local Content as prescribed in the Preferential Procurement Regulations, 2017 and  the South African Bureau of 

Standards (SABS) approved technical specification number SATS 1286:2011 (Edition 1) and the Guidance on the 

Calculation of Local Content together with the Local Content Declaration Templates [Annex C (Local Content Declaration: 

Summary Schedule), D (Imported Content Declaration: Supporting Schedule to Annex C) and E (Local Content 

Declaration: Supporting Schedule to Annex C)]. 

Documents listed herein are downloadable from the dtic’s official website, http://www.thedtic.gov.za/sectors-and-services-

2/industrial-development/industrial-procurement/ 

This schedule must be completed by tenderers and returned with their tender at the closing date and time for this 

tender. 

1. General Conditions 

1.1 Preferential Procurement Regulations, 2017 (Regulation 8) makes provision for the promotion of local production 

and content. 

1.2 Regulation 8(2) prescribes that in the case of designated sectors, organs of state must advertise such bids with the 

specific bidding condition that only locally produced goods with a stipulated minimum threshold for local production 

and content will be considered. 

1.3 Where necessary, for tenders referred to in paragraph 1.2 above, a two-stage bidding process may be followed, 

where the first stage involves a minimum threshold for local production and content and the second stage price and 

B-BBEE. 

1.4 A person awarded a contract in relation to a designated sector, may not sub-contract in such a manner that the 

local production and content of the overall value of the contract is reduced to below the stipulated minimum 

threshold. 

1.5 The local content (LC) expressed as a percentage of the bid price must be calculated in accordance with the SABS 

approved technical specification number SATS 1286: 2011 as follows:  

  LC = [1-  x / y] *100 

 Where 

  x  is the imported content in Rand 

  y is the bid price in Rand excluding value added tax (VAT) 

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the exchange rate published by SA 

Reserve Bank at close of business on the date of advertisement of the bid as required in paragraph 4.1 below. 

NOTE: The SABS approved technical specification number SATS 1286:2011 is accessible on  , 

http://www.thedtic.gov.za/sectors-and-services-2/industrial-development/industrial-procurement/ at no cost. 

1.6 A bid may be disqualified/declared non-responsive if this Declaration Certificate and Annex C (Local Content 

Declaration: Summary Schedule) are not submitted as part of the bid documentation. 
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2. The stipulated minimum threshold(s) for local production and content (refer to Annex A of SATS 1286:2011) 

for this bid is/are as follows: 

Description of services, works or goods      Stipulated minimum threshold 

Electrical and Telecom Cable sector                           90% 

3. Does any portion of the services, works or goods offered for Items as detailed in Annexure C have any imported 

content?  

(Tick applicable box) 

  

YES  NO  

     

3.1 If yes, the rate(s) of exchange to be used in this bid to calculate the local content as prescribed in paragraph 1.5 

of the above General Conditions must be the rate(s) published by SA Reserve Bank at close of business on the 

date of advertisement of the bid. 

Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to Annex A of 

SATS 1286:2011): 

Currency  Rates of exchange 

US Dollar  

Pound Sterling  

Euro  

Yen  

Other  

NB: Suppliers must submit proof of the SA Reserve Bank rate(s) of exchange used. 

4. Where, after the award of a bid, challenges are experienced in meeting the stipulated minimum threshold for local 

content the dti must be informed accordingly in order for the dti to verify and in consultation with the SM provide 

directives in this regard. 
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LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY RESPONSIBLE 

PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR MEMBER/PERSON WITH 

MANAGEMENT RESPONSIBILITY (CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL)  

IN RESPECT OF BID NO. ................................................................................. 

ISSUED BY: (Procurement Authority / Name of Municipality / Municipal Entity): 
.........................................................................................................................  

NB    

1 The obligation to complete, duly sign and submit this declaration cannot be transferred to an external 
authorized representative, auditor or any other third party acting on behalf of the bidder. 

2 Guidance on the Calculation of Local Content together with Local Content Declaration Templates (Annex 
C, D and E) is accessible on , http://www.thedtic.gov.za/sectors-and-services-2/industrial-
development/industrial-procurement/. Bidders should first complete Declaration D.  After completing 
Declaration D, bidders should complete Declaration E and then consolidate the information on Declaration 
C. Declaration C should be submitted with the bid documentation at the closing date and time of 
the bid in order to substantiate the declaration made in paragraph (c) below.  Declarations D and E 
should be kept by the bidders for verification purposes for a period of at least 5 years. The successful 
bidder is required to continuously update Declarations C, D and E with the actual values for the duration of 
the contract. 

I, the undersigned, …………………………….................................................. (full names), 
do hereby declare, in my capacity as ……………………………………… ……….. 
of ...............................................................................................................(name of bidder entity), the following: 

(a) The facts contained herein are within my own personal knowledge. 

(b) I have satisfied myself that: 

(i) the goods to be delivered in terms of the above-specified bid comply with the minimum local content 
requirements as specified in the bid, and as measured in terms of SATS 1286:2011;  

(c) The local content percentages (%) indicated below has been calculated using the formula given in clause 3 
of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and the information contained 
in Declaration D and E which has been consolidated in Declaration C; 

Bid price, excluding VAT (y)    R 

Imported content (x), as calculated in terms of SATS 1286:2011 R 

Stipulated minimum threshold  for local content (paragraph 2 above)  

Local content %, as calculated in terms of SATS 1286:2011  

If the bid is for more than one product, the local content percentages for each product contained in 
Declaration C shall be used instead of the table above.  The local content percentages for each product has 
been calculated using the formula given in clause 3 of SATS 1286:2011, the rates of exchange indicated in 
paragraph 3.1 above and the information contained in Declaration D and E. 

(d) I accept that the Procurement Authority / Municipality /Municipal Entity has the right to request that the local 
content be verified in terms of the requirements of SATS 1286:2011. 

(e) I understand that the awarding of the bid is dependent on the accuracy of the information furnished in this 
application. I also understand that the submission of incorrect data, or data  that are not verifiable as 
described in SATS 1286:2011, may result in the Procurement Authority / Municipal / Municipal Entity 
imposing any or all of the remedies as provided for in Regulation 14 of the Preferential Procurement 
Regulations, 2017 promulgated under the Preferential Policy Framework Act (PPPFA), 2000 (Act No. 5 of 
2000). 

 SIGNATURE:                                                     DATE: ___________ 

 

 WITNESS No. 1                                                 DATE: ___________ 

 

 WITNESS No. 2                                                 DATE: ___________ 

http://www.thedti.gov.za/industrial%20development/ip.jsp.
http://www.thedti.gov.za/industrial%20development/ip.jsp.
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                         SATS 1286.2011 

Annex C 

              

Local Content Declaration - Summary Schedule          

              

(C1) Tender No.  ????????       Note: VAT to be excluded from all 
calculations 

(C2) Tender description:  ?????????       

(C3) Designated product(s) ??????????          

(C4) Tender Authority: Senqu Municipality          

(C5) Tendering Entity name:           

(C6) Tender Exchange Rate: Pula  EU  GBP       

(C7) Specified local content %           

 

   Calculation of local content  Tender summary 

Tender 
item 
no's 

List of items 

Tender 
price per 
UoM 
(excl VAT) 

Exempted 
imported 
value 

Tender value  
net of 
exempted 
imported  
content 

Imported 
value 

Local 
value 

Local 
content % 
(per item) 

 

Antici-
pated 
Annual 
Tender 
Qty (m) 

Total 
tender 
value 

Total 
exempted 
imported 
content 

Total 
Imported 
content 

(C8) (C9) (C10) (C11) (C12) (C13) (C14) (C15)  (C16) (C17) (C18) (C19) 

A2.1.1 Crushed Stone                     

A2.1.2 Geotextile fabric                     

A2.1.3 Bricks for manholes                     

A2.1.4                      

A2.1.5                      
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   Calculation of local content  Tender summary 

Tender 
item 
no's 

List of items 

Tender 
price per 
UoM 
(excl VAT) 

Exempted 
imported 
value 

Tender value  
net of 
exempted 
imported  
content 

Imported 
value 

Local 
value 

Local 
content % 
(per item) 

 

Antici-
pated 
Annual 
Tender 
Qty (m) 

Total 
tender 
value 

Total 
exempted 
imported 
content 

Total 
Imported 
content 

(C8) (C9) (C10) (C11) (C12) (C13) (C14) (C15)  (C16) (C17) (C18) (C19) 

A2.1.6                      

A2.1.7                      

A2.1.8                      

A2.1.9                      

A2.1.10             

                      

         (C20)  Total tender  value R   

Signature of tenderer from Annex B      (C21) Total Exempt imported content R     

        
(C22) Total Tender value net of 
exempt imported content 

R   

         (C23) Total Imported content R  

            (C24) Total local content R  

Date:            
(C25) Average local content % 
of tender 
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SCHEDULE 9: SCHEDULE OF PRE-QUALIFICATION CRITERIA SUB-CONTRACTORS 

The tenderer shall provide information for the evaluation of their compliance with any sub-contracting pre-

qualification criteria set in the tender conditions. 

Sub-contractor 

Name 

Nature of sub-

contracting 

Is the sub-

contractor 

a 

subsidiary 

of the main 

contractor? 

Y / N 

QSE, 

EME or 

Co-

operative 

Black 

ownership 

% of 

QSE,  

EME or 

Co-

operative 

Designated 

group (youth, 

women, 

disabled, 

rural or 

township, 

military 

veteran) 

Value of sub-

contracting 

(including VAT) 

      R 

      R 

      R 

      R 

      R 

      R 

      R 

      R 

      R 

      R 

      R 

      R 

      R 

      R 

      R 

      R 

Total value of sub-

contracting (B) 

     R 

 

A Price of tender under consideration (Pt) including VAT R 

B Total value of sub-contracting including VAT R 

 Total sub-contracting percentage – (B/A)*100 % 

 MINIMUM SUB-CONTRACTING TARGET AS CONTAINED IN CLAUSE C.2.1.4.6 ??% 

Tenderers must submit proof of all subcontracting arrangements identified on this schedule as an attachment 

hereto. 

 

SIGNED ON BEHALF OF TENDERER: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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SCHEDULE 10:  MUNICIPAL ACCOUNTS’ STATUS 

 

To:  THE MUNICIPAL MANAGER, SENQU MUNICIPALITY 
From:  _______________________________________________________________ 
  (Name of tenderer) 
 
 
The tenderer: 
 

a) hereby acknowledges that according to SCM Regulation 38(1)(d)(i) the City Manager may reject the 

tender of the tenderer if any municipal rates and taxes or municipal service charges owed by the tenderer 

(or any of its directors/members/partners) to the Senqu Municipality, or to any other municipality or 

municipal entity, are in arrears for more than 3 (three) months; and 

b) hereby agrees to provide evidence in the form of current municipal accounts that will enable the SM to 

evaluate the municipal accounts statuses of the entity and its directors / members / partners. 

c) The tenderer hereby certifies that the information set out in this schedule and/or attached hereto is true 
and correct, and acknowledges that failure to properly and truthfully complete this schedule may result in 
steps being taken against the tenderer, the tender being declared non-responsive, and/or (in the event 
that the tenderer is successful) the cancellation of the contract and/or steps in terms of abuse of the 
Supply Chain Management Policy. 

Physical Business address of the Tenderer  Municipal Account number(s) 

  

  

  

  
 
If there is not enough space for all the names, please attach the additional details to the Tender Document 
 

Name of Director / 
Member  / Partner 

Identity Number 
Physical residential address of 

Director / Member / Partner  
Municipal 

Account number(s) 

    

    

    

    

    

    

    
 
 
___________________________________   ___________________________________ 
Signature   
Print name:       Date 
On behalf of the tenderer (duly authorised) 
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SCHEDULE 11: DECLARATION IN RESPECT OF COMPLIANCE WITH LABOUR LEGISLATION 
 
Tenderers must be registered with the relevant Bargaining Council as contained in the tender conditions and must 
append to this schedule a certificate of compliance / letter of good standing in terms of the relevant Government 
Gazette that indicates compliance / validity at the time of tender award. 

 
Each party to a Consortium/Joint Venture shall append separate certificates in the above regard. 
 
Declaration in respect of labour legislation 
 
The tenderer, by signing this schedule, declares that it will comply with all labour legislation, as may be applicable. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED ON BEHALF OF TENDERER: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
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SCHEDULE 12: CONFIRMATION OF CONTRACTOR REGISTRATION / ACCREDITATION  
 
ATTACH PROOF OF REGISTRATION WITH THE CONSTRUCTION INDUSTRY DEVELOPMENT BOARD 
(IN THE APPLICABLE CATEGORY OR HIGHER) - CIDB GRADING WITH CRS NUMBER: 
 
 
SANS 9001 
 
Where a QA system has been approved in terms of SANS 9001, state registration certificate number and standard. 
 
 
Certificate No: ……………………………………………………………………………………………………………… 
 
 
 
SANS 14001 
 
Where an Environmental Management System has been approved in terms of SANS 14001, state registration 
certificate number and standard. 
 
 
Certificate No: ……………………………………………………………………………………………………………… 
 
 
 
OHSAS 18001 
 
Where an Occupational Health and Safety (OHS) Management System has been approved in terms of OHSAS 
18001, state registration certificate number and standard. 
 
 
Certificate No: ……………………………………………………………………………………………………………… 
 
 
 
NRS 040-3:2002 
 
Where a person has been authorised, in writing, to be responsible for ensuring that the work on or near medium 
and high voltage equipment and installations can be carried out with safety. 
 

 Name of Responsible Person Certificate 
Number 

Certificate Date Copy of 
Certificate 

(Y/N) 

1     

2     

3     

4     

5     

 
 
 

SIGNED ON BEHALF OF TENDERER:   . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
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SCHEDULE 13: SCHEDULE OF SUB-CONTRACTORS 
 
We notify you that it is our intention to employ the following sub-contractors for work (excluding work covered by 
provisional sums and contingencies) in this contract.  
 
Acceptance of this tender shall not be construed as approval of all or any of the listed sub-contractors. Should 
any of the sub-contractors not be approved subsequent to acceptance of the tender, this shall in no way 
invalidate the contract, and the tendered unit rates for the various items making up the work activities shall 
remain final and binding. 
 

SUB-CONTRACTORS 

Sub-contractor’s name 
Work activities to be undertaken 

by the Sub-contractor 
Estimated value of 

work (Rand) 

Estimate 
percentage of 

total value 

  R % 

  R % 

  R % 

  R % 

  R % 

  R % 

  R % 

  R % 

  R % 

  R % 

  R % 

  R % 

  R % 

  R % 

  R % 

  R % 

  R % 

  R % 

  R % 

  R % 

  R % 

  R % 

TOTALS R % 

 
 

Number of sheets appended by the tenderer to this Schedule ....................... (If nil, enter NIL). 
 
SIGNED ON BEHALF OF TENDERER: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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SCHEDULE 14: PRICE BASIS FOR IMPORTED RESOURCES 
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SCHEDULE 15: SCHEDULE OF WORK EXPERIENCE OF TENDERER  
 
The tenderer shall insert in the spaces provided below a list of similar completed contracts awarded to it and those 
currently being undertaken.  

 

EMPLOYER 
(NAME, TEL No. 
AND FAX No.) 

CONSULTING 
ENGINEER 

(NAME, TEL No. 
AND FAX No.) 

NATURE OF WORK 
VALUE OF 

WORK 
R(m) 

COMPLETION 
DATE 

COMPLETED CONTRACTS 

     

CURRENT CONTRACTS 

     

 
Number of sheets appended by the tenderer to this Schedule ....................... (If nil, enter NIL). 
 

 

SIGNED ON BEHALF OF TENDERER: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

  



Bid No 54/2023-2024T. 
CONSTRUCTION OF 6 KM GRAVEL ROADS AND STORMWATER CHANNELS 

IN NTABAMHLOPE Ward 05 

69 
Tender  T2.2 
Part T2: Returnable Documents  Returnable Schedules  

 

SCHEDULE 16: SCHEDULE OF EQUIPMENT INSTALLATIONS AND SERVICE HISTORY 

 

The tenderer shall insert in the spaces provided below a list of similar completed contracts and those currently 
being undertaken where the equipment offered has been supplied.  Attach additional pages if more space is 
required. 
 

MANUFACTURER 

EMPLOYER 
(NAME, TEL No. 
AND FAX No.) 

CONSULTING 
ENGINEER 

(NAME, TEL No. 
AND FAX No.) 

NATURE OF 
PROJECT 

VALUE OF 
WORK 
R(m) 

COMPLETION 
DATE 

COMPLETED CONTRACTS 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

    

CURRENT CONTRACTS 

 
 
 
 
 
 
 
 
 
 
 
 

    

 

 

 

 

 

 

 

 

 

 

 

SIGNED ON BEHALF OF TENDERER:  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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SCHEDULE 17: DETAILS OF QUALIFICATIONS AND STAFF EXPERIENCE 
 
Tenderers shall set out in the Schedule hereunder details of the listed staff’s experience in work of a similar 
nature to that for which their Tender is submitted.  
 
 

 
SITE AGENT / 
CONSTRUCTION 
MANAGER 

 
NAME: ………………………………………………………NQF LEVEL………… 

 
CONTRACT & CLIENT 

 
NATURE OF WORK 

 
POSITION 

HELD 

 
VALUE OF 

WORK 

 
YEAR 

COMPLETED 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 
 

 
 

 
 

 
 

GENERAL FOREMAN/ 
CONSTRUCTION 

SUPERVISOR 

 
 NAME: ………………………………………………………NQF LEVEL………… 

 
CONTRACT & CLIENT 

 
NATURE OF WORK 

 
POSITION 

HELD 

 
VALUE OF 

WORK 

 
YEAR 

COMPLETED 
 
 
 
 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 
 

 
Number of sheets appended by the tenderer to this Schedule ....................... (If nil, enter NIL). 
 
 
 
 
SIGNED ON BEHALF OF THE TENDERER: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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SCHEDULE 18: SCHEDULE OF CONSTRUCTION EQUIPMENT 
 

The tenderer shall state below what construction equipment will be available for this Contract. The tenderer shall 
differentiate, if applicable, between construction equipment immediately available and construction equipment 
which will become available by virtue of outstanding orders, and indicate what further construction equipment will 
be acquired or hired for the work should he be awarded the Contract. 

 

CONSTRUCTION EQUIPMENT IMMEDIATELY AVAILABLE 

 

DESCRIPTION, SIZE, CAPACITY NUMBER 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Bid No 54/2023-2024T. 
CONSTRUCTION OF 6 KM GRAVEL ROADS AND STORMWATER CHANNELS 

IN NTABAMHLOPE Ward 05 

72 
Tender  T2.2 
Part T2: Returnable Documents  Returnable Schedules  

CONSTRUCTION EQUIPMENT ON ORDER 

 

(State details of arrangements made, with delivery dates) 
 

DESCRIPTION, SIZE, CAPACITY NUMBER 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

CONSTRUCTION EQUIPMENT THAT WILL BE ACQUIRED OR HIRED 

 

(State details of delivery arrangements) 

 

DESCRIPTION, SIZE, CAPACITY NUMBER 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Number of sheets appended by the tenderer to this Schedule ....................... (If nil, enter NIL). 
 

 

 

SIGNED ON BEHALF OF TENDERER: . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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SCHEDULE 19: DETAILS OF TENDERER’S WORKSHOP FACILITIES 
 
 
The tenderer shall state below what technical support centres and repair facilities for the tenderer and/or 
manufacturer will be available for this Contract and for post contract support.  
 
Technical Support Centre: ..................................................................................................................................  
 
 .........................................................................................................................................................................  
 
 .........................................................................................................................................................................  
 
Repair facilities: .................................................................................................................................................  
 
 .........................................................................................................................................................................  
 
 .........................................................................................................................................................................  
 
 
Address .............................................................................................................................................................  
 
 .........................................................................................................................................................................  
 
 .........................................................................................................................................................................  
 
 .........................................................................................................................................................................  
 
 
Number of Artisans Normally 
Employed by Firm    ...........................................................................................................................................  
 

...........................................................................................................................................  
 
Number of Technically Qualified 
Persons Employed  .......................................................................................................................................  
 
 
Spares held in stock: 
 
…………………………………………………………………………………………………………………………………. 
 
…………………………………………………………………………………………………………………………………. 
 
…………………………………………………………………………………………………………………………………. 
 
…………………………………………………………………………………………………………………………………. 
 
…………………………………………………………………………………………………………………………………. 
 
…………………………………………………………………………………………………………………………………. 
 
Number of sheets appended by the tenderer to this Schedule ....................... (If nil, enter NIL). 
 

SIGNED ON BEHALF OF TENDERER:   . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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SCHEDULE 20: PRELIMINARY PROGRAMME 
 

The tenderer shall attach a preliminary programme, to this schedule.  

 

This programme shall be in the form of a bar chart (Gantt chart) or similar acceptable time/activity form reflecting 
the proposed sequence and tempo of the various activities and the quantities that will be carried out every week 
under each of the elements, comprising the work for this contract. The programme shall also indicate the point 
where the tenderer intends to commence work operations and the direction in which the work will proceed.  The 
working hours shall be indicated. 

 

The tenderer shall also take into account the additional requirements stated in the Project Specifications when 
drawing up the programme. 
 
 
 
Details of the preliminary programme shall be appended to this Schedule. 
 
Number of sheets appended by the tenderer to this Schedule ....................... (If nil, enter NIL). 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SIGNED ON BEHALF OF TENDERER: . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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SCHEDULE 21: PROPOSED WORK PLAN 

 
 
The tenderer shall append their proposed work plan to this Schedule. 
 
It should be noted that while a programme may form part of the required work plan, more than a programme is 
expected in response to this requirement. The work plan must indicate the approach and methodology that the 
tenderer intends following in order to reach the required outcomes. The work plan must show that the tenderer has 
appreciated the Scope of Work, and has good insight as to what actions or activities are required in order to comply 
with the Employer’s objectives.  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED ON BEHALF OF TENDERER: ………………………………………………………………………………… 
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SCHEDULE 22: SCHEDULE OF ESTIMATED MONTHLY EXPENDITURE 
 
The tenderer shall state his estimated expenditure indicating the value of work done and materials not yet built into 
the Permanent Works for each month of the Contract period which he estimates will arise based on his preliminary 
programme and tendered rates, as set out in the table below. The total of the monthly amounts shall be equal to 
the tender sum. 
 

MONTH VALUE 

1 R 

2 R 

3 R 

4 R 

5 R 

6 R 

 
SUBTOTAL 

 
R 
 

  

 
SUBTOTAL 

 
R 
 

 
VAT (15%) 
 

 
R 

 
TOTAL 

 
R                                                    
(INCLUDING VAT @ 15%) 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED ON BEHALF OF TENDERER: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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SCHEDULE 23: HEALTH AND SAFETY PLAN 
 
Tenderers are referred to the requirements of Clause C.2.18.4 in Part T1.2 Tender Data and shall append the 
required draft Health and Safety Plan to this Schedule. 
 
 
 
 
Number of sheets appended by the tenderer to this Schedule ....................... (If nil, enter NIL). 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SIGNED ON BEHALF OF TENDERER: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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SCHEDULE 24: PROPOSED DEVIATIONS AND QUALIFICATIONS BY TENDERER 
 
The Tenderer should record any proposed deviations or qualifications he may wish to make to the tender 
documents in this Returnable Schedule. Alternatively, a tenderer may state such proposed deviations and 
qualifications in a covering letter attached to his tender and reference such letter in this schedule.  Any proposed 
deviations or qualifications contained in a covering letter which is not referenced in this schedule will not be 
considered. 
 
The Tenderer’s attention is drawn to clause C.3.8 of the Standard Conditions of Tender referenced in the 
Tender Data regarding the Employer’s handling of material deviations and qualifications. 
 
If no deviations or qualifications are proposed, the schedule hereunder is to be marked NIL and signed by the 
Tenderer. 
 
 

PAGE CLAUSE OR ITEM PROPOSED DEVIATION OR QUALIFICATION 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

 
Number of sheets appended by the tenderer to this Schedule ....................... (If nil, enter NIL). 
 

 
 
 
 
 
 
 
 
 
 
 
SIGNED ON BEHALF OF TENDERER: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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SCHEDULE 25: RECORD OF ADDENDA TO TENDER DOCUMENTS  
 
 

We confirm that the following communications received from the Employer before the submission of this tender offer, 
amending the tender documents, have been taken into account in this tender offer: 

 Date Title or Details 

1.    

2.    

3.    

4.    

5.    

6.    

7.    

8.    

9.    

10.    

Attach additional pages if more space is required. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED ON BEHALF OF TENDERER: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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SCHEDULE 26: INFORMATION TO BE PROVIDED WITH THE TENDER 

 
 

The following information shall be provided with the Tender: 

 

a. The various technical details and data required by the Technical Data Sheets and information required in 
the Returnable Schedules (Section C3.11). 

 

b. Drawings and Samples (Section C3.12) 

 
  Drawings and samples that may be required to be furnished by it and the drawings and samples shall be 

duly marked so as to connect them with the tender to the satisfaction of the Employer’s Agents. Particulars 
of the drawings to be furnished with the tender are given in the Specification and the Schedules. 

 
 If the tender is accepted, the drawings shall be re-submitted for approval and after being approved will form 

part of the contract. 
 

c. The Schedule of Type Tests completed (Section C3.13). 

 
d. Maintenance manual of equipment offered. 

 

e. Quality assurance plan. 

 

 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SIGNED ON BEHALF OF TENDERER:   . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
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CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING 
 
 

This is to certify that  

...........................................................................................................................................  (Tenderer) 

of ...........................................................................................................................................(address) 

............................................................................................................................................................  

was represented by the person(s) named below at the compulsory meeting held for all tenderers at  ...  

.............................................................  (location) on  ................................... (date), starting at  ..........  

We acknowledge that the purpose of the meeting was to acquaint ourselves with the site of the works 

and / or matters incidental to doing the work specified in the tender documents in order for us to take 

account of everything necessary when compiling our rates and prices included in the tender. 

Particulars of person(s) attending the meeting: 

Name ...........................................................  Signature   ...................................  

Capacity ...........................................................  

Name ...........................................................  Signature  ...................................  

Capacity ...........................................................  

Attendance of the above persons at the meeting is confirmed by the Employer’s representative, namely: 

Name ...........................................................  Signature  ...................................  

Capacity ...........................................................  Date & Time  ...................................  
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ATTTACH ENTITY TAX COMPLIANCE STATUS PIN AND ENTITY    TAX REFERENCE 
NUMBER (IN WRITING, EITHER ON THE COMPANY   PROFILE OR ANY ENTITY 
DOCUMENT WITH A LETTERHEAD OR AS ISSUED  BY SARS) 
 
In terms of Clause 43 of the Municipal Supply Chain Management Policy, tenderers must ensure that they are up-
to-date with their payments of taxes. The tenderer must attach to this page an original of a valid Tax Clearance 
Certificate issued by the South African Revenue Services in respect of his/her company, close corporation or 
partnership. In the case of a joint venture between two or more firms, the tenderer shall attach the Tax Clearance 
Certificate for each of the joint venture partners. 
 
MBD 2 
 
TAX CLEARANCE CERTFICATE REQUIREMENTS 
 
It is a condition of bid that the taxes of the successful bidder must be in order, or that 
satisfactory arrangements have been made with South African Revenue Service (SARS) to meet the bidder’s tax 
obligations. 

1 In order to meet this requirement bidders are required to complete in full the attached form TCC 001. 
“Application for a Tax Clearance Certificate” and submit it to any SARS branch office nationally. The 
Tax Clearance Certificate Requirements are also applicable to foreign bidders / individuals who wish 
to submit bids. 

 
2  SARS will then furnish the bidder with a Tax Clearance Certificate that will be valid for a period of 1 

(one) year from the date of approval. 
 

3 The original Tax Clearance Certificate must be submitted together with the bid. Failure to submit the 
original and valid Tax Clearance Certificate will result in the invalidation of the bid. Certified copies of 
the Tax Clearance Certificate will not be acceptable. 

 
 

4 In bids where Consortia / Joint Ventures / Sub-contractors are involved, each party must submit a 
separate Tax Clearance Certificate. 

 
5 Copies of the TCC 001 “Application for a Tax Clearance Certificate” form are available from any 

SARS branch office nationally or on the website www.sars.gov.za. 
 

6 Applications for the Tax Clearance Certificates may also be made via eFiling. In order to use this 
provision, taxpayers will need to register with SARS as eFilers through the website www.sars.gov.za. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

http://www.sars.gov.za/
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ATTACH CERTIFIED COPY OR ORIGINAL BBBEE STATUS LEVEL   
 CERTIFICATE OR ORIGINAL AFFIDAVIT 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED ON BEHALF OF THE COMPANY: 
 
 
IN HIS/HER CAPACITY AS:  
 
DATE: 
 
 
SIGNATURE OF SIGNATORY: 
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DECLARATION CONCERNING FULFILMENT OF THE CONSTRUCTION REGULATIONS, 2014 
In terms of regulation 4(3) of the CONSTRUCTION REGULATIONS, 2014 (hereinafter referred to as the 
Regulations), promulgated on 07 February 2014 in terms of Section 43 of the Occupational Health and Safety Act, 
1993 (Act No 85 of 1993) the Employer shall not appoint a contractor to perform construction work unless the 
Contractor can satisfy the Employer that his/her firm has the necessary competencies and resources to carry out 
the work safely and has allowed adequately in his/her tender for the due fulfilment of all the applicable requirements 
of the Act and the Regulations. 
Tenderers shall answer the questions below: 

1. I confirm that I am fully conversant with the Regulations and that my company has (or will 
acquire/procure) the necessary competencies and resources to timeously, safely and successfully 
comply with all of the requirements of the Regulations.                                (Tick) 

YES  

NO  

2. Indicate which approach shall be employed to achieve compliance with the Regulations. 
  (Tick) 

Own resources, competent in terms of the Regulations (refer to 3 below)  

Own resources, still to be hired and/or trained (until competency is achieved)  

Specialist subcontract resources (competent) - Specify:  

  

  

  

  

  

  

3.  Provide details of proposed key persons, competent in terms of the Regulations, who will form 
part of the Contract team as specified in the Regulations (CVs to be attached): 

  
  
  
  

4. Provide details of proposed training (if any) that will be undergone: 
  
  
  
  

5. List potential key risks identified and measures for addressing risks: 
  
  
  
  
  
  

6.  I have fully included in my tendered rates and prices (in the appropriate payment items provided 
in the Schedule of Quantities) for all resources, actions, training and any other costs required for the due 
fulfilment of the Regulations for the duration of the construction and defects repair period 

(Tick) 

YES  

NO  

 
 
 
 
 
 
SIGNED ON BEHALF OF THE COMPANY: 
 
IN HIS/HER CAPACITY AS:  
 
DATE: 
 
SIGNATURE OF SIGNATORY:  
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CERTIFICATE OF INDEPENDENT BID DETERMINATION - (MBD9) 
 
MBD 9 
 
1 This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 
2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement between, 
or concerted practice by, firms, or a decision by an association of firms, if it is between parties in a horizontal 
relationship and if it involves collusive bidding (or bid rigging).² Collusive bidding is a pe se prohibition meaning that 
it cannot be justified under any grounds. 
      3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide 
measures for the combating of abuse of the supply chain management system, and must enable the accounting 
officer, among others, to: 
 
a. take all reasonable steps to prevent such abuse; 
 
b. reject the bid of any bidder if that bidder or any of its directors has abused the supply chain management 
system of the municipality or municipal entity or has committed any improper conduct in relation to such system; 
and 
 
c. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act during the 
bidding process or the execution of the contract. 
 
 

4 This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when 
bids are considered, reasonable steps are taken to prevent any form of bid-rigging.  

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be 
completed and submitted with the bid: 

 
¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 
 
² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, 
secretly conspire to raise prices or lower the quality of goods and / or services for purchasers who wish 
to acquire goods and / or services through a bidding process.  Bid rigging is, therefore, an agreement 
between competitors not to compete. 
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MBD 9   CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 
I, the undersigned, in submitting the accompanying bid: 
________________________________________________________________________ 
(Bid Number and Description) 
 
in response to the invitation for the bid made by: 
__________________________________________________________________________ 
(Name of Municipality / Municipal Entity) 
 
do hereby make the following statements that I certify to be true and complete in every respect: 
 
I certify, on behalf of:_______________________________________________________that: 
(Name of Bidder) 

1. I have read and I understand the contents of this Certificate; 
2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true and 

complete in every respect; 
3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of 

the bidder; 
4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to 

determine the terms of, and to sign, the bid, on behalf of the bidder; 
5. For the purposes of this Certificate and the accompanying bid, I understand that the word “competitor” 

shall include any individual or organization, other than the bidder, whether or not affiliated with the bidder, 
who: 

(a)  has been requested to submit a bid in response to this bid invitation; 
(b)  could potentially submit a bid in response to this bid invitation, based on their qualifications, abilities or 
experience; and 
(c) provides the same goods and services as the bidder and/or is in the same line of business as the bidder 
 

6. The bidder has arrived at the accompanying bid independently from, and without consultation, 
communication, agreement or arrangement with any competitor. However, communication between 
partners in a joint venture or consortium³ will not be construed as collusive bidding. 

7.  In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 
communication, agreement or arrangement with any competitor regarding: 

 
 

(a) prices;       
(b) geographical area where product or service will be rendered (market allocation)   

(c)  methods, factors or formulas used to calculate prices; 
(d)  the intention or decision to submit or not to submit, a bid;  
(e)  the submission of a bid which does not meet the specifications and conditions of the bid; or 
(f)        bidding with the intention not to win the bid. 

8. In addition, there have been no consultations, communications, agreements or arrangements with any 
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the 
products or services to which this bid invitation relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or 
indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of the 
contract. 

³ Joint venture or Consortium means an association of persons for the purpose of combining their 
expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract. 
 

10.   I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive 
practices related to bids and contracts, bids that are suspicious will be reported to the Competition 
Commission for investigation and possible imposition of administrative penalties in terms of section 59 of 
the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) 
for criminal investigation and or may be restricted from conducting business with the public sector for a 
period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act  
No 12 of 2004 or any other applicable legislation. 

 
 …………………………………………………    
Signature        Date 
 
………………………………………………….    
Position         Name of Bidder 
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RECORD OF ADDENDA TO TENDER DOCUMENTS 

We confirm that the following communications received from the Employer before the submission of this tender offer, 
amending the tender documents, have been taken into account in this tender offer: 

 Date Title or Details 

11.   
 
 
 

 

12.   
 
 
 

 

13.   
 
 
 

 

14.   
 
 
 

 

15.   
 
 
 

 

16.   
 
 
 

 

17.   
 
 
 

 

18.   
 
 
 

 

Attach additional pages if more space is required. 

 
SIGNED ON BEHALF OF THE COMPANY: 
 
 
IN HIS/HER CAPACITY AS:  
 
DATE: 
 
 
SIGNATURE OF SIGNATORY:  
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 PROPOSED AMENDMENTS 

The Tenderer should record any deviations or qualifications he may wish to make to the tender documents in this 
Returnable Schedule. Alternatively, a tenderer may state such deviations and qualifications in a covering letter to his 
tender and reference such letter in this schedule. 
 
The Tenderer’s attention is drawn to clause F.3.8 of the Standard Conditions of Tender referenced in the Tender Data 
regarding the employer’s handling of material deviations and qualifications. 
 

Page Clause or item Proposal 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  

 

 
SIGNED ON BEHALF OF THE COMPANY: 
 
 
IN HIS/HER CAPACITY AS:  
 
DATE: 
 
 
SIGNATURE OF SIGNATORY:  
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ATTACH PROOF OF BILLING CLEARANCE CERTIFICATE OR STATEMENT OF MUNICIPAL  ACCOUNTS 
(NOT OLDER THAN 3 MONTHS). LEASE AGREEMENT, AFFIDAFIT AND COUNCILLOR LETTER TO BE 
CONSIDERED IF VALID 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED ON BEHALF OF THE COMPANY: 
 
 
IN HIS/HER CAPACITY AS:  
 
DATE: 
 
 
SIGNATURE OF SIGNATORY: 
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ATTACH PROOF OF REGISTRATION WITH (CSD) NATIONAL TREASURY CENTRAL  SUPPLIER 
DATABASE & COMPLETED DATA BASE REGISTRATION FORM (IF NOT CURRENTLY REGISTERED WITH 
SENQU LOCAL MUNICIPALITY) 
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ESTIMATED MONTHLY CASH FLOW 
The Tenderer shall state below the estimated value of work to be completed every month, based on his preliminary 
programme, his tendered unit rates and submission of his Payment certificate to the Employer.  The amounts for 
Contingencies and Contract Price Adjustment must not be included.  The Tenderer must make note of any cash-
flow restrictions. 

Payment 
Certificate 
No. 

Amount (VAT Included) 

a b a-b 

 Cumulative cash flow Payments 
Received 

Expenditure  Net cash flow 

1 None  d  j=d  

2   e  k=j+e  

3   f  l=k+f  

4   g  m=l+g  

5   h  n=m+h  

6   etc  etc  

7       

8       

9       

10       

11       

12       

13       

etc       

Maximum negative cash flow: take the largest negative number in the last column 
and write it here  

 

 
From what sources will you fund the above amount (e.g. funds internally available, bank overdraft, loan, partner 
(his source), etc.) 
    .............................................................................................................. 
The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms that 
the contents of this schedule are within my personal knowledge and are to the best of my belief both true and 
correct. 
 
SIGNED ON BEHALF OF THE COMPANY: 
 
 
IN HIS/HER CAPACITY AS:  
 
DATE: 
 
 
SIGNATURE OF SIGNATORY: 
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PERSONNEL SCHEDULE TO BE ASSIGNED TO THE CONTRACT 
 

Tenderer to insert number of personnel he proposes employing on this contract 

Job Description Permanent Staff 
Temporary staff from local 
community 

Contract Manager   

Site Agent   

Quantity Surveyor   

Surveyors   

General Foreman   

Foremen   

Community Officers   

Clerks   

Operators   

Bricklayers   

Learner Bricklayers   

Steel fixers   

Watchmen   

Gang Bosses   

Pipe Layers   

Labourers   

* Other   

* Other   

* Other   

*   To be filled in by Tenderer 
 
 
The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms that 
the contents of this schedule are within my personal knowledge and are to the best of my belief both true and 
correct. 
 
SIGNED ON BEHALF OF THE COMPANY: 
 
 
IN HIS/HER CAPACITY AS:  
 
DATE: 
 
 
SIGNATURE OF SIGNATORY: 
 
 
 
 
 
 
 



Bid No 54/2023-2024T. 
CONSTRUCTION OF 6 KM GRAVEL ROADS AND STORMWATER CHANNELS 

IN NTABAMHLOPE Ward 05 

93 
Tender  T2.2 
Part T2: Returnable Documents  Returnable Schedules  

 
 

 Preliminary Program of the Works and METHOD STATEMENT 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signed  ............................................................  Date  ...........................................  

Name  ............................................................  Position  ...........................................  

Tenderer 
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Contract Organogram for personnel to be ASSIGNED TO THE CONTRACT 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signed  ............................................................  Date  ...........................................  

Name  ............................................................  Position  ...........................................  

Tenderer  
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 Curriculum Vitae of Contracts Manager 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signed  ............................................................  Date  ...........................................  

Name  ............................................................  Position  ...........................................  

Tenderer  
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 Curriculum Vitae of Site Agent 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signed  ............................................................  Date  ...........................................  

Name  ............................................................  Position  ...........................................  

Tenderer  
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T2.2.10 Curriculum Vitae of General Foreman 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signed  ............................................................  Date  ...........................................  

Name  ............................................................  Position  ...........................................  

Tenderer  
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 Curriculum Vitae of Health and Safety Representative 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signed  ............................................................  Date  ...........................................  

Name  ............................................................  Position  ...........................................  

Tenderer  
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T2.2.12 Attach Detailed Company Profile (with relevant past experience) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signed  ............................................................  Date  ...........................................  

Name  ............................................................  Position  ...........................................  

Tenderer  
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 Certified ID Copy(ies) of Director(s) (not older than 3 months) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signed  ............................................................  Date  ...........................................  

Name  ............................................................  Position  ...........................................  

Tenderer  
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 Completed data base registration form (if not currently registered with Senqu 

 Local Municipality) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signed  ............................................................  Date  ...........................................  

Name  ............................................................  Position  ...........................................  

Tenderer  
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CONTRACT 
PART C1: AGREEMENT AND CONTRACT DATA 

 
 
 

C1.1 Form of Offer and Acceptance 104– 106 

C1.2 Contract Data (data provided by the Employer) 107 – 118 

C1.3 Occupational Health and Safety Agreement 119 

C1.4 Protection of the Environment Declaration 120 

C1.5 Insurance Broker’s Warranty 121 

C1.6 Contract of Temporary Employment as Community 

Liaison Officer 

122 – 123 
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C1.1 Form of Offer and Acceptance  

 
 

Offer 
 
The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the 
procurement of: 
 
CONTRACT NO. 54/2023-2024T 
 
The tenderer, identified in the offer signature block, has examined the documents listed in the tender data and 
addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of 
tender. 
 
By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and 
acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under the contract 
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be 
determined in accordance with the conditions of contract identified in the contract data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 
 
Rand  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (in words); 

 R . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .(in figures)  
 
This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance and 
returning one copy of this document to the tenderer before the end of the period of validity stated in the tender data, 
whereupon the tenderer becomes the party named as the contractor in the conditions of contract identified in the 
contract data. 
 
 
Signature(s)   . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                 . . . . . . . . . . . . . . . . . . . . . . .  . . . . . .   

Name(s)          . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Capacity         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                   . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

for the tenderer 
 
(Name of organization/tenderer)  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
(Address of organization/tenderer)  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
Name and                
signature  
of witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                         Date  . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
 

For official use. 

INITIALS OF MUNICIPAL OFFICIALS AT 
TENDER OPENING 

1. 2. 3. 
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Acceptance 
 
By signing this part of this form of offer and acceptance, the employer identified below accepts the tenderer’s offer. In 
consideration thereof, the employer shall pay the contractor the amount due in accordance with the conditions of 
contract identified in the contract data. Acceptance of the tenderer’s offer shall form an agreement between the 
employer and the tenderer upon the terms and conditions contained in this agreement and in the contract that is the 
subject of this agreement. 
 
The terms of the contract are contained in:  
 

Part C1: Agreements and contract data (which includes this agreement) 
Part C2: Pricing data 
Part C3: Scope of work 
Part C4: Site information 
 

and drawings and documents or parts thereof, which may be incorporated by reference into the above listed Parts.  
 
Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the 
returnable schedules as well as any changes to the terms of the offer agreed by the tenderer and the employer during 
this process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this 
form of offer and acceptance. No amendments to or deviations from said documents are valid unless contained in this 
schedule. 
 
The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of 
deviations (if any), contact the employer’s agent (whose details are given in the contract data) to arrange the delivery 
of any securities, bonds, guarantees, proof of insurance and any other documents to be provided in terms of the 
conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance with those 
terms shall constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives 
one fully completed original copy of this agreement, including the schedule of deviations (if any). The tenderer (now 
contractor) shall within five working days of the agreement coming into effect notify the employer in writing of any 
reason why he cannot accept the contents of this agreement as a complete and accurate memorandum thereof, failing 
which the agreement presented to the contractor shall constitute the binding contract between the parties. 
 

Signature (s) 
 

  

Name(s) 
 

  

Capacity 
 

  

For the Employer 
 

Date 

Name and Address of the 
Employer 
 
 
 
 
 

 

Name and signature of witness 
 
 
 

 Date 
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Schedule of Deviations 
 
Notes: 
1. The extent of deviations from the tender documents issued by the employer before the tender closing date is 

limited to those permitted in terms of the conditions of tender. 
2. A tenderer's covering letter shall not be included in the final contract document. Should any matter in such 

letter, which constitutes a deviation as aforesaid, become the subject of agreements reached during the 
process of offer and acceptance, the outcome of such agreement shall be recorded here. 

3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or 
change to the tender documents and which it is agreed by the Parties becomes an obligation of the contract 
shall also be recorded here. 

4. Any change or addition to the tender documents arising from the above agreements and recorded here, shall 
also be incorporated into the final draft of the Contract. 

 

1 Subject 
 

 

Details 
 
 
 
 

 

2 Subject 
 

 

Details 
 
 
 
 

 

3 Subject 
 

 

Details 
 
 
 
 

 

4 Subject 
 

 

Details 
 
 
 
 

 

5 Subject 
 

 

Details 
 
 
 
 

 

 
By the duly authorised representatives signing this agreement, the employer and the tenderer agree to and accept 
the foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the 
tender data and addenda thereto as listed in the returnable schedules, as well as any confirmation, clarification or 
changes to the terms of the offer agreed by the tenderer and the employer during this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between 
the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this Agreement shall 
have any meaning or effect in the contract between the parties arising from this agreement. 
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C1.2 Contract Data  
 

Part 1: Contract Data provided by the Employer 
 
GENERAL CONDITIONS OF CONTRACT 
 
The following standardised General Conditions of Contract: 
 
General Conditions of Contract for Construction Works, Third Edition, 2015 prepared by the South African 
Institution of Civil Engineering (SAICE) shall apply to and form the General Conditions of Contract for this contract. 
Copies of these conditions of contract are obtainable from the South African Institution of Civil Engineering (SAICE), 
Private Bag X200, Halfway House 1685, Tel: (011) 805 5947, Fax: (011) 805 5971, e-mail: civilinfo@saice.org.za. 
 
Copies of the General Conditions of Contract are available for inspection and scrutiny at the offices of the Employer. 
 
The General Conditions of Contract make several references to the Contract Data for specific data, which together 
with these conditions collectively describe the risks, liabilities and obligations of the contracting parties and the 
procedures for the administration of the Contract. The Contract Data shall have precedence in the interpretation of 
any ambiguity or inconsistency between it and the general conditions of contract. 
 
The General Conditions of Contract shall be read in conjunction with the variations, amendments and additions set 
out in the Contract Specific Data below. Each item of data given below is cross-referenced to the clause in the 
General Conditions of Contract to which it mainly applies. 
 
The documents forming the Contract are to be taken as mutually explanatory of one another.  For the purposes of 
interpretation, the priority of the documents shall be in accordance with the following sequence: 
 
a) the Form of Offer and Acceptance, 
b) the Contract Specific Data within the Contract Data, 
c) the General Conditions of Contract for Construction Works, Third Edition, 2015, 
d) the Drawings, 
e) the Scope of Work, 
f) the Pricing Data, and 
g) the conditions of tender, the tender data and tender schedules 
 
If an ambiguity or discrepancy is found in the documents, the Employer’s Agent shall issue any necessary 
clarification or instruction. 
 
CONTRACT SPECIFIC DATA  
 
The following contract specific data, referring to the General Conditions of Contract for Construction Works, Third 
Edition, 2015, are applicable to this Contract: 
 
Clause 1.1.1.2: 
 
Add the following after “Bill of Quantities”: 
 
, also referred to as Bills of Quantities, 
 
Clause 1.1.1.13: 
 
The Defects Liability Period is 12 months.  
 

mailto:civilinfo@saice.org.za
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Clause 1.1.1.14: 
 
The time for achieving Practical Completion is 30 (thirty) weeks, inclusive of the 14 day period referred to in Clause 
5.3.2 below, and inclusive of non-working days referred to in Clause 5.8.1 below, but exclusive of special non-
working days (Clause 5.8.1). 
 
Clause 1.1.1.15: 

 
The Employer is the Senqu Municipality, represented by the Director : Technical Services and/or such other person 
or persons duly authorised thereto by the Employer in writing. 
 
Clause 1.1.1.16: 
 
The Employer’s Agent, referred to in the Contract documents, is the firm of Uphuhliso Nohlumo Consulting 
Engineers (Pty) Ltd acting through a director, an associate or an official authorised thereto in writing. 
 
Clause 1.1.1.26: 
 
The Pricing Strategy is a Re-measurement Contract. 
 
Add the following Clauses after Clause 1.1.1.34: 
 
1.1.1.35 “Drawings” means all drawings, calculations and technical information forming part of the Contract 

Documents and any modifications thereof or additions thereto from time to time approved in writing 
by the Employer’s Agent or delivered to the Contractor by the Employer’s Agent. 

 
1.1.1.36 “Letter of Notification” means the letters of formal notification, signed by the Employer, of the 

decision of the Senqu Municipality delegated authority sent to all tenderers.  The notification of the 
decision does not form part of the Employer’s Acceptance of the successful tenderer’s Offer and no 
rights shall accrue. 

 
Clause 1.2.1.2: 
 
The address of the Employer is:  
 
Physical address:   19 Murray Street 
     
    Lady Grey 
    9755 
 
Postal address: Private Bag X003 
 Lady Grey 
 9755 
 
E-mail address: nyazin@senqu.gov.za 
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Clause 1.3: 
 
Add the following Clause after Clause 1.3.6: 
 
1.3.7 The parties agree that this contract shall also be subject to the Employer’s Supply Chain Management 

Policy (‘SCM Policy’) that was applicable on the date the bid was advertised 
 
1.3.8 Abuse of the supply chain management system is not permitted and may result in cancellation of the 

contract, restriction of the supplier, and/or the exercise by the Employer of any other rights and 
remedies available to it as described in the SCM Policy. 

 
Clause 3.2.2 
Add the following at the end of the clause: 
 
If, in exercising any discretion, the result of such decision would be to utilise the contingency allowance, increase 
the contract value or granting of time for practical completion, the Employer’s Agent must obtain approval from the 
Employer that such funding or time is available and granted by the Employer to be awarded prior to finalising such 
a decision. 
 
Clause 3.2.3: 
 
The Employer’s Agent shall obtain the specific approval of the Employer before executing any of his functions or 
duties according to the following Clauses of the General Conditions of Contract or Contract Data: 
 
a) Clause 3.3.1 Nomination of Employer’s Agent’s Representative 
b) Clause 3.3.4 Employer’s Agent’s authority to delegate  
c) Clause 5.8.1 Non-working times 
d) Clause 5.11.2 Suspension of the Works 
e) Clause 5.12.4 Acceleration instead of extension of time 
f) Clause 6 All actions in terms of the clause subject to 3.2.2 of Contract Data. 
g) Clause 10.1.5 All actions in terms of the clause subject to 3.2.2 of Contract Data. 
h) Other requirements. 
 
Clause 3.3.2.2.3: 
Delete the words “oral or” from the clause 
 
Clause 3.3.2.2.4: 
Delete the words “oral or” from the clause 
 
Clause 5.3.1: 
 
The documentation required before commencement with Works execution is: 
 
a) Approved Health and Safety Plan (Refer to applicable clause in the Health and Safety Specification in Part 

C3.5 in the Scope Work) 
b) Initial programme (Refer to Clause 5.6) 
c) Security (Refer to Clause 6.2) 
d) Evidence of Insurance (Refer to Clause 8.6) 
e) Occupational Health and Safety Agreement (Part C1.5 in Agreements and Contract Data) 
f) Letter of good standing from the Compensation Commissioner, or a licensed compensation insurer (Refer 

to Clause 4.3) 
g) Protection of the Environment Declaration (Part C1.6 in Agreements and Contract Data) 
h) Proof of Registration / Letter of Good Standing with the Bargaining Council for the Civil Engineering Industry 

(BCCEI) 
i) Other requirements 
 
Add the following to Clause 5.3.1: 
 
Such instruction shall, where applicable, also be subject to the issuing, by the Provincial Director of the Department 
of Labour, of a construction work permit to perform the intended construction work in terms of Clause 5.3.4 below. 
 
Clause 5.3.2: 
 
The time to submit the documentation required before commencement with Works execution is within 14 days. 
 
Clause 5.3.3: 
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Add the following to Clause 5.3.3: 
 
Notwithstanding the above, where a construction work permit from the Provincial Director of the Department of 
Labour is required, commencement of the Works shall not be deemed to take place until such construction work 
permit has been issued by the Provincial Director. 
 
Clause 5.3.4:  
 
Add the following Clause after Clause 5.3.3: 
 
5.3.4 Application for Construction Work Permit 
 
 Where the Employer is required to apply to the Provincial Director of the Department of Labour for a 

construction work permit to perform the intended construction work, the employer shall do so as soon as 
possible after its Bid Adjudication Committee has awarded the contract, and the period that the 
Department of labour requires to issue the permit will run concurrently with the appeal period. 

 
Should the issuing of a construction work permit delay the Employer’s Agent’s instruction to commence 
executing the Works and this in turn causes a delay to Practical Completion, then the Contractor shall 
be entitled to make a claim in accordance with Clause 10.1. Should, however, the issuing of a 
construction work permit be delayed by the submission of a unacceptable draft Health and Safety Plan, 
in the opinion of either the Employer’s Health and Safety Agent, or the Provincial Director of the 
Department of Labour, no claim for an extension of time will be entertained. 

 
Clause 5.4.2: 
 
Access to and possession of the Site shall not be exclusive to the Contractor insofar as the provisions of Clause 
4.8 apply, and where ongoing use by the general public is required. 
 
Add the following Clause after Clause 5.4.3: 
 
5.4.4 The Contractor shall bear all costs and charges for special and temporary rights of way required by it in 

connection with access to the Site. 
 
Clause 5.6.2.3: 
 
Insert the following after “…approvals,”: 
 
… permits, 
 
Clause 5.8.1: 
 
The non-working days are Sundays. 
 
The special non-working days are: 
 
a) All gazetted public holidays. 
b) Year-end break(s) not exceeding 15 working days in duration.  
 
Clause 5.12.2.2: 
 
Add the following to Clause 5.12.2.2: 
 
No extension of time will be granted in respect of any delays attributed to normal climatic conditions. Normal climatic 
conditions shall be deemed to include normal rainfall and associated wet conditions and materials, strong winds 
and extremes of temperature. However, in the event that delays to critical activities exceed the number of working 
days listed below for each month, then abnormal climatic conditions shall be deemed to exist, and an extension of 
time may be claimed in accordance with the provisions of Clause 5.12. 
 
The number of days quoted below shall be regarded as a fair estimate of the delays to be anticipated and allowed 
for under normal climatic conditions where inclement weather prevents or disrupts critical work. 
 
January 2 days 
February 2 days 
March 2 days 
April 2 days 
May 2 days 
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June 4 days 
July 4 days 
August 4 days 
September 4 days 
October 2 days 
November 2 days 
December  2 days 
 
Claims for delays for abnormal climatic conditions shall be accompanied by substantiating facts and evidence, 
which shall be submitted timeously as each day or half-day delay is experienced. 
 
It shall be further noted that where the critical path is not affected, no extension of time for abnormal climatic 
conditions or for any other reason will be entertained. 
 
Clause 5.13.1: 
 
The penalty for failing to complete the Works is R2500 per day  
 
Insert the following after “actual date of Practical Completion”:  
 
… or, in the case of termination by the Employer in terms of Clause 9.2.1, the actual date of termination,  
 
Clause 5.16.3: 
 
The latent defects period is 10 years. 
 
Clause 6.2.1: 
 
The security to be provided by the Contractor shall be a performance guarantee of 10% of the Contract Sum.   
 
Clause 6.2.2: 
 
Delete Clause 6.2.2 in its entirety. 
 
Clause 6.2.3: 
 
Delete Clause 6.2.3 in its entirety and replace with the following: 
 
The Contractor shall ensure that the performance guarantee remains valid and enforceable until the Certificate of 
Completion of the Works is issued. 
 
Clause 6.5.1.2.3: 
 
The percentage allowance to cover overhead charges is 10% 
 
Clause 6.8.2:  
 
Add the following to Clause 6.8.2: 
 
The Contract Price shall not be subject to any contract price adjustment and the rates and prices tendered in the 
Bill of Quantities shall be final and binding throughout the period of the Contract. 
 
Notwithstanding the above, if special materials are specified in Part 2 of the Contract Data then the provisions of 
Clause 6.8.3 of the General Conditions of Contract shall apply to such special materials.   
 
Where applicable, in terms of the foregoing, the value of the certificates issued shall be adjusted in accordance with 
the Contract Price Adjustment Schedule with the following values for “Roads and earthworks”: 
 
The value of “x” is 0,10. 
 
The values of the coefficients for “Concrete works” are: 
 
a = 0,25   b = 0,15   c = 0,55   d = 0,05 
 
The values of the coefficients for “Roads and earthworks” are: 
 
a = 0,21   b = 0,27  c = 0,42  d = 0,10 
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The base month is the sixth month after the tender closing date. 
  
Furthermore, the Contract Price Adjustment Schedule shall be amended as follows: 
 
“L” is the “Labour Index” and shall be the Consumer Price Index (CPI) for “All items (CPI Headline)”, as published 
in the Statistical News Release, P0141:  Table A – Consumer Price Index: Main Indices of Statistics South Africa. 
 
“P” is the “Plant Index” and shall be the Construction Materials Price Index for “Plant and Equipment” as published 
in the Statistical News Release P0151.1, Table 4 – Mining and construction plant and equipment price index of 
Statistics South Africa.. 
 
“M” is the “Materials Index” and shall be the Construction Materials Price Index for selected materials, Materials for 
“Civil Engineering material – roads, general (excluding bitumen),” as published in the Statistical News Release 
P0151.1, Table 6 – Civil engineering material price indices of Statistics South Africa 
 
“F” is the “Fuel Index” and shall be the Producer Price Index (PPI) for “Coal and Petroleum Products - Diesel”, as 
published in the Statistical News Release P0142.1: Table 1 –PPI for final manufactured goods of Statistics South 
Africa. 
 
The amount “Ac” shall be sub-divided into Ac1 and Ac2, as appropriate, and each of these shall be multiplied by its 
Contract Price Adjustment Factor (CPAF), with the resultant amounts added together to produce the adjustment as 
envisaged in the CPA Schedule: 
 
where 
 
Ac1 is the proportion of Ac applicable to “Concrete works”, and 
Ac2 is the proportion of Ac applicable to “Roads and earthworks” 
 
and where 
 
Ac1 = T1 – S1 – D1 – E1 – G1 – Ap1, and 
Ac2 = T2 – S2 – D2 – E2 – G2 – Ap2 
 
in which formulae the values associated with the symbols T1 and T2…. Ap1 and Ap2 shall be applicable to the 
proportions of T ….. Ap in “Concrete works” and “Roads and earthworks”, respectively. 
 
Furthermore, the value of the General Items shall be proportional to the value of work done and materials on Site 
in T1 and T2 respectively. 
  
 
Clause 6.8.3: Variation in the cost of special materials  
 
Price adjustment for variations in the cost of special materials is provided for in the Special Materials Schedule at 
the end of this Part 1: Contract Data provided by the Employer. 
 
 Clause 4.2 of the Contract Price Adjustment Schedule 
  
 Delete the words “by the Contractor” that appear after “…. entered in the Contract Data”  
 
Clause 6.8.4: 
 
Add the following to Clause 6.8.4: 
 
Notwithstanding the above, in the event that a public holiday is proclaimed after 28 days before the closing date for 
tenders, no costs other than those that can be claimed under Clause 5.12.3 shall be added to the contract price. 
 
Add the following after Clause 6.8.4: 
 
6.8.5.  If price adjustment for variations in the cost of plant and materials imported from outside of South 

Africa is provided for in the contract data, such adjustment shall be based on the information 
contained on the schedule titled “Price Basis for Imported Resources”and as below. For the 
purposes of this clause the Rand value of imported Plant and Materials inserted on the schedule titled 
“Price Basis for Imported Resources” (column (F)) shall be the value in foreign currency (column 
(A)) converted to South African Rand (column (C)) by using the closing spot selling rate quoted by 
Employer’s main banker, Standard Bank, on the Base Date (seven calendar days before tender 
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closing date) rounded to the second decimal place (column(B)), to which shall be added any Customs 
Surcharge and Customs Duty applicable at that date (columns (D) and (E)). 

 
6.8.5.1 Adjustment for variations in rates of exchange: 
 

(a) The value in foreign currency inserted in column (A) shall be subject to clause (h) below when 
recalculating the Rand value. 

 
(b) The rate of exchange inserted in column (B) shall be the closing spot selling rate quoted by 

Employer’s main banker, Standard Bank, on the Base Date, rounded to the second decimal 
place, subject to sub-paragraph (c) below. 

 
(c) If the rate of exchange inserted by the Tenderer differs from the Standard Bank rate referred 

to above, then the Standard Bank rate shall apply and the Rand value in columns (C) and (F) 
shall be recalculated accordingly, without altering the price in the Schedules of Quantities for 
the relevant items. 

 
(d) If a tender from a supplier or sub-contractor provides for variations in rates of exchange, the 

Contractor may only claim for variations in rates of exchange if he binds the supplier or sub-
contractor to the same provision to take out forward cover as described in sub-paragraph (e) 
below. 

 
(e) The Contractor (or supplier or sub-contractor) shall within five working days from the date of 

placing a firm order on an overseas supplier, cover or recover forward by way of a contract with 
a bank which is an authorised foreign exchange dealer, the foreign exchange component of the 
cost of any imported Plant and Materials inserted by the Tenderer on the schedule titled “Price 
Basis for Imported Resources”. 

 
(f) When the Contractor (or supplier or sub-contractor) so obtains forward cover, the Contractor 

shall immediately notify the Employer of the rate obtained and furnish the Employer with a copy 
of the foreign exchange contract note. 

 
(g) Based on the evidence provided in sub-paragraph (f) above, the value in Rand inserted in 

column (C) on the schedule titled “Price Basis for Imported Resources”shall be recalculated 
using the forward cover rate obtained, and any increase or decrease in the Rand value defined 
in this clause  shall be adjusted accordingly, subject to sub-paragraph (h) below. Failure to 
provide such evidence shall result in no such recalculation shall be considered by the Employer. 

 
(h) The adjustments shall be calculated upon the value in foreign currency in the Contractor’s (or 

supplier’s or sub-contractor’s) forward cover contract, provided that, should this value 
exceed the value in foreign currency inserted in column (A) of the schedule titled “Price Basis 
for Imported Resources”, then the value in column (A) shall be used. 

 
6.8.5.2  Adjustment for variations in customs surcharge and customs duty  
 

(a) Any increase or decrease in the Rand value between the amounts of Customs Surcharge and 
Customs Duty inserted on the schedule titled “Price Basis for Imported Resources”and those 
amounts actually paid to the Customs and Excise Authorities, which are due to changes in the 
percentage rates applicable or to the foreign exchange rate used by the authorities, shall be 
adjusted accordingly. 

 
(b) The Tenderer shall state the Customs Duty Tariff Reference applicable to each item and the 

Contractor shall advise the Employer’s Agent of any changes which occur. 
 
6.8.5.3  Adjustment for variation in labour and material Costs 
 

If the prices for imported Plant and Materials are not fixed, the Contractor shall in his Tender specify 
the formula for calculating Contract Price Adjustments normally used in the country of manufacture and 
the indices and relative proportions of labour and material on which his Tender prices are based.  
Evidence of the indices applicable shall be provided with each claim.  The indices applicable 42 days 
before contractual dispatch date from the factory will be used for the purposes of Contract Price 
Adjustment. 

 
Failure to specify a formula in the Tender shall mean that the prices are fixed or shall be deemed to be 
fixed. 

 
Clause 6.10.1.5: 
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Delete Clause 6.10.1.5 in its entirety and replace with the following: 
 
6.10.1.5 The value of Plant and materials: 
 
6.10.1.5.1 up to a percentage limit of 80% for the Plant and materials referred to in Clause 6.9.1.1 brought on to 

the Site but not yet built into the Permanent Works; 
 
Provided that the Contractor has produced documentary evidence of ownership of such Plant and/or 
materials and has delivered to the Employer an indemnity, approved in writing by the Employer, against 
any claim to or in respect of such Plant and/or materials by reason of the Contractor’s sequestration or 
liquidation, or of any defect in the Contractor’s title to the Plant and/or materials; 

 
6.10.1.5.2 which have been manufactured and are stored at places other than the Site, in respect of which the 

Employer has indicated, on the Advance Payment Schedule, that advance payment will be permitted; 
 
6.10.1.5.3 for which a deposit with order is required from the Contractor by a manufacturer/supplier, only in respect 

of which the Employer has indicated, on the Advance Payment Schedule, that advance payment will 
be permitted; 
 
The terms and conditions for advance payment are set out in Clause 6.10.10 and in the Advance 
Payment Schedule at the end of this Part 1: Contract Data provided by the Employer. 

 
Clause 6.10.1.7: 
 
Add the following after the words “Clause 5.13”: 
 
or any other fines or penalties that become due under the Contract. 
 
Clause 6.10.3: 
 
Add the following to Clause 6.10.3: 
 
Notwithstanding the provision of a performance guarantee in terms of Clause 6.2.1, interim payments to the 
Contractor shall be subject to a retention by the Employer of an amount of 10% of the monthly payment certificates 
up to a maximum of 5% of the contract value.  A guarantee in lieu of retention is not permitted. 
 
Clause 6.10.4: 
 
Add the following to the last sentence of Clause 6.10.4: 
 
…, dated as at the date of delivery of the Contractor’s statement to the Employer’s Agent. 
 
Add the following to Clause 6.10.4: 
 
The Contractor may submit a fully motivated application regarding more frequent payment to the Employer’s Agent 
to be submitted to the Employer for consideration. Requests for more frequent payments will be considered at the 
sole discretion of the Employer and is not a right in terms of this contract. 
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Clause 8.6.1.1.2: 
 
The value of Plant and materials supplied by the Employer to be included in the insurance sum is R 0.00 (Nil). 
 
Clause 8.6.1.1.3: 
 
The amount to cover professional fees for repairing damage and loss to be included in the insurance sum is R0.00 
(Nil). 
 
Clause 8.6.1.3: 
 
The limit of indemnity for liability insurance is R20 000 000.00 for any single claim – the number of claims to be 
unlimited during the construction and defects liability periods. 
 
Clause 8.6.1.5: 
 
In addition to the insurances required in terms of General Conditions of Contract Clauses 8.6.1.1 to 8.6.1.4 the 
following insurance is also required: 
 
a) Insurance of Construction Equipment (including tools, offices and other temporary structures and contents) 

and other things (except those intended for incorporation into the Works) brought onto the site for a sum 
sufficient to provide for their replacement. 

 
b) Insurance in terms of the provisions of the Compensation for Occupational Injuries and Diseases Act, 130 of 

1993. 
 
c) Motor Vehicle Liability Insurance comprising (as a minimum) “Balance of Third Party” Risks including 

Passenger Liability Indemnity. 
 
d) Where the contract involves manufacturing and/or fabrication of the works or part thereof at premises other 

than the Site, the Contractor shall satisfy the Employer that all materials and equipment for incorporation in 
the works are adequately insured during manufacture and/or fabrication.  In the event of the Employer having 
an insurable interest in such works during manufacture or fabrication then such interest shall be noted by 
endorsement to the Contractor’s Policies of Insurance. 

 
Clause 8.6.5: 
 
Delete the following from Clause 8.6.5: 
 
“and the terms thereof shall be subject to the approval of the Employer’s Agent, which approval shall not be 
unreasonably withheld.” 
 
Clause 8.6.6: 
 
Replace clause 8.6.6 with the following: 
 
The Contractor shall provide evidence in the form stated in the contract data to the Employer’s Agent that the 
required insurances are effected and that all premiums thereunder have been paid. 
 
Clause 9.1: 
 
In Clause 9.1.6 replace “and 9.1.3” with: 
 
, 9.1.3 and 9.1.7 
 
Add the following Clause after Clause 9.1.6: 
 
9.1.7 Death of Sole Proprietor/Member 
 

Upon the death of the Contractor who was a Sole Proprietor, or a sole member of a Close Corporation, 
the Contract will terminate forthwith.  The Employer shall pay to the Contractor’s estate any money which 
it considers due under the Contract in terms of Clause 9.1.5, in full and final settlement thereof. 

 
9.1.8 Material Irregularity during procurement process 
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The Employer may terminate the contract if a material irregularity vitiates the procurement process leading 
to the conclusion of the contract, rendering the procurement process and the conclusion of the resulting 
contract unfair, inequitable, non-transparent, uncompetitive or not cost-effective, provided the Employer 
follows the processes as described in its Supply Chain Management Policy.  

 
9.1.9 Reputational risk or harm to the Employer\ 
  
 The Employer may terminate the contract if the implementation of the contract may result in reputational 

risk or harm to the City as a result of (inter alia): 
 

9.1.9.1 reports of poor governance and/or unethical behaviour; 
9.1.9.2 association with notorious individuals or any of their known family;  
9.1.9.3 poor performance issues, known to the Employer; 
9.1.9.4 negative social media reports; or 
9.1.9.5 adverse assurance (e.g. due diligence) report outcomes. 
 

 
Add the following Clause after Clause 9.2.3: 
 
9.2.4 Employer’s Elections in case of Insolvency 
 

In addition to anything else contained in this contract, the Employer may make either of the following 
elections to ensure its rights are protected and any negative impact on service delivery is mitigated: 

 
9.2.4.1  accept a contractor’s proposal (via the trustee / liquidator) to render delivery utilising the 

appropriate contractual mechanisms; or 
 

9.2.4.2 terminate the contract, as the liquidator proposed contractor is deemed unacceptable to the 
employer, at any time by giving written notice to the contractor (via the trustee / liquidator). 

 
Clause 10.5.3: 
 
The number of ad-hoc Adjudication Board Members to be appointed is 1(one). 
 
ADDITIONAL CONDITIONS OF CONTRACT  
 
Add the following Clause after Clause 10:  
 
Clause 11 Details to be confidential 
 

The Contractor shall treat the details of the Works comprised in this Contract as private and confidential 
(save in so far as may be necessary for the purposes hereof) and shall not publish or disclose the same 
or any particulars thereof in any trade or technical paper elsewhere without the prior written consent of 
the Employer’s Agent. 
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SPECIAL MATERIALS SCHEDULE N/A 

Each material dealt with as a special material in terms of Clause 4.1 of the Contract Price Adjustment Schedule 
of the General Conditions of Contract is stated in the list below. The provisions of Clause 6.8.3 of the General 
Conditions of Contract shall apply to such special materials. The base prices for the special materials (current at 
the time of tender) shall be as stated in the schedule below, or where required, shall be furnished by the 
tenderer/contractor.  Only those materials listed by the Employer below shall be considered as special materials. 

Special Material Unit Base Price 

Bitumen (50/70 penetration grade) t R 3800.00 (May 2016, Engen) 

Bitumen (70/100 penetration grade) t R 3204.46 (May 2016, Chevron) 

Structural steel t 

The ArcelorMittal prices, as published in their 
official price lists, current at the time of tender 
closing, will be used as the base prices for 
determining the adjustment in steel prices. 

Steel reinforcing bars t 

Steel used in the manufacture of pipes t 

Steel used in the manufacture of street light poles t 

 
Conditions: 
1) When called upon to do so, the contractor shall substantiate the prices to be used to determine the 

adjustment in respect of the special materials listed above with acceptable documentary evidence. 
2) In the case of bituminous products, the Employer has provided, in the schedule above, a base rate for 

bitumen upon which the tendered rates will be deemed to be based, and which will be used for determining 
the adjustment in the price of such bituminous products. 

3) Where an adjustment for the variation in the price of bituminous products is claimed, the claim must be 
substantiated by a declaration from the manufacturer, confirming the source of bitumen used in such 
bituminous products at the time in question. 

4) Where the source of bitumen (the refinery) is located in the Western Cape Province, or where bitumen 
sourced from abroad is landed at a port in the Western Cape, the cost of transporting such bitumen within 
the boundaries of the Western Cape shall be included in the rate for bituminous products. Extra-over rates 
to cover the cost of transporting bitumen from beyond the borders of the Western Cape have been 
measured separately in the Bill of Quantities. 

5) Where imported bitumen used in bituminous products is landed at a port beyond the borders of the Western 
Cape, the importers must clearly state whether or not their price is inclusive of transport to the Western 
Cape, which will determine whether extra-over transport costs are applicable, or not.  The price of the 
imported bitumen itself must be expressed as a landed price in ZAR. 
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C1.2 Contract Data  
 

Data provided by the Contractor 
 
The name of the Contractor is …………………………………………………………………………… 
 
The address of the Contractor is  
 
Physical : …………………………………………..… Postal : …………………………………………………….. 
Address      Address 
 …………………………………………..…   …………………………………………………….. 
 
 …………………………………………..…   …………………………………………………….. 
 
 …………………………………………..…   …………………………………………………….. 
 
 …………………………………………..…   …………………………………………………….. 
 
Telephone : …………………………………………..… Fax:  …………………………………………………….. 
 
email : …………………………………………..… 
 
CONTRACTOR’S ANNUAL HOLIDAY PERIODS DURING CONSTRUCTION PERIOD 
 

Year 1 contractor’s annual 
holiday period 
 

Start date  End date 

Year 1 contractor’s annual 
holiday period 
 

Start date  End date 

Year 1 contractor’s annual 
holiday period 
 

Start date  End date 
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C1.3 Occupational Health and Safety Agreement 
 
 
AGREEMENT MADE AND ENTERED INTO BETWEEN THE SENQU MUNICIPALITY  (HEREINAFTER CALLED 
THE “EMPLOYER”) AND 
 
……………………....................………………………………….............…………………………. , 
(Contractor/Mandatary/Company/CC Name) 
 
IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, 85 OF 1993 AS 
AMENDED. 
 
I, ……………………………………....……………………………................…………………………. , representing 
 
……………………....................………………………………….............…………………………. , as an employer  
in its own right, do hereby undertake to ensure, as far as is reasonably practicable, that all work will be performed, 
and all equipment, machinery or plant used in such a manner as to comply with the provisions of the Occupational 
Health and Safety Act (OHSA) and the Regulations promulgated thereunder. 
 
I furthermore confirm that I am/we are registered with the Compensation Commissioner and that all registration and 
assessment monies due to the Compensation Commissioner have been fully paid or that I/We are insured with an 
approved licensed compensation insurer. 
 
COID ACT Registration Number:  ……………………………………………………………………………………..  
 
OR Compensation Insurer:  ........................................................ Policy No.: ..................................................... 
 
I undertake to appoint, where required, suitable competent persons, in writing, in terms of the requirements of OHSA 
and the Regulations and to charge him/them with the duty of ensuring that the provisions of OHSA and Regulations 
as well as the Council’s Special Conditions of Contract, Way Leave, Lock-Out and Work Permit Procedures are 
adhered to as far as reasonably practicable. 
 
I further undertake to ensure that any subcontractors employed by me will enter into an occupational health and 
safety agreement separately, and that such subcontractors comply with the conditions set. 
 
I hereby declare that I have read and understand the Occupational Health and Safety Specifications contained in 
this tender and undertake to comply therewith at all times. 
 
I hereby also undertake to comply with the Occupational Health and Safety Specification and Plan submitted and 
approved in terms thereof. 
 
Signed at .......................................on the......................................day of....................................20…. 
 
 
_______________________     ____________________ 
Witness        Mandatary 
 
Signed at ...................................... on the.....................................day of......................................20 .... 
 
 
_______________________      ____________________ 
Witness        for and on behalf of 
        Senqu Municipality  
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C1.4 Protection of the Environment Declaration 
 
 

PROTECTION OF THE ENVIRONMENT DECLARATION 
 

The Contractor will not be given right of access to the Site until this form has been signed 
 
 
CONTRACT NO.: 07/2022-2023T 
 
CONTRACT TITLE: RECONSTRUCTION OF 6 KM GRAVEL ROADS AND STORMWATER CHANNELS IN 
NTABAMHLOPE Ward 05 
 

I/ we,...................…………………………………………......{Contractor} record as follows: 

 
1. I/ we, the undersigned, do hereby declare that I/ we am/ are aware of the increasing requirement by society 

that construction activities shall be carried out with due regard to their impact on the environment. 
 
2. In view of this requirement of society and a corresponding requirement by the Employer with regard to this 

Contract, I/ we will, in addition to complying with the letter of the terms of the Contract dealing with protection 
of the environment, also take into consideration the spirit of such requirements and will, in selecting 
appropriate employees, plant, materials and methods of construction, in-so-far as I/ we have the choice, 
include in the analysis not only the technical and economic (both financial and with regard to time) aspects 
but also the impact on the environment of the options. In this regard, I/ we recognise and accept the need 
to abide by the “precautionary principle” which aims to ensure the protection of the environment by the 
adoption of the most environmentally sensitive construction approach in the face of uncertainty with regard 
to the environmental implications of construction. 

 
3. I/ we declare that I/ we have read and understood the contents of the Environmental Management 

Programme (which is comprised of the Environmental Management Specification and its Annexures) for this 
Contract, and that I/ we understand my/our responsibilities in terms of enforcing and implementing the 
Environmental Management Programme.  I/ we also declare that I/ we have made appropriate provision in 
my/ our pricing of the Bills of Quantities items for the Environmental Management Programme. 

 
4. I/ we acknowledge and accept the right of the Employer to deduct, should he so wish, from any amounts 

due to me/ us, such amounts (hereinafter referred to as fines) as the Employer’s Agent shall certify as being 
warranted in view of my/ our failure to comply with the terms of the Contract dealing with protection of the 
environment, subject to the following: 
 

4.1 The Employer’s Agent, in determining the amount of such fine, shall take into account, inter alia, the nature 
of the offence, the seriousness of its impact on the environment, the degree of prior compliance/non-
compliance, the extent of the Contractor's overall compliance with environmental protection requirements 
and, in particular, the extent to which he considers it necessary to impose a sanction in order to 
eliminate/reduce future occurrences 

 
4.2 The Employer’s Agent shall, with respect to any fine imposed, provide me/ us with a written statement giving 

details of the offence, the facts on which the Employer’s Agent has based his assessment and the terms of 
the Contract (by reference to the specific clause) which has been contravened. 

 
 
 
 
Signed  ................................……………………………… Date........................ 
 CONTRACTOR 
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C1.5 Insurance Broker’s Warranty 

 
Pro Forma 

 
 

    Letterhead of Contractor’s Insurance Broker 
 
 
 
 
 
 
 
Date  ____________________________  
 
SENQU MUNICIPALITY  
Municipal Manager 
19 Murray Street 
Lady Grey 
9755 
 
Dear Sir 
 
CONTRACT NO.: ?? /2024-2025T 
 
CONTRACT TITLE:  RECONSTRUCTION OF 6 KM GRAVEL ROADS AND STORMWATER CHANNELS IN 

NTABAMHLOPE Ward 05 
 

 
NAME OF CONTRACTOR: ______________________________________________________________  
 
I, the undersigned, do hereby confirm and warrant that all the insurances required in terms of the abovementioned 
contract have been issued and/or in the case of blanket/umbrella policies, have been endorsed to reflect the 
interests of the SENQU MUNICIPALITY  with regard to the abovementioned contract, and that all the insurances 
and endorsements, etc., are all in accordance with the requirements of the contract. 
 
I furthermore confirm that all premiums in the above regard have been paid. 
 
Yours faithfully 
 
 
 
 
Signed:     
 
For:     
 
 
 
 
 

 
 

Logo 
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C1.6 Contract of Temporary Employment as Community Liaison 
Officer 

 
 

Construction Contract No.: ?? /2024-2025T 
 
PROJECT ..........................................................................................................................................................  
 
AGREEMENT made between the CONTRACTOR ..............................................................................................  
and the Community Liaison Officer……………………………………………………………………………., hereafter 
referred to as the CLO, for the appointment and employment of a CLO for the duration of the work in respect of the 
above named construction contract. 

 
1. THE PARTIES HAVE AGREED THAT 
 

The CLO will be employed by the CONTRACTOR on a temporary basis for the duration of the work from the date 
of signing this agreement to the date of practical completion as defined in the Contract, subject to all the conditions 
set out below. 

 
2. THE DUTIES OF THE COMMUNITY LIAISON OFFICER SHALL BE: 
 

1. to keep the community informed on the progress of the project; 
2. to keep the Contractor informed on relevant Community affairs and possible grievances; 
3. to manage the recruitment of workers from the Sub-Council Job-Seekers Database; 
4. to assist the Contractor’s supervisory staff in the management of the workers. 

 
3. THE FOLLOWING CONDITIONS OF EMPLOYMENT SHALL APPLY: 
 

The Conditions of Temporary Employment as applicable on this Contract for the workers recruited from the 
Community shall apply equally to the CLO, except that the rate of remuneration shall be R.……….. per working 
day.  These conditions that apply are listed below as they appear in the Contract of Temporary Employment: 
 
3.1 If required to work on a statutory public holiday or Sunday the payment will be double the amount 

stated in the previous paragraph. 
 
3.2 Maximum hours of work: 
 
(i) 9¼ hours per day 
(ii) 45 hours per week; 
(iii) 5 days per week; 
(iv) 5 hours without an interval, whereupon there shall be an interval of at least 30 minutes; 
(v) A spread-over period of 12 hours. 
 
3.3 The CLO shall be entitled to payment where he is prevented from working by reasons which are within 

the control of the Contractor. 
 
3.4 On days when it is raining the Contractor may, before 9 a.m., decide not to open the site and there 

will be no pay. 
 
If the Contractor closes the site between 9 a.m. and 1 p.m., the CLO will be paid half the daily wage. 
 
If the site works later than 1 p.m., the CLO will be paid the full daily wage. 
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3.5 Workers and the CLO will not be permitted to work under conditions of: 
 
(i) undisciplined or unruly behaviour; 
(ii) insubordination to Team Leader, Supervisors or Management; 
(iii) abuse of intoxicating substances; 
(iv) criminal actions by the employee; 
(v) strike action or political stayaways. 
 
3.6 Workers, including the CLO, may be dismissed after two official written warnings for the following 

behaviour: 
 
(i) undisciplined or unruly behaviour; 
(ii) insubordination to Team Leader, Supervisors or Management; 
(iii) abuse of intoxicating substances; 
(iv) wilful or negligent damage to or loss of machines or equipment. 
 

The Contractor shall ensure that he has statements from at least two witnesses concerning any of the 
above situations. 
The Contractor shall inform the CLO within 24 hours of any warning issued to workers employed from 
the Job-Seekers Database. 

 
3.7 The CLO will be paid on a Friday afternoon every two weeks, one week in arrears. 
 
3.8 The CLO shall be given a statement with each payment on which is recorded: 
 

 (i) the name of the Contractor; 
 (ii) the CLO’s name; 
 (iii) the number of days worked by the CLO; 
 (iv) the rate per day; 
 (v) the details of any deductions made; 
 (vi) the actual amount paid to the CLO. 

 
3.9 No deduction shall be made from the remuneration except where the CLO consents in writing or unless 

the Contractor is permitted or required to do so by law or the order of any competent court. 
 
3.10 The CLO shall be supplied free of charge with all health and safety equipment required by the 

Occupation Health and Safety Act.  The equipment shall remain the property of the Contractor. 
 
3.11 The Contractor must give the CLO at least one week’s notice of the termination of the Contract of 

Temporary Employment.  If this is not done, the CLO must be paid earnings for five days.  This 
condition does not apply if the CLO is dismissed. 

 
3.12 At the end of the period of temporary employment, the Contractor shall provide a Certificate of Service 

recording the Contractor’s name, the CLO’s name and address, the period of service, the type of work 
on which the CLO was engaged and the rate of remuneration on termination. 

 
4. TERMINATION OF AGREEMENT 
 

4.1 If the CLO can no longer perform and execute his/her duties as detailed in this agreement, this 
agreement will be terminated without prejudice to any rights under this agreement. 

 
5. THE CONDITIONS OF THIS AGREEMENT 
 
 5.1 The parties expressly declare that this agreement contains all the conditions negotiated between them, 

and no condition or stipulation not contained herein shall be binding upon the parties. 
 
6. THUS AGREED AND SIGNED BY THE PARTIES: 
 Contractor: ……………………………………………………………………………….............. 

 Community Liaison officer:  ...................................................................................................................  

 Date:  
 ..........................................................................................................................  
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Part C2: Pricing Data 
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Bid No 54/2023-2024T. 
CONSTRUCTION OF 6 KM GRAVEL ROADS AND STORMWATER CHANNELS 

IN NTABAMHLOPE Ward 05 

124 
Contract  C2.1 
Part C2: Pricing Data  Pricing Assumptions 

 

C2.1 Pricing Assumptions 

  
Pricing Assumptions mean the criteria as set out below, read together with all Parts of this contract document, which 
it will be assumed in the contract, that the tenderer has taken into account when developing his prices. 
 
1. The method of measurement published by the South African Bureau of Standards in clause 8 of the 

Standardised Specifications for Civil Engineering Construction is applicable, subject to the variations and 
amendments contained in the section “Applicable SANS 1200 standardised specifications”. 

 
2. Descriptions in the Bills of Quantities are abbreviated and comply generally with those in the Standardised 

Specifications.  Clause 8 of each Standardised Specification, read together with the relevant clauses of the 
Scope of Work, set out what ancillary or associated activities are included in the rates for the operations 
specified. Should any requirements of the measurement and payment clause of the applicable Standardised 
Specification, or the Scope of Work, conflict with the terms of the Schedule, the requirements of the 
Standardised Specification or Scope of Work, as applicable, shall prevail. 

 
3. The measurement and payment clauses in a specification in which further information regarding the scheduled 

items is given, are referenced under “Item” (pay items) in the Bills of Quantities. The referenced clauses are 
not necessarily the only sources of information in respect of scheduled items. Further information and 
specifications may be found elsewhere in the contract documents. Standardised Specifications are identified 
by the digits which follow SANS in the SANS 1200 series of specifications, e.g. G for SANS 1200 G. 

 
4. Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance is made 

for waste. 
 
5. The quantities set out in the Bills of Quantities are the estimated quantities of the Contract Works, but the 

Contractor will be required to undertake whatever quantities may be directed by the Employer’s Agent from 
time to time. The Contract Price for the completed contract shall be computed from the actual quantities of 
work done, valued at the relevant unit rates and prices. 

 
6. The prices and rates to be inserted in the Bills of Quantities are to be the full inclusive prices for the work 

described under the several items. Such prices and rates shall cover all costs and expenses that may be 
required in and for the execution of the work described, and shall cover the cost of all general risks, liabilities, 
and obligations set forth or implied in the documents on which the tender is based, as well as overhead charges 
and profit. Reasonable prices shall be inserted as these will be used as a basis for assessment of payment for 
additional work that may have to be carried out.  

 
7. A price or rate should be entered against each item in the Bills of Quantities, whether the quantities are stated 

or not. An item against which no rate is/are entered, or if anything other than a rate or a nil rate (for 
example, a zero, a dash or the word “included” or abbreviations thereof) is entered against an item, it 
will also be regarded as a nil rate having been entered against that item, i.e. that there is no charge for 
that item. The Tenderer may be requested to clarify nil rates, or items regarded as having nil rates; and the 
Employer may also perform a risk analysis with regard to the reasonableness of such rates. 

 
8. Except where rates only are required, insert all amounts to be included in the total tendered price in the 

"Amount" column and show the corresponding total tendered price. 
 
9. The units of measurement described in the Bills of Quantities are metric units. Abbreviations which may be 

used in these Bills of Quantities are as follows: 
 

mm  = millimetre h = hour 
m  = metre kg = kilogram 
km  = kilometre t = ton (1000 kg) 
m2  = square metre No. = number 
m2.pass   = square metre-pass sum = lump sum 
ha  = hectare MN = meganewton 
m3  = cubic metre MN.m = meganewton-metre 
m3.km  = cubic metre-kilometre P C sum = Prime Cost sum 
l  = litre Prov sum  = Provisional sum 
kl  = kilolitre % = per cent 
MPa  = megapascal kW = kilowatt 

 
10. Where fractions of a cent occur in calculations of prices and amounts, they shall be rounded up/down to the 

nearest whole cent. 
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11. The Tenderer is referred to C.2.24 in Part T1.2 Tender Data regarding the pricing of Deviations and/or 
Qualifications. 

 
11. Clause C.2.13.11 c) in Part T1.2 Tender Data shall be applicable to the submission of Bills of Quantities which 

have been priced electronically, and which the Tenderer wishes to submit as a printed version with his/her 
tender in the place of handwritten priced Bills of Quantities.  

 
If there is found to be any variance between the printed version and the original issued document, the original 
shall stand.  However, where Addenda have been issued which amend the Bills of Quantities, then the printed 
Bills of Quantities shall take these into account.   
 
The pages of the issued Bills of Quantities should not be removed from the tender document. 

 
12. Tenderers are referred to Clause 6.8.2 in Part C1.2 Contract Data regarding contract price adjustment. 

 
The following bills in Part C2.2 Bills of Quantities are deemed applicable to the following categories for the 
purposes of Contract Price Adjustment: 

 

NO. BILL CPA CATEGORY 

1. GENERAL ITEMS To be proportioned  

2. ROAD CONSTRUCTION Roads and earthworks  

3. BRIDGE REHABILITATION Concrete work 
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C2.2  Bills of Quantities 
 
Bid specifications may not make any reference to any particular trade mark, name, patent, design, type, specific 
origin or producer, unless there is no other sufficiently precise or intelligible way of describing the characteristics of 
the work, in which case such reference must be accompanied by the words “or equivalent”. 
 

TENDERERS MUST NOTE THAT WHEREVER THIS DOCUMENT 
REFERS TO ANY PARTICULAR TRADE MARK, NAME, PATENT, 
DESIGN, TYPE, SPECIFIC ORIGIN OR PRODUCER, SUCH 
REFERENCE SHALL BE DEEMED TO BE ACCOMPANIED BY THE 
WORDS ‘OR EQUIVALENT” 

  

Senqu Local Municipality   
    

RECONSTRUCTION OF 6 KM GRAVEL ROADS AND STORMWATER CHANNELS IN Ward Ward: 05 Ntabamhlope 

Bid No: 54 / 2023 - 2024 T 
    

       

  
    

        

Item Payment 
Refers 

Description Unit Quantity Rate Amount 

1 SABS 1200 
A 

SECTION 1: PRELIMINARY AND 
GENERAL 

        

1,1   GENERAL         

    As specified in SABS 1200A and in         

    the Project Specification         

              

1.1.1 PSA 8.3.1 Contractor's Fixed Charge Items 
(Refer to Particular Specs C3.4.4) 

Sum 1,00     

              

1.1.2 PSA 8.4.1 Contractor's Time-Related Items 
(Refer to Particular Specs C3.4.4) 

Sum 1,00     

              

  8,5 Sums Stated Provisionally by the 
Engineer 

        

              

              

1.1.12   Allowance for additional costs related 
to Independent Consultants for Social 
facilitation, OHS and EMP 
management 

Prov.Sum 55000,00     

1.1.13   Overheads, charges and profit on item 
1.1.12 

%       

              

              

              

  8,6 Prime Cost Items         

1.1.22 PSAB Prime Cost for cellular telephone call         

  8.1.3 Charges P C Sum 5000,00     

1.1.23 PSAB Overheads, charges, profit etc. on         

  8.1.4 item 1.1.16 %       

              

TOTAL CARRIED FORWARD TO THE NEXT PAGE         

TOTAL BROUGHT FORWARD FROM PREVIOUS PAGE         
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  8,7 Daywork         

    Personnel         

    (i) Normal working hours         

1.1.24   a) Unskilled labour hr 5,00   RATE ONLY 

1.1.25   b) Semi-skilled labour hr 5,00   RATE ONLY 

1.1.26   c) Skilled labour hr 5,00   RATE ONLY 

1.1.27   d) Ganger hr 5,00   RATE ONLY 

              

1.1.28   e) Flagman hr 5,00   RATE ONLY 

              

1.1.29   f) Foreman hr 5,00   RATE ONLY 

              

    (ii) Outside normal working hours         

1.1.30   a) Unskilled labour hr 5,00   RATE ONLY 

              

1.1.31   b) Semi-skilled labour hr 5,00   RATE ONLY 

              

1.1.32   c) Skilled labour hr 5,00   RATE ONLY 

              

1.1.33   d) Ganger hr 5,00   RATE ONLY 

              

1.1.34   e) Flagman hr 5,00   RATE ONLY 

              

1.1.35   f) Foreman hr 5,00   RATE ONLY 

              

    Plant         

1.1.36   a) Loader hr 5,00   RATE ONLY 

              

1.1.37   b) Grader hr 5,00   RATE ONLY 

              

1.1.38   c) Vibratory roller (pedestrian) (Bomag 
90 or Similar) 

hr 5,00   RATE ONLY 

              

1.1.39   d) Vibratory roller (towed) hr 5,00   RATE ONLY 

              

1.1.40   e) Tip truck ( 6 m3 minimum) hr 5,00   RATE ONLY 

              

1.1.41   f) Compressor and all accessories 
(250 cfm minimum) 

hr 5,00   RATE ONLY 

              

1.1.42   g) Water bowser (minimum 5000 litres) hr 5,00   RATE ONLY 

              

1.1.43   (i) Excavator / backactor (TLB or         

        equivalent) Hour 20,00   RATE ONLY 

1.1.44   (j) Excavator / Backactor minimum         

         75 kW (Catepillar 215 or equivalent) Hour 5,00   RATE ONLY 

              

1.1.45   k) Concrete mixer hr 5,00   RATE ONLY 

              

              

    Materials         

1.1.47   a) Procurement of materials Prov Sum - R 12 
000,00 

  

    b) Overheads, changes, profit, etc. on         

1.1.48   item 1.1.41 %       

              

  8,8 Temporary Works         

1.1.49 PSA 8.8.2 Accommodation of traffic and access         
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    to properties Prov Sum - R 25 
000,00 

  

    item 1.1.49 %       

  PSA 8.8.4 Locating existing services         

              

1.1.50   (c) Excavate by hand or use of  
mechanical detector to expose and 
mark existing services along project 
footprint/route  

Sum 1,00     

              

  PSA 8.8.5 Cost of Survey in Terms of the Land         

              

    Survey Act         

1.1.51   a) Locate, record and protect erf         

    boundary pegs Sum 1,00     

              

1.1.52   b) Replace pegs recorded as missing         

    at commencement of contract as well         

    as pegs removed in terms of         

    Subclause PSA 5.1.2(c) No 10,00     

TOTAL CARRIED FORWARD TO THE NEXT PAGE       
 

TOTAL BROUGHT FORWARD FROM PREVIOUS PAGE         

              

1,2 SABS 1200 
AB 

ENGINEER'S OFFICE AND 
CONTRACTORS SITE CAMP 

        

              

    Supply, maintain, operate and remove         

    on completion of the contract         

              

1.2.1 PSAB 3.2 a) Furnished office within Contractor's 
site office and contract nameboard 

No 1,00     

              

1.2.2   (b) Automatic level, tripod & 3m stave Sum 1,00     

              

1.2.3   (c) Measuring wheel & 50m tape Sum 1,00     

              

1.2.4   f) Carport for one vehicle No 1,00     

              

1.2.5   (g) Ablution and latrine facilities Sum 1,00     

              

1,3   HEALTH AND SAFETY         

              

1.3.1 PA 13.1 Contractor's initial obligations in 
respect to the Occupational Health 
and Safety Act and Construction 
Regulations  

Sum 1,00     

              

1.3.2 PA 13.2 Contractor's time related obligations 
in respect of the Occupational Health 
and Safety Act, Construction 
Regulations and Environmental 
Management Acts  

Month 5,00     

              

1.3.3 PA 13.3 Provision of full time Construction 
Safety and Environmental Officer 

Month 5,00     

              

1.3.4 PA 13.4 Submission of Health and Safety File Sum       

              

1,4 PC ENVIRONMENTAL AWARENESS         
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1.4.1 PC 8.1 Enviromental awareness training Prov Sum 50000,00     

      %       

1.4.2 PC 8.2 Compliance with enviromental 
management specification 

Prov Sum 30000,00     

      %       

1,5   COMMUNITY LIAISON and TRAINING         

              

1.5.1 PSA 8.8.7 Community liaison officer and PSC 
Allowances 

Prov Sum 85000,00     

              

1.5.2   Overheads, charges and profit etc. on 
1.7.1 above 

%       

              

1.5.3   Non-Accredited Training  Gerenric 
skills 

Prov Sum 85000,00     

              

      %       

              

TOTAL CARRIED FORWARD TO SUMMARY         

          
  

Item Payment 
Refers 

Description Unit Quantity Rate Amount 

    SECTION 2: ROADWORKS         

              

2,1 SABS 1200 
C 

SITE CLEARANCE         

    as specified in SABS 1200 C and in the 
specifications 

        

              

2.1.1 8.2.1             
PSC 8.2.1 

Clear and grub Ha 1,80 
 

  

              

2,2 SABS 1200 
DM 

EARTHWORKS (ROADS, SUBGRADE)         

    as specified in SABS 1200 DM and in 
the specifications 

        

              

  8.3.2 Preparation of Site:         

              

  8.3.3               
PSDM 8.3.3 

Treatment of roadbed :         

              

2.2.1   (a) Roadbed preparation and 
compaction of material to 90% of 
modified AASHTO maximum density 

m³ 9000,00 
 

  

              

  8.3.4          
PSDM 8.3.4 

Cut to fill, borrow to fill:         

              

2.2.2   (a) Cut to fill compacted to 90% of 
modified AASHTO maximum density 

m³ 1680,00 
 

  

              

2.2.3 PSDM 8.3.4 
(b) 

(b) Borrow to fill from commercial or 
off-site sources located by the 
Contractor compacted to 90% of 
modified AASHTO maximum density 

m³ 7320,00 
 

  

              

  8.3.5               
PSDM 8.3.5 

Import selected layers from 
commercial sources: 
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  PSDM 8.3.5 
(b) 

(a) Using material from commercial or 
off-site sources located by the 
Contractor 

        

              

2.2.4   (i) 150mm selected subgrade (SSG), 
G9 bottom selected layer compacted 
to 93% of modified AASHTO maximum 
density 

m³ 6300,00 
 

  

              

2.2.5   (ii) 150mm selected subgrade (SSG), 
G7 upper selected layer compacted to 
93% of modified AASHTO maximum 
density 

m³ 10500,00 
 

  

              

    (b) Using material cut from site         

              

2.2.6   (i) 150mm selected subgrade (SSG), 
G9 pioneer layer compacted to 93% of 
modified AASHTO maximum density 

m³ 2800,00   Rate Only 

              

2.2.7   (ii) 150mm selected subgrade (SSG), 
G9 layer compacted to 93% of 
modified AASHTO maximum density 

m³ 1500,00   Rate Only 

              

2.2.8   (iii) 150mm selected subgrade (SSG), 
G7layer compacted to 93% of modified 
AASHTO maximum density 

m³ 2100,00   Rate Only 

              

  8.3.7           
PSDM 8.3.7 

Cut to spoil or stockpile from:         

              

2.2.9   (a) Soft excavation m³ 4800,00 
 

Rate Only 

              

2.2.10   (b) Hard excavation m³ 50,00 
 

Rate Only 

              

2.2.11   Extra over items above for haulage 
and temporal stockpiles of material 
and spoil 

m³.km 33950,00   Rate Only 

              

              

              

  8.3.13         
PSDM 
8.3.13 

Surface finishes:         

              

2.2.12 PSDM8.3.13 
(c) 

(c) Trim, shape and roll verge m² 36000,00 
 

  

              

TOTAL CARRIED FORWARD TO THE NEXT PAGE         

      
   

Item Payment 
Refers 

Description Unit Quantity Rate Amount 

3   SECTION 3: ROAD SIGNS          

              

3,1 SABS 1200 
MM 

ANCILLARY ROADWORKS         

    as specified in SABS 1200 MM and in 
the Scope of Work 

        

              

  8,3 ROAD SIGNS:         
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  8.3.6 Statutory signs, street names, and the 
like, supplied and erected complete 

        

              

3.1.1   (i) R1 - Stop sign No 13,00 
 

  

          
 

  

3.1.2   (ii) R1.4 - Stop 4 sign No 5,00 
 

  

          
 

  

3.1.3   (iii) R1.3 - Stop 3 sign No 5,00 
 

  

          
 

  

3.1.4   (iv) R2 - Yield sign No 1,00 
 

  

              

TOTAL CARRIED FORWARD TO SUMMARY         

      
   

              

TOTAL CARRIED FORWARD TO SUMMARY         

              

5   SECTION 5: STORMWATER 
DRAINAGE 

        

5,1 SABS 
1200D 

EARTHWORKS         

    As specified in SABS 1200 LE and in 
the Project Specification 

        

  PSLE 8.3.20 
(LI) 

Excavate in all materials and dispose 
of surplus and unsuitable material for 
open lined drainage channels 

        

    STONE PITCHED CHANNEL         

5.1.1   Depth 0m up to .3m m 3000,00     

  PSLE 8.3.17 
(LI) 

Excavate in all materials and dispose 
of unsuitable excavated material for 
concrete lining of lined drainage 
channels, where ordered and replace 
with : 

        

              

5.1.2   a) Selected material complying with 
Subclauses 3.3.1 of SABS 1200ME and 
PSME 3.3.1 compacted to a minimum 
of 90% of Mod AASHTO density 

m³ 150,00   Rate Only 

              

5.1.3   b) Selected material complying with 
Subclauses 3.3.1 of SABS 1200ME and 
PSME 3.3.1 compacted to a minimum 
of 93% of Mod AASHTO density 

m³ 150,00   Rate Only 

5,2 SABS 1200 
MK (LI) 

STONE PITCHED CHANNEL         

    As specified in SABS 1200 MK and in 
the Project Specification 

        

  8.3.8 Cast in-situ concrete lining to open 
drains 

        

              

  8.3.10 a) Construct 75mm thick stone 
pitching  lining to open lined v-drains 
using Class 30MPa/19 concrete with  
float finish 

m² 3000,00     

5.2.2   a) Construction joints m 65,00   Rate Only  

              

5.2.3   b) Expansion joints m 65,00   Rate Only  

              

  8,2 Formwork:         
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5.2.6 8.3.2 Smooth plain on drainage channel 
side up to 0.2m high 

m 3000,00   Rate Only  

5,3 SABS 1200 
DB 

EARTHWORKS (PIPE TRENCHES)         

    As specified in SABS 1200 DB and in 
the Project Specification 

        

  8.3.2 Excavation         

    a) Excavate in all materials for 
trenches, backfill, compact and 
dispose of surplus material, for pipes 

        

    i) 375 mm dia concrete pipes         

    iii) 600 mm dia concrete pipes         

5.3.5   a) Depth 0m up to 1m m 550,00     

              

5.3.7   c) Excavate and dispose of unsuitable 
material from trench bottom 

m³ 150,00     

              

5.3.8 PSDB 8.3.2 d) Extra-over items 3.3.1 and 3.3.18 for 
hand excavation where ordered by the 
Engineer 

m³ 15,00     

              

              

5,4 SABS 1200 
LB 

BEDDING (PIPES)         

    As specified in SABS 1200 LB and in 
the Project Specification 

        

  8.3.2 Supply only of bedding by importation         

  8.3.3.3 From commercial sources         

5.4.1   a) Selected granular material m³ 216,00     

              

TOTAL CARRIED FORWARD TO THE NEXT PAGE         

TOTAL BROUGHT FORWARD FROM PREVIOUS PAGE         

              

              

              

 

 

      

5,5 SABS 1200 
LE 

STORMWATER DRAINAGE         

    As specified in SABS 1200 LE and in 
the Project Specification 

        

  8.3.1 Supply and lay concrete pipe culverts         

    a) 600mm diameter Class 100D pipes 
on Class B bedding 

m 350,00     

  8.3.8 Supply and install manholes, catchpits 
and the like 

        

              

    a) Manhole kerb inlets/Catchpits         

New 
rates 

  Brick manhole Type C as per Drawing 
No.071046-T06 for depths : 

No 9,00     

              

    b) Headwall outlets No 9,00     

              

5,9 SABS 
1200DK 

GABIONS         

              

    Surface preparation for bedding of 
gabions 
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5.9.1 8.3.1 (LI) Cavities filled with approved 
excavated material or rock 

m² 90,00     

              

5.9.2 8.3.2 (LI) PVC-coated galvanized wire 
mattresses 300mm deep 

m³ 30,00     

              

5.9.3 8.3.2 (LI) 1,0m x 1,0m x 1,0m deep PVC-coated 
galvanized gabion boxes 

m³ 18,00     

              

5.9.4 8.3.2 (LI) 6,0m x 1,0m x 0.3m deep PVC-coated 
galvanized gabion boxes 

m³ 30,00     

              

5.9.5 8.3.4 (LI) A4 / U24 Geotextile m² 72,00     

              

              

              

              

              

TOTAL CARRIED FORWARD TO SUMMARY                

 

 

Senqu Local Municipality   
  

RECONSTRUCTION OF 6 KM GRAVEL ROADS AND STORMWATER CHANNELS IN Ward Ward: 05 Ntabamhlope 
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  Declaration 

 

DECLARATION (In respect of completeness of Tender) 
 
 
 
Senqu Municiapality 
19 Murray Street 
Lady Grey 
9755? 
 
 
 
I/we, the undersigned, do hereby declare that these are the properly priced Bills of Quantities forming Part C2.2 of 
this Contract Document containing 156 pages in consecutive order upon which my/our tender for TENDER NO. 
54/2023-2024T has been based.  If I/we have submitted a printed version of the Bills of Quantities, I/we warrant 
that no amendments have been made to it from the original, other than amendments issued in any Addenda in 
terms of Clause C.3.2 in Part T1.2 Tender Data. 
 
 
 
 
 
 
------------------------------------------------------------------------ 
SIGNATURE OF TENDERER/S 
 
 
------------------------------------------------------------------------ 
DATE 
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Part C3: Scope of Work 

 
 
 
 

C3.1 Description of the Works 147 – 148 

C3.2 Engineering / Design 149 

C3.3 Procurement 150 – 154 

C3.4 Construction 155 – 160 

C3.5 Management 161 – 250 

C3.6 Annexes 251 

 
 

Status 
 
Should any requirement or provision in the parts of the Scope of Work conflict with any requirement of 
any Standardised Specification, particular specification or any drawings, the order of precedence, 
unless otherwise specified, is: 
 
Drawings 
Scope of Work (Parts C3.1, C3.4, C3.5 and C3.6) 
Particular Specifications 
SANS Standardised Specifications 
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C3.1  Description of the Works 
 
CONTENTS 
 
3.1.1 EMPLOYER’S OBJECTIVES 
3.1.2 OVERVIEW OF THE WORKS 
3.1.3 EXTENT OF THE WORKS 
3.1.4 LOCATION OF THE WORKS 
3.1.5 TEMPORARY WORKS 
 
 
3.1.1 EMPLOYER’S OBJECTIVES 
 
the Employer’s objectives for the delivered project: The construction of interlock paved streets in Kwezi Naledi 
(Steve Tshwete) – Ward 14 (6km) will improve socio-economic situation in line with urban traffic flow for all transport 
users, giving a link to other roads, formal residential areas and service facilities in a comfortable, efficient and 
environmentally accepted manner. The service facilities include schools, sport grounds, community halls, churches, 
shops and other government facilities. Upgrading of the roads will also elevate the outlook of the town and 
surrounding township settlements so that it can be attractive to future investment opportunities. 
 
Senqu local Municipality, hereafter referred to as, the Employer/Client, seeks to upgrade some Internal streets of 
Khwezi Naledi (Steve Tshwete) from gravel roads (often requiring maintenance due to erosive materials, 
corrugation, slipperiness etc) to paved roads.   
 
The road would serve to support the prospects of social growth and upliftment in the quality of life for the local 
community owing temporary job creation, use of natural resources within the area and eventual benefit of the road 
asset facility. It is reasonable to award merit to the fact the proposed road upgrade will open the area to more 
diverse economic activity. 
 
This gives effect to a better life for all the residents in these areas thereby ensuring that through this programme: 
• Sustainable services are rendered to the residents of these areas as they are enshrined in the Constitution
 of South Africa (Act 108 of 1996). 
• Jobs are created for the local people during construction where possible. 
• Skills are transferred to those local individuals who are identified. 
• Improves socio-economic conditions of the affected communities by access to services and schools
 thereby address a backlog of access roads under the Senqu LM Local Municipal jurisdiction. 
• Protect the value of property. 
 
3.1.2 OVERVIEW OF THE WORKS 
 

The roadways can be classified into two categories, that is, Street collector roads and secondary roads 
(residential streets). It is proposed that the Street collector roads be paved with 80mm thick concrete 
interlocking pavers while the secondary roadways are proposed to be surfaced with 60mm thick interlocking 
paving blocks in order to encourage job creation (labour intensive works).  
The paving blocks are preferred option to Senqu LM as they have proved to be cost-effective alternative on 
future maintenance costs over the blacktop surface.  
: 

 
3.1.3 EXTENT OF THE WORKS 
 
The scope of works for reconstruction of existing gravel wearing course to the following: 
 

• Clear and grub road reserves.  

• Remove unsuitable materials and spoil. 

• Installation of nominal pipe culverts with inlet and outlet structures. Construction associated 

storm water drainage structures i.e. inlet and outlet facilities and related erosion protection 

measures such as stone pitching. 

• Scarify the existing subgrade material for reuse/rework and modify the existing layers as 

selected layers or import selected G7 material. 

• Import and construct sub-base and base layer with 150mm G5 material.  
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3.1.4 LOCATION OF THE WORKS 
 

The project is located at approximately 80 km north east from Sterkspruit Town centre under the jurisdiction of 
Senqu Local Municipality in the Eastern Cape Province. 

 

 
 
 

AREA No. of HH GPS 

Ward: 05 Ntabamhlope 720 30°34'41.0"S 27°36'45.9"E  
 
30°35'09.2"S 27°37'07.9"E 
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3.1.5 TEMPORARY WORKS 
 

Temporary works include preparatory works such as site establishment for office, plant and 
accommodation, compliance to related statutory requirements, . 
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C3.2  Engineering / Design 
 
CONTENTS 
 
3.2.1 DESIGN SERVICES AND ACTIVITY MATRIX 
3.2.2 EMPLOYER’S DESIGN 
3.2.3 DESIGN BRIEF 
3.2.4 DRAWINGS 
3.2.5 DESIGN PROCEDURES 
 
 
 
3.2.1 DESIGN SERVICES AND ACTIVITY MATRIX 
 

Identify responsibilities for design and related documentation - Works designed by, per design stage: 

Concept, feasibility and overall process….Employer 

Basic engineering and detail layouts to tender stage……Employer 

Final design to approval for construction…..Employer 

Temporary works…..Contractor 

As built drawings……Contractor 

  
3.2.2 EMPLOYER’S DESIGN 
 
  

a. Works designed by, per design stage: 
b. Concept, feasibility and overall process   Employer 
c. Basic engineering and detail layout to tender stage  Employer 
d. Final design to approved for construction stage  Employer 
e. Temporary works:    Contractor 
f. Preparation of  as built (marked up Engineers  drawings) Contractor/Employer 

 
3.2.3 DESIGN BRIEF 
 

Where the contractor is responsible for the design, a comprehensive design brief and Professional Indemnity 
Insurance which includes employer preferences will be required. Proven design and construction specifications 
and statutory requirements and technical requirements must be applied. 

 
3.2.4 DRAWINGS 
 

The drawings listed below are attached in order to give an overview of the project. 
Additional construction drawings will, in terms of Clause 5.9 of the General Conditions of Contract (2015), 
be issued to the Contractor by the Engineer/Employer on the commencement date and from time to time 
as required.  

 
 
3.2.5 DESIGN PROCEDURES 
 
 

Design procedures where the contractor is responsible for the design which as a minimum sets out: 
- interfaces with existing structures, plant etc; 
- any temporary works requirements, if any, e.g. specialized items equipment; 
- design integration before and during construction; 
Any Contractor’s own design must be approved by the Employer and must conform to Employer’s 
preference of record keeping and tracking of documents. 
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CONTENTS 
 
3.3.1 SUB-CONTRACTING PROCEDURES  
 
3.3.1. SUB-CONTRACTING PROCEDURES 
 
3.3.1.1  Monitoring the use of sub-contractors 

 
Notwithstanding the restriction on sub-contracting as described on the PREFERENCE POINTS CLAIM 
FORM, it is recognised that sub-contracting is an integral part of construction, which the conditions of 
contract make provision for. 
 
In order, however, to comply with the requirements of the PREFERENCE POINTS CLAIM FORM, the 
Contractor shall submit to the Employer’s Agent, on a monthly basis, a Specific goals Sub-contract 
Expenditure Report. The format of this report is provided in the attached annexure. 
 
The Contractor shall submit to the Employer’s Agent documentary evidence in accordance with the 
applicable codes of good practise, , of the B-BBEE status level of every sub-contractor employed by the 
Contractor. Until such time as documentary evidence as described above has been submitted to the 
Employer’s Agent, a sub-contractor shall be deemed to be a non-compliant contributor. 
 
The Contractor shall furthermore, on the written request of the Employer’s Agent, provide documentary 
evidence showing the value of work sub-contracted to any or all of the sub-contractors employed by the 
Contractor.  
 

3.3.1.2  Procedure for the selection of sub-contractors/suppliers 
 
A list of approved subcontractors and suppliers may be obtained from Supply Chain and SMME 
departments.  Subcontractors and suppliers shall be Black Enterprises. A black enterprise (BE) is defined 
as a company or economic activity that is owned by black persons and where there is substantial 
management control by Black People. Ownership refers to economic interest, whilst management refers 
to the membership of any board or similar governing body of the enterprise.  The Broad-Based Black 
Economic Empowerment Act No. 53 of 2003, principles shall apply to BE’s. 
Enterprises shall comply with the following: 

• Business shall be registered within the Senqu Local Municipality boundaries, 

• Owners shall reside within the Senqu Local Municipality. 
 

Subcontracting procedures 
The contractor shall advertise and call for competitive tenders in respect of each portion of the works that 
are required to be subcontracted in terms of the contract in accordance with the relevant provisions of the 
latest edition of the CIDB Standard for Uniformity in Construction Procurement. The Contract Data in the 
associated procurement documents shall be based on the ………………(insert title of standard form of 
subcontract that is to be used), with minimal project specific variations and amendments that do not change 
their intended usage. 
 
The Employer together with the Contractor shall evaluate the tenders received in accordance with the 
provisions of the Standard Conditions of Tender contained in Annex F of Standard for Uniformity in 
Construction Procurement. The evaluation and adjudication panel shall comprise of equal representatives 
from the Employer and from the Contractor.   The Employer requires the BOC Committee to form the 
Evaluation Panel. 
 
The Contractor shall without delay award and enter into contract with the successful tendering 
subcontractor based on their accepted tender submission. The Contractor shall remain responsible for 
providing the subcontracted portion of the works as if the work had not been subcontracted. 
 
The employer shall invite tenders for the contract using the relevant description of the work. The employer 
together with the contractor shall evaluate the tenders received in accordance with the Standard 
Conditions of Contract issued by the CIDB and the Tender Data issued to tendering subcontractors. The 
evaluation panel shall comprise of two representatives from the employer, and two representatives from 
the contractor. 
The contractor shall without delay, enter into contract with the successful tendering subcontractor based 
on his tender submission. 
The contractor shall remain responsible for providing the works as if the works had not been subcontracted. 
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Attendance on subcontractors 
For example: where the Contractor will have to manage Black Owned Companies (BOC) subcontractors. 
 
SUBCONTRACTING: PORTION OF WORKS RESERVED FOR BOC SUBCONTRACTORS 
This specification covers the requirements of the Employer for the use and development of BOC’s as 
subcontractors on civil engineering projects. 
 

a. DEFINITIONS 
 
For the purposes of the Scope of Works, the definitions given in the General Conditions of Contract for 
Construction Works (2015), the Standard Specifications and the Scope of Works, together with the 
following additional definitions shall apply: 
 

i. “Contract” shall have the meaning assigned thereto in Clause 1.1.1.7 of the General Conditions of 
Contract for Construction Works (2015). 

 
ii. “Contractor” shall have the meaning assigned thereto in Clause 1.1.1.9 of the General Conditions of 

Contract for Construction Works (2015). 
 

iii. “Main Contract”: shall mean the contract entered into between the Employer, who is the SENQU LOCAL 
Municipality, and the Contractor. 

 
iv. “BOC Committee”: The BOC Committee shall be selected after award of the Main Contract, and its 

members shall consist of: 

• The Contractor, or his representative  

• The Engineer, or his representative 

• The Community Liaison Officer 
 
v. “BOC Subcontract” shall mean the contract entered into between the Contractor and any BOC 
subcontractor. 
vi.  “BOC Work Package” shall mean that portion of the Works which shall be set aside for construction 
by an BOC. 

b. PROCEDURE FOR ENGAGING BOC’s ON THE PROJECT 
 
The conditions of subcontract shall stipulate that the tenderer must be registered with the 
Construction Industry Development Board, in the relevant category, according to the estimated 
value of the Work Package. 
 The Contractor, with assistance from the Engineer, must undertake the following tasks in appointing 
BOC’s: 

• invite tenders for selected work activities.  

• together with the BOC Committee, adjudicate and award the tenders; 

• sign a subcontract agreement for each Work Package with the successful BOC subcontractor; 

• assist and monitor the BOC subcontractors with their work output and quality; 

• issue subject to the approval of the Employer a Certification of Completion to each BOC 
subcontractor; 

 
The Contractor shall ensure that BOC’s are appointed timeously, so as not to delay the programme on the 
Main Contract in any way. 
The above tasks are more fully described below 
d.  TENDER PROCESS FOR APPOINTING BOC’s 

 
d.1 Supply Chain Management Policy 
 
The Contractor shall procure the services of BOC’s by following a process similar to that of the 
Municipality’s Supply Chain Management Policy, so as to ensure fairness and equity. Tenders, of which 
the estimated value is below R 200 000, may be procured by obtaining three quotes. However, for work 
packages whose estimated value exceeds R 200 000, public notice shall be invited. The Contractor shall 
invite tenders and shall be responsible for the issuing of the subcontract tender documents to prospective 
tenderers.  
 
The Contractor shall adjudicate the tenders with the assistance of the BOC Committee and shall enter into 
a subcontract agreement with the successful BOC. 
 
All conditions of tender, as they applied to the Main Contractor on this Contract, shall apply where relevant, 
to the tenders for BOC subcontracts.  
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d.2 Conditions of Tender 
 
The conditions of the subcontract agreement shall be in accordance with the General Conditions of 
Contract for Construction Works (2015).  The contract will also specify: 
 
(a) the terms and conditions relating to the recruitment, employment and remuneration of workers 
engaged on the contract works; and 
 (b) details of any training to be provided to the temporary workforce  
 
d.3 Assistance to the Tenderers 
 
(a) The Contractor shall be responsible for ensuring that prospective BOC tenderers fully 
comprehend the following: 
 

• Implications of the liabilities and responsibilities inherent in the subcontract  into which the 
tenderer proposes entering; 

• implications of the tendered rates; 

• scope and extent of the works included in the subcontract; 

• proper procedures for the submission of the tender 

• procedures and basis on which tenders will be adjudicated and the subcontract awarded. 
 
d.4 Adjudication 
 
(a) The Contractor shall receive all tenders at a location identified by him, with all  sealed tender 
submissions being placed in a proper tender box for this purpose.  
 
(b) All tenders received shall be evaluated by a registered professional engineer from the 
Engineering firm representing the Employer and the person (Contracts Manager) mandated to act and 
sign on behalf of the Tenderer.  
 
 (c) The  BOC Committee shall have the right to interview any Tenderer for the  
 purpose of: 
 
- Clarifying any aspect of the tender; 
- Verifying the eligibility of the Tenderer; 
- Querying abnormally high or low rates and prices, and 
-  Clarifying rates and prices which are not in balance with other tendered rates and prices. 
 
(d) The correction of obvious errors shall be carried out in accordance with the requirements of the 
CIDB Conditions of Tender. 
 
(e) Adjudication of the tenders received will be made by the BOC Committee and an official 
representative from the Emploeyer. The Contractor shall be prepared to explain the process of adjudication 
to all Tenderers and motivate his method of award, as may be necessary. 
 
d.5 Award of Tenders 
 
The Contractor must award the work to the successful BOC Tenderer whereafter a subcontract agreement 
will be signed between the Contractor and the successful BOC Tenderer. 
 
e ATTENDANCE ON  BOC SUBCONTRACTORS 
 
 The Contractor shall closely manage and supervise all BOC’s and shall manage, guide and assist 
each BOC in all aspects of management, execution and completion of his subcontract. This shall typically 
include assistance with planning his works, sourcing and ordering of materials, labour relations, monthly 
measurements and invoicing procedures. etc. The extent and level of such management, guidance and 
assistance, to be provided by the Contractor shall be commensurate with the expertise of relevant BOC 
and shall be directed at enabling the BOC’s to achieve the successful execution and completion of the 
subcontract.  
 A payment item shall be provided in the schedule of quantities in the Main Contract, in 
 which the Contractor will be reimbursed on the basis of a percentage of the value of the 
subcontracts awarded, for his attendance on the BOC subcontractors. This amount shall allow for: 
 

• All costs incurred for advertising and adjudicating tenders, and for assistance afforded to 
prospective tenderers. 
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• All administrative, management and supervisory functions associated with the employment of the 
BOC’s. 

 
 The Contractor shall be required to appoint a BOC Construction Manager who will be responsible 
to assist BOC’s as and when required. The BOC Construction Manager’s duties are specified in Clause 
PSA 5.9 below. 
 
“PSA 5.9   BOC CONSTRUCTION MANAGER 
Assistance to the BOC Subcontractors 
 
The Contractor shall, in addition to the requirements of Clause 4.4 of the General Conditions of Contract 
for Construction Works (2015), guide, assist and mentor all eligible potential BOC’s wishing to submit 
tenders, in the proper completion and submission of their particular tenders, including advice and guidance 
on how to establish rates.  
The Contractor shall employ on a full-time basis, a construction manager on the Contract who will manage 
the BOC’s and report on progress to the BOC Committee. Such Construction Manager must be adequately 
experienced with BOC work and the development thereof and will be subject to the approval of the 
Employer. The assistance rendered by the Construction Manager, shall inter alia: 

(i) be given at a level and to the extent which is commensurate with the expertise and resources of the 
BOC, 

(ii) be given in a manner which is neither prescriptive, dictatorial, nor coercive towards the BOC; 
(iii) not be utilized by the Contractor to manipulate the rates and prices submitted, to his advantage, and 
(iv) be given in a manner which does not unfairly prejudice or favour any particular BOC. 

 
The BOC Construction Manager will after the tendering process work with and manage the BOC 
Subcontractors throughout the Contract.” 
 
f.  CONTRACTOR’S OBLIGATIONS TO SUBCONTRACTED BOC’s 
 
f.1 Dispute Avoidance and Resolution Procedures 
The Contractor shall at all times: 
 

(a) apply the terms and conditions of the subcontract fairly and justly, taking due cognizance of the level 
of sophistication and experience of the particular BOC concerned. 

(b) closely manage and supervise all BOC’s and wherever feasible, give reasonable warning to BOC’s 
when any contravention of the terms of the subcontract has occurred or appears likely to occur. The 
Contractor shall whenever feasible, give the BOC’s reasonable opportunity to make good any such 
contravention, or to avoid such contravention and shall render all reasonable assistance to the BOC 
in this regard. 

 
When taking any disciplinary actions or imposing any penalties as are provided for in the subcontract, the 
Contractor shall explain fully to the BOC’s that such actions are provided for in the subcontract. 
If any dispute should arise between the Contractor and a BOC such dispute shall be resolved in 
accordance with the provisions of the subcontract. 
f.2 Quality of Work and Performance of the BOC subcontractor 
If the BOC Subcontractor, in the opinion of the Engineer, fails to comply with the criteria as listed below, 
the Engineer shall issue a written warning to the Contractor, stating all the areas of non-compliance. A 
copy of the letter of warning shall be forwarded to the Employer. The criteria may include, but are not 
limited to, the following: 

(a) Acceptable standard of works as set out in the specifications in the subcontract. 
(b) Progress in accordance with the time constraints in the subcontract. 
(c) Punctual and full payment of the workforce and suppliers. 
(d) Site safety 
(e) Accommodation of traffic. 

 
The BOC Subcontractor shall have 21 days from the date of receipt of the letter of warning by the 
Contractor to address and rectify the issues raised by the Engineer, with the exception of points (d) and 
(e), for which the reaction time shall be 24 hours. Failure to do so, will be sufficient grounds for the 
Contractor to terminate the subcontract, provided that the BOC Committee is satisfied that the Contractor 
has made every effort to correct the performance by the BOC Subcontractor. 
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g. ISSUING OF COMPLETION CERTIFICATE 

 
The Contractor shall, within 7 days of the completion of each subcontract completed in accordance with 
the provisions of this specification, issue free of charge to the BOC, a Certificate of Completion. The format, 
layout and appearance of certificates issued shall be agreed by the BOC Committee, provided always that 
they shall be respectable and presentable in accordance with the general standards of normal business 
practice. All certificates issued shall be co-signed by the Engineer and a senior representative of the 
Contractor, who has been duly authorized thereto. 
The Certificate of Completion shall provide the following information: 
 

(a) Main Contract data: 
 
(i) Contract title; 
(ii) Contractor’s full name and address; 
(iii) Engineer’s name and address; 
(iv) Employer’s name. 

 
(b) Subcontract data: 

 
(i) BOC name and address; 
(ii) Scope or extent of the subcontract works; 
(iii) Value of the subcontract works; 
(iv) Duration of the subcontract; 
(v) Date of completion of the subcontract; 
(vi) Description of the training undergone by the BOC. 

 
h. CONTRACTOR’S LIABILITY 

 
h.1 No provision or requirement set out in this specification shall be deemed to relieve the Contractor 
of any liability or obligation under the contract, and in accordance with the provisions of Clause 4.4 of the 
General Conditions of Contract for Construction Works (2015), the Contractor shall be fully liable for the 
acts, defaults and neglects of any BOC’s, his agents or employees, as fully as if they were the acts, defaults 
and neglects of the Contractor, his agents or employees. 
 
i. MEASUREMENT AND PAYMENT 
Under the work packages set aside for BOC’s, the BOC shall be responsible for all labour, plant, 
equipment, tools and any other incidentals that may be required to carry out the works in accordance with 
the specifications. 
The Main Contractor shall supervise and manage the BOC work at all times in order to ensure compliance 
with the specifications 
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C3.4  Construction 
 
CONTENTS 
 
3.4.1 TRADE NAMES OR PROPRIETARY PRODUCTS 
3.4.2 APPLICABLE STANDARDISED SPECIFICATIONS 
3.43 PARTICULAR / PROJECT SPECIFIC SPECIFICATIONS 
3.4.4 WAYLEAVES, PERMISSIONS AND PERMITS 
3.4.5 LOCAL PRODUCTION AND CONTENT 
3.4.6 EMPLOYMENT OF SECURITY PERSONNEL 
 
3.4.1. TRADE NAMES OR PROPRIETARY PRODUCTS 
 
Bid specifications may not make any reference to any particular trade mark, name, patent, design, type, specific 
origin or producer, unless there is no other sufficiently precise or intelligible way of describing the characteristics of 
the work, in which case such reference must be accompanied by the words “or equivalent”. 
 
TENDERERS MUST NOTE THAT WHEREVER THIS DOCUMENT REFERS TO ANY PARTICULAR TRADE 
MARK, NAME, PATENT, DESIGN, TYPE, SPECIFIC ORIGIN OR PRODUCER, SUCH REFERENCE SHALL BE 
DEEMED TO BE ACCOMPANIED BY THE WORDS ‘OR EQUIVALENT” 
 
 
3.4.2 APPLICABLE STANDARDISED SPECIFICATIONS 
 
  SABS 1200 A  : General 
 SABS 1200 AB  : Engineer’s Office 
 SABS 1200 C  : Site Clearance 
 SABS1200 D  : Earthworks 
 SABS1200 DB   : Earthworks (Pipe trenches) 
 SABS1200 DK  : Gabions and Pitching 
 SABS1200 DM  : Earthworks (Roads; Subgrade) 
 SABS1200 GA  : Concrete (Small Works) 
 SABS 1200 L  : Medium Pressure Pipelines 
 SABS1200 LB  : Bedding (Pipes) 
 SABS1200 LC   : Cable Ducts 
 SABS1200 LE  : Stormwater Drainage 
 SABS1200 M  : Roads (General) 
 SABS1200 ME   : Subbase 
 SABS1200 MF   : Base 
 SABS1200 MG  : Bituminous Surface Treatment 
 SABS1200 MH  : Asphalt Base and Surfacing 
 SABS1200 MK  : Kerbing and Channelling 
 SABS1200 MM  : Ancillary Roadworks 
 
3.4.3 PARTICULAR / PROJECT SPECIFIC SPECIFICATIONS 

C3.4.3.1 The term “project specifications” appearing in any of the SABS 1200 standardised specifications must 
be replaced with the terms “scope of work”. 

C3.4.3.2 The variations and additions to the specifications listed in C3.4.3.1 will be communicated when 
necessary. 

C3.4.1 Certification by recognised bodies 

State, which Institutions may certify, items for inclusion in the works and building systems, e.g. 
Agrément Board of South Africa. 

C3.4.2  Agrément certificates 

State requirements for the use of alternative materials, which are fit for purpose and as such are 
subject to an Agrément certificate, and requirements for providing Agrément certificates (see www 
agrement.co.za). 
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C3.4.3 Plant and materials provided by the employer 

None.  

C3.4.4 Materials samples and shop drawings 

The Contractor must provide proof of compliance with materials specifications, samples of materials 
and finishes, shop drawings required to amplify the designs of aspects of the works, use of proprietary 
materials, etc. 

C3.4.5 Equipment provided by the Employer  

None. 

C3.4.6 Requirement for equipment  

Keep equipment in a safe, clean and good working condition. Workers using the equipment must be 
inducted as stipulated on the Health and Safety specification.  

C3.4.7 Known services 

The positions of existing services are not all known. The Contractor must contact Senqu Local 
Municipality for details of existing services. 

Items have been allowed in the Schedule of Quantities for dealing with and protecting services. 

The Contractor shall take whatever precautions are required to protect these services from damage 
during the period of the Contract. Locate, mark and record such services and deliver to the Engineer 
for records. 

C3.4.8 Treatment of existing services 

Use only hand excavation to locate existing services. 

C3.4.9 Use of detection equipment for the location of underground services 

[State requirements, as necessary, for the use and availability of detection equipment for the 
location of underground services]. 

C3.4.10 Damage to services 

[State responsibility for damage to services, known and unknown, and requirements for 
working in close proximity to services, etc]. 

C3.4.11 Reinstatement of services and structure damaged during construction 

[State requirements and reinstatement procedures for the notification and repair of damage 
to services, penalties applicable to the damage of services, etc. 
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C3.4.12 Service and facilities provided by the employer 

Source of Water Supply 

The Contractor may make application to the Municipality’s Water Division for a clean water supply 
point, and shall bear all the costs for the installation of such supply point. Water used by the 
Contractor from the Employer’s mains will be charged for at the tariffs ruling at the time of use. 

The Contractor shall make himself thoroughly acquainted with the regulations relating to the use of 
water and shall take adequate measures to prevent the wastage of water. 

The Employer accepts no responsibility for the shortage of water due to any cause whatsoever, nor 
additional costs incurred by the Contractor as a result of such shortage. 

The Contractor shall take note that no direct payment will be made for any costs incurred for the 
provision of a water supply point nor for the cost of water drawn. Payment for the aforementioned 
shall be deemed to be covered by the rates and prices tendered and paid for the various items of 
work included under the Contract. 

Source of Power Supply 

The Contractor is to make his own arrangements with the Electricity Department for a supply of 
electricity, if required, and shall pay establishment and consumption costs at the tariffs ruling at the 
time. 

Location of Camp and Materials storage area 

The camp site and storage area will be indicated to tenderers at the site inspection for the contract. 

The Contractor shall confine his camp and storage of materials to the areas designated. On 
completion of the construction works the surface of the areas utilised shall be re-instated. 

Contact the local office of Senqu Local Municipality for most of the following services: 

• water: location, quality, approximate pressure, source, etc 

• electricity: location, phase, source, etc. 

• telecommunication services: location of lines, etc 

• ablution facilities: nature and location will be responsibility of the contractor. 

• The Contractor must arrange own means the medical / first aid facilities: nature and location 

• • The Contractor must arrange own means for fire protection services: nature and location 

• • The Contractor must arrange own means to : 

• hook up to, and distribute water, electricity and telecommunication services; 

• clear up and make good when the service or facility is no longer required, leave the 
employer’s facilities in the condition they were before the contractor first made use of them, 
fair wear and tear excepted, and 

• continuously clear and dispose of waste and surplus materials to maintain the site in a tidy 
state. 
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C3.4.13 Facilities provided by the contractor 

Temporary Offices 

An office for the Engineer is required. The type of office required for the Engineer is specified in 
clauses AB 3.2 and PSAB 3.4. 

Site meetings will be held in the Contractor’s site office. 

Sanitary Facilities 

The Contractor shall supply chemical toilets for use by his workmen. The number of toilets shall be 
based on one toilet per fifteen personnel on site. 

Under no circumstances will the Contractor’s staff be allowed to use public toilet facilities. 

Telephone Facilities 

A site telephone will not be required by the Engineer, but the time-related tendered rate for the 
Contractors telephone shall include for local official calls by the Engineer or his Representative. 

C3.4.14 Storage and laboratory facilities 

Requirements for storage and laboratory facilities will be communicated by Engineer in line with BOQ 
provisions. 

C3.4.15 Other facilities and services 

Requirements for other facilities and services will be communicated by Engineer in line with BOQ 
provisions all other temporary facilities necessary for providing the works which are not provided by 
the employer including power, water, telecommunications, security services, medical, fire protection, 
sanitation and toilets, waste disposal. 

C3.4.16 Vehicles and equipment 

Requirements for vehicles, computers, survey and testing equipment, office furniture etc for the use 
of the employer and his agents will be communicated by Engineer in line with BOQ provisions 

C3.4.17 Advertising rights 

Contact the Senqu Local LM for any information in this regard. 

C3.4.18 Notice boards 

The identity board required shall be as detailed on Drawing. The Contractor must request 
Engineer approval for placing and removal of notice board  including those in respect of all 
types of subcontractors. 

C3.4.19 SITE USAGE 

The handing over of the site is only limited to the project footprint. Any deviation is subject to approval 
by relevant. 

C3.4.20 PERMITS AND WAY LEAVES 

The Contractor must seek information on permits and way leaves obtainable from various authorities. 

C3.4.21 ALTERATIONS, ADDITIONS, EXTENSIONS AND MODIFICATIONS TO EXISTING WORKS 

The contractor must satisfy himself that the dimensional accuracy, alignment, levels and setting out 
of existing structures or components thereof are compatible with the proposed works and procedures 
for notifying the employer’s representative where this is not the case.   
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C3.4.22 INSPECTION OF ADJOINING PROPERTIES 

The Contractor must take pictures and inspect with the owners of adjacent buildings and properties 
and representatives of all local authorities before commencing with the works that have the potential 
to damage surrounding buildings and property. 

C3.4.23 WATER FOR CONSTRUCTION PURPOSES 

The Contractor will be responsible for any arrangements for procuring, transporting, storing, 
distributing and applying the water needed for construction purposes. 

 

C3.4.24 SURVEY CONTROL AND SETTING OUT OF THE WORKS 

Before commencement of work, the Contractor is to liaise with the Engineer to establish exactly the 
status of all boundary pegs in the Township. The position of all erf pegs found will be recorded on a 
marked-up print of the Township. 

On completion of the Contract the pegs that have been unavoidably disturbed will be replaced by the 
Employer. Pegs which have, in the opinion of the Engineer, been disturbed due to the negligence of 
the Contractor will be replaced at the Contractor’s cost. 

Survey controls levels are available for the setting out of the works. 
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3.4.4 WAYLEAVES, PERMISSIONS AND PERMITS 
 

The Contractor shall be responsible for obtaining all of the necessary wayleaves, permissions or permits 
applicable to working near any existing services or other infrastructure on Site, and shall ensure that any 
wayleaves, permissions or permits obtained by the Employer’s Agent prior to the award of the contract are 
transferred into the Contractor’s name.  
 
The Contractor shall abide by any conditions imposed by such wayleaves, permissions or permits.   
 
The Contractor shall ensure that all wayleaves, permissions and permits are kept on site and are available 
for inspection by the relevant service authorities on demand. 
 
The Contractor shall also ensure that any wayleaves in respect of electricity services are renewed 
timeously every three months. 

 
3.4.5 LOCAL PRODUCTION AND CONTENT 

 
The Contractor will be required to comply with all requirements as stated in this document.  
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C3.5 Management 
 
CONTENTS  
 
3.5.1. FORMS FOR CONTRACT ADMINISTRATION 
3.5.2 PARTICIPATION OF TARGETED LABOUR 
3.5.3. COMMUNITY LIAISON OFFICER 
3.5.4. PARTICIPATION OF TARGETED ENTERPRISES 
3.5.5. ENVIRONMENTAL MANAGEMENT PROGRAMME 
3.5.6. HEALTH AND SAFETY 
 

SANS 1921 (Construction and management requirements for construction works) and associated 
specifications are also applicable, Contractor required to get their own copies: 

SANS 1921-1: General engineering and construction works 
SANS 1921-2: Accommodation of traffic on public roads occupied by the contractor 
SANS 1921-3: Structural steelwork 
SANS 1921-4: Third party management support in works contracts 
SANS 1921-5: Earthworks activities, which are to be performed by hand 
SANS 1921-6: HIV / AIDS awareness 

 
 
3.5.1. FORMS FOR CONTRACT ADMINISTRATION 
 

The Contractor shall complete, sign and submit with each monthly statement for payment, the following 
updated returns (the format of which are attached in C3.6 Annexes as amended from time to time): 
 
a) B-BBEE Sub-contract Expenditure Report  
b) Joint Venture Expenditure Report  
c) Targeted Labour Contract Participation Expenditure Report  
d) Targeted Enterprises Contract Participation Expenditure Report  

 
The B-BBEE Sub-contract Expenditure Report is required for monitoring the prime contactor’s 
compliance with the sub-contracting conditions of the PREFERENCE POINTS CLAIM FORM. 
 
The Joint Venture Expenditure Report is required for monitoring the joint venture’s compliance with the 
percentage contributions of the JV partners as tendered, where the joint venture has been awarded 
preference points in respect of its consolidated B-BBEE scorecard. 
 
The Targeted Labour Contract Participation Expenditure Report (if applicable) is required for monitoring 
the contractor’s compliance for achieving the specified minimum targeted labour contract participation 
goal (CPGL) and, if applicable, for calculating any penalty in terms thereof. 
 
The Targeted Enterprises Contract Participation Expenditure Report (if applicable) is required for 
monitoring the contractor’s compliance for achieving the specified minimum targeted enterprises contract 
participation goal (CPGE) and, if applicable, for calculating any penalty in terms thereof. 

 
The Expenditure Reports shall be verified by the Employer’s Agent/Employer’s Agent’s Representative. 

 
3.5.2 PARTICIPATION OF TARGETED LABOUR 
 
3.5.2.1  Minimum targeted labour contract participation goal 

 
In support of the National Department of Public Works’ Expanded Public Works Programme which is 
aimed at alleviating poverty through the creation of temporary employment opportunities using labour 
intensive methodologies and practices where possible, the Employer is seeking to increase the intensity 
of labour, as appropriate, in all of its infrastructure sector projects.  
 
It is a requirement of this contract, therefore, that the work be executed in such a manner so as to 
maximise the use of labour-intensive construction methods in order to provide low and semi-skilled 
temporary employment opportunities. 
 
To this end, a minimum targeted labour contract participation goal is specified below, which shall be 
achieved by the Contractor in the performance of the contract, failing which, penalties as described will 
be applied. The Contractor is required to provide all skills training where necessary, so as to ensure that 
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a minimum level of competence is achieved and maintained, such that the various activities are carried 
out safely and to the required standard. The cost of training shall be included in the rates for the various 
work activities. 
 
 
       The specified minimum targeted labour contract participation goal (CPGL) is   
 
 
The minimum CPGL is such that the Contractor will have to carry out some of the work that would normally 
have been undertaken using mechanised construction methods, by using labour intensive construction 
methods instead. It is left to the discretion of the Contractor to identify suitable work activities for the 
intensification of labour. The Contractor shall, within 5 working days of being requested in writing by the 
Employer’s Agent to do so, submit details of his/her plan to achieve the minimum CPGL. 

 
3.5.2.2  Definitions 
 

For the purposes of the requirements in respect of the participation of targeted labour, the following 
definitions shall apply: 

 
“Target area” means the geographical area shown on plan in Part C4: Site Information 
 
“Targeted labour contract participation goal (CPGL)”  means the sum of the wages (excluding any 
benefits), for which the Contractor, or any of his/her sub-contractors contracts targeted labour in the 
performance of the contract, expressed as a percentage of the value of the contract. 
 
“Targeted labour” means low and semi-skilled individuals, whose wages (excluding any benefits) do not 
exceed the threshold value, who reside in the target area, that are employed by the Contractor, or any of 
his/her sub-contractors, in the performance of the contract. 
 
“Threshold value” is R350.00 per day as adjusted from time to time (excluding any benefits).  The 
threshold value is not to be confused with any industry sector minimum wage determined in accordance 
with the Basic Conditions of Employment Act, 75 of 1977. 

 
 “Value of the contract” means the contract sum (accepted contract amount) less provisional sums, 

contingencies and VAT. 
 
3.5.2.3  The selection and recruitment of targeted labour 
 

Where targeted labour is to be drawn from specific local communities (defined in terms of the target area), 
such labour shall be identified using the relevant Sub-Council Job-Seekers Database. The Contractor 
shall request, via a Community Liaison Officer (if required in terms of the contract), a list of suitable 
candidates from the database, from which the Contractor shall make his/her final selection. The contractor 
shall enter into written contracts of temporary employment with all targeted labour. 

 
Any difficulty experienced by the Contractor in identifying candidates though the Job-Seekers Database, 
or as regards any matter relating to the employment of targeted labour, shall be immediately referred to 
the Employer’s Agent. 
 

3.5.2.4  Contract participation goal credits 
 

Credits towards the achieving the minimum CPGL shall be granted by converting the total monetary value 
of wages paid to targeted labour (including that of sub-contractors) to a percentage of the value of the 
contract. No credits shall be accorded should the contractor/sub-contractor fail to enter into written 
contracts with the targeted labour. Furthermore, no credits shall be accorded in respect of targeted labour 
employed on work in respect of provisional sums or prime cost items. Such labour shall nevertheless be 
recorded on the Project Labour Report which is required to be furnished by the Contractor.  
 

3.5.2.5  Training of targeted labour 
 

The Contractor is required to provide all informal (on-the-job) skills training so as to ensure that a minimum 
level of competence is achieved and maintained, such that the various activities are carried out safely and 
to the required standard. The cost of informal training shall be included in the rates for the various work 
activities. 

 
3.5.2.6  Penalties 
 

5 % 
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The financial penalty to be applied for failing to meet the specified minimum targeted labour contract 
participation goal in the performance of the contract  (unless proven to be beyond the control of the 
Contractor), is as follows: 
 
   Penalty  =  (CPGL

S  -  CPGL
A)  x  P* 

 
 Where CPGL

S =   the specified minimum targeted labour contract participation goal 
        (expressed as a percentage). 
 
   CPGL

A =   the targeted labour contract participation goal achieved 
         (expressed as a percentage). 
 
   P* =   the value of the contract. 

 
3.5.3. COMMUNITY LIAISON OFFICER 
 

It is a requirement of this Contract that a Community Liaison Officer (CLO) shall be appointed by the 
Contractor.  The primary functions of the CLO shall be to assist the Contractor with the selection and 
recruitment of targeted labour, to represent the local community in matters concerning the use of targeted 
labour (and/or enterprises) on the works, and to assist with and facilitate communication between the 
Contractor, the Employer’s Agent and the local communities.   
 
The identification of suitable candidates (maximum 5; minimum 3) for the CLO position shall be resolved 
by the relevant Sub-council Manager through a process of advertising and shortlisting. Should suitable 
candidates not be identified through this process, the Contractor shall be allowed to seek candidates from 
the relevant Sub-Council Job-Seekers Database. The final selection and appointment of the CLO in terms 
of the contract shall be the responsibility of the Contractor. 
 
The period of appointment of the CLO shall be as stated in the Contract for Temporary Employment as a 
Community Liaison Officer referred to below.  The date of commencement of temporary employment of 
the CLO shall be as agreed with the Employer’s Agent. 
 
It is required, therefore, that the Contractor enter into a contract of temporary employment with the 
selected CLO, the contracting parties being the Contractor and the CLO.  To this end, a specimen Form 
of Contract of Temporary Employment as Community Liaison Officer is included in this document. This 
Form of Contract sets out, inter alia, the agreement between the parties, the duties and conditions of 
employment of the CLO. The rate of remuneration for the CLO, payable by the Contractor, is currently 
R360.00 per day..  As said contract will be between the Contractor and the CLO, all costs involved shall 
be borne by the Contractor and the tender shall be deemed to include for this. 
 

3.5.4. PARTICIPATION OF TARGETED ENTERPRISES 
 
3.5.4.1 Minimum targeted enterprises contract participation goal 
 

It is a requirement of this contract that enterprises located within the target area, as defined, be engaged 
by the Contractor for the provision of supplies, services or works necessary for the performance of this 
contract.   
 
To this end, a minimum targeted enterprises contract participation goal is specified below, which shall be 
achieved by the Contractor in the performance of the contract, failing which, penalties as described will 
be applied. 
 
 
       The specified minimum targeted enterprises contract participation goal (CPGE) is   
 
 
The Contractor shall engage targeted enterprises directly or indirectly in the performance of the contract 
to the extent that the total monetary value of such engagements (exclusive of VAT), expressed as a 
percentage of the value of the contract, is sufficient to achieve the specified minimum CPGE. 

 
3.5.4.2 Definitions 
 

For the purposes of the requirements in respect of the participation of targeted enterprises, the following 
definitions shall apply: 

 
“Target area” means the geographical area shown on plan in Part C4: Site Information 

10 % 
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“Targeted enterprises contract participation goal (CPGE)”  means the value of supplies, services or 
works (exclusive of VAT), for which the Contractor contracts targeted enterprises, either directly or 
indirectly, in the performance of the contract, expressed as a percentage of the value of the contract. 
 
“Targeted enterprises” means any sole trader, partnership or legal entity that acts as a supplier, 
manufacturer, service provider or sub-contractor, and which has its base of operations in the target area. 
 

 “Value of the contract” means the contract sum (accepted contract amount) less provisional sums, 
contingencies and VAT. 

 
3.5.4.3 Achieving the contract participation goal 

 
The contractor may achieve the specified minimum CPGE as follows: 
 
a) by engaging one or more targeted enterprises to perform commercially useful functions in the 

performance of the contract; 
 
b) by engaging non-targeted enterprises, who in turn engage one or more targeted enterprises to 

perform commercially useful functions in the performance of the contract; 
 
c) by a combination of the above. 
 
The Contractor shall, within 5 working days of being requested by the Employer’s Agent to do so, submit 
details of his/her plan to achieve the minimum CPGE. 

 
3.5.4.4 Contract participation goal credits 
 

Credits towards achieving the minimum CPGE shall be granted by converting the total monetary value 
(exclusive of VAT) of the agreements between the Contractor, or Contractor’s sub-contractors, and 
targeted enterprises, to a percentage of the value of the contract.  
 
No credits shall be accorded should the Contractor (or sub-contractors): 
 
a) make direct payment to third parties in connection with the contract on behalf of targeted enterprises, 

when such payment is recovered by making deductions from payments due to the targeted enterprise; 
 
b) fail to enter into written contractual agreements with the relevant targeted enterprises. 
 
 
Credits claimed towards the contract participation goal shall be denied where such written contractual 
agreements contain any of the following: 
 
c) conditions which are more onerous than those that exist in the prime contract (this contract); 
 
d) payment procedures based on a pay when paid system; 
 
e) authoritarian rights given to the employing contractor, with no recourse to independent adjudication 

in the event of a dispute arising. 
 
No credits may be claimed in respect of targeted enterprises that that do not adhere to statutory labour 
practices. 
 
No credits shall be accorded in respect of targeted enterprises engaged on work in respect of provisional 
sums or prime cost items.  
 
In the event that a targeted enterprise sub-contracts to another targeted enterprise, only the value of the 
higher level sub-contract shall be granted as credit towards achieving the specified minimum CPGE. 
 
In addition to the form required for contract administration (the Targeted Enterprises Contract Participation 
Expenditure Report), the Contractor shall furnish the Employer’s Agent, upon written request, with 
documentary evidence that the targeted enterprises have their base of operations in the target area, 
copies of the contractual agreements with the various targeted enterprises, as well as documentary proof 
of payments made to the various targeted enterprises. 
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3.5.4.5 Penalties 
 

The financial penalty to be applied for failing to meet the specified minimum targeted enterprises contract 
participation goal in the performance of the contract (unless proven to be beyond the control of the 
Contractor), is as follows: 
 
   Penalty  =  (CPGE

S  -  CPGE
A)  x  P* 

 
 Where CPGE

S =   the specified minimum targeted enterprises contract participation  
        goal (expressed as a percentage). 
 
   CPGE

A =   the targeted enterprises contract participation goal achieved 
         (expressed as a percentage). 
 
   P* =   the value of the contract. 
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Applicable SANS 1921 standards 

The following parts of SANS 1921 (Construction and management requirements for construction works) and 
associated specifications are applicable: 

SANS 1921-1: General engineering and construction works 
SANS 1921-2: Accommodation of traffic on public roads occupied by the contractor 
SANS 1921-3: Structural steelwork 
SANS 1921-4: Third party management support in works contracts 
SANS 1921-5: Earthworks activities, which are to be performed by hand 
SANS 1921-6: HIV / AIDS awareness 

 
The associated specification data are as follows: 

SANS 1921-1: General engineering and construction works 

Clause No Specification data 

4.1.7 The requirements for drawings, information and calculations for which the contractor is 
responsible are as described: 

 

 
 

4.2.1 The responsibility strategy assigned to the contractor for the works is: State A, B or C 

4.2.2 The structural engineer is: 

4.2.3 Drawings and other information are to be submitted in accordance with the contractor’s 
programme. 

4.3 The Contractor shall submit within the period stated in the Contract Data a suitable and 
realistic construction programme for the consideration of the Engineer.   

The programme shall be in the form of a Gant Chart and shall include the following details: 

• A work breakdown structure, identifying the major activity groups. 

• For each activity group further details shall be provided with regard to the scheduled 

start and end dates of individual activities. 

• The linkages between activities shall be clearly indicated and the logical network 

upon which the programme is based should be separately submitted to the engineer 

if requested.  Any constraints shall be classified as being time-related or resource-

related. 

• The critical path(s) shall be clearly indicated and floats on non-critical activities shall 

be shown. 

• The Contractor shall indicate the working hours per day, night, week and month 

allowed for in the programme. 

• Where relevant the Contractor shall state the production rates for key activities, e.g. 

earthworks, etc. 

• Together with the programme as detailed above the contractor shall submit to the 

engineer a cash flow projection, indicating projected monthly invoice amounts.  The 

cash flow projection shall be updated at monthly intervals to reflect actual payments 

to date and anticipated further payments. 
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SANS 1921-1: General engineering and construction works 

Clause No Specification data 

• The programme shall be reviewed at the monthly site meetings at which the 

Contractor shall provide sufficient detail that will allow the comparison of completed 

work per activity that has fallen behind.  The updated programme shall be submitted 

to the Engineer at least two days prior to the monthly meetings. 

• If the programme has to be revised by reason of the Contractor falling behind his 

programme, he shall produce a revised programme showing how he intends to 

regain lost time in order to ensure completion of the Works within the time for 

completion as defined in the General Conditions of Contract or any granted 

extension of time. Any proposal to increase the tempo of work shall be accompanied 

by positive steps to increase production by providing more labour and plant on site, 

or by using the available labour and plant on site, or by using the available labour 

and plant in a more efficient manner. 

• Failure on the part of the Contractor to submit the programme or to work according 

to the programme or revised programmes shall be sufficient reason for the Engineer 

to take steps as provided in the General Conditions of Contract. 

• The approval by the Engineer of any programme shall have no contractual 

significance other than that the Engineer will be satisfied that the work is carried out 

according to such programme and that the Contractor undertakes to carry out the 

work in accordance with the programme.  It shall not limit the right of the Engineer to 

instruct the Contractor to vary the programme if required by circumstances. The 

Contractor is also referred to the applicable clauses of the General Conditions of 

Contract when drawing up his programme. 

 

• The planning, program and method statements are to comply with the following: 

o Microsoft Project format 

4.12.2 The samples of materials, workmanship and finishes that the contractor is to provide and 
deliver to the employer are: 

 
 
 

4.12.2 

The fabrication drawings which the contractor is to provide and deliver to the client are: 

 

 

4.14.3 The office accommodation, equipment, accommodation for site meetings and other facilities 
for the use by the employer and his agents are: 

• Site office complete with desk, 3 chairs, 2 filing cabinets and plan layout table. Such 

an office shall be minimum 12m² in area with a hard floor, ceiling 3m in height, well 

ventilated with good lamination to provide sound proofing 
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SANS 1921-1: General engineering and construction works 

Clause No Specification data 

• Site meeting room complete with conference table and 10 chairs. Such an office 

shall be minimum 20m² in area with a hard floor, ceiling 3m in height, well ventilated 

with good lamination to provide sound proofing. 

• Electric lighting and power points in above rooms  

• 2 Carports 

• Cell phone and/or telephone and fax facilities 

• Ablution facilities for the Engineer and his staff. 

• Laboratory facilities 

4.14.6 
The requirements for the provision and erection of sign boards are: 

 

 

4.17.1 
The requirements for the termination, diversion or maintenance of existing services are: 

4.17.3 Services that are known to exist on the site are shown on the drawings 

4.17.4 The requirements for the detection apparatus are: 

 

 

 

4.18 

The additional health and safety requirements are: 

 

 

4.22 The works to be undertaken by nominated and selected subcontractors comprise: 

 

 

 

Variations:  

 

4.1.10 Degree of accuracy II shall be applicable unless stated otherwise in the drawings or 
specification. 

4.2.4 The time frame for acceptance is 10 working days 

Additional clauses: 

4.1.1 p) Add this new clause: 

“Appoint a Community liaison officer (CLO) to assist with the community liaison with the 
beneficiary community.” 
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SANS 1921-1: General engineering and construction works 

Clause No Specification data 

4.23 Add this new clause: 

“4.23 Community participation” 

Community participation consists of engagement of Project Steering Committees (PSC). 

A PSC will be established for the project, by the Ward Councillor.  

The functions of the PSC will be to: 

• Assist in monitoring the project. 

• Ensure that the community provide assistance to the contractor to ensure that he 

can execute the contract in accordance with the specifications and within time. 

• Encourage the community to participate in the Labour Intensive construction. 

• Identify skills, skilled personnel and suppliers in the towns. 

The PSC will not have the power to: 

• Give any instructions to the contractor, except through the engineer. 

• Become involved in the daily operations of the contractor or interfere with the 

contract works. 

A monthly meeting will be held with the PSC to discuss relevant matters. The site agent and 
resident engineer will attend the meetings. The contractor will have to report on progress, 
deviations from the programme, financial matters community related aspects, general 
problems and co-operation at the meeting. The PSC members will not receive any 
remuneration for attending, and they must provide their own transport.” 
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SANS 1921-2: Accommodation of traffic on public roads occupied by the contractor 

Clause No Specification data 

4.3.2 The contractor shall design all the temporary culvers 

4.6.1 The length of half-width roads under construction shall not exceed    

4.6.3 The length of road shall be limited and acceptable to all  

4.10.1 The contractor shall provide the following traffic control facilities: 

• Traffic-control devices such as flagmen, STOP and GO signs, traffic signals. 

• Statuary permanent and temporary road signs and barricades. 

• Channelization devices and barricades including delineators, cones, road studs, 

road marking, etc. 

• Barriers such as New Jersey, plastic movable barriers, etc. 

• Warning Devices on plant and construction vehicles. 

• Road markings. 

 

Variations:  

 

Additional 
clauses: 

 

 

4.1.4 Add this new clause: 

“Failure to maintain road signs, warning signs, etc, in a good condition shall constitute ample 
reason for the engineer to bring the works to a stop until the road signs, etc, have been repaired 
to his satisfaction. 

The contractor may not commence constructional activities before adequate provision has been 
made to accommodate traffic in accordance with the requirements of this document and the 
South African Road Traffic Signs Manual Volume 2 Chapter 13. 

The contractor shall submit proposals in connection with directional signs to the engineer for 
approval prior to construction.” 
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SANS 1921-3 Structural steelwork 

Clause No Specification data 

4.2.1 

The responsibility strategy assigned to the steelwork contractor for the work is: specify A, B or C. 

4.2.2 The steelwork structural engineer is. 

4.3.2.1 The site will be ready for steelwork to commence on 

4.3.2.1 The requirements for sequencing of the works are: 

 

 

The times for completing of the sections are: 

 

 

The procedures to be followed are: 

 

 

Matters that affect the program are: 

 

 

4.3.3.2 The steelwork contractor is required to provide the steelwork structural engineer with a detailed 
method statement for the erection of each structure at least 2 weeks before construction 
commences. 

4.4.2.4 The steelwork contractor is required to provide the following facilities for test purposes:  

 

 

 

4.4.3.4 The following items and procedures need to be tested / certified by a recognized body: 

 

 

 

4.5.1.1 

Information, drawings and calculations provided to the steelwork contractor will be provided in the 
following format: 

 

and on the following media: 

 

4.5.1.2 The steelwork contractor is to provide information in the following format: 

Drawings in AutoCAD .dwg format 
Programmes in Microsoft Project format 

 

 

Data will be supplied on paper and on DVD / CD media. 
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SANS 1921-3 Structural steelwork 

Clause No Specification data 

4.5.3.1 or 
4.5.3.2 

Drawings and other information are to be submitted in accordance with the steelwork contractor’s 
accepted programme. 

4.5.3.4 The steelwork contractor is required to submit the following additional information with general 
arrangement drawings to the employer for approval: 

 

 

 

4.5.3.6 The steelwork contractor is required to submit “as erected “ drawings 

4.7.6 The steelwork contractor is required to make his own arrangements for the provision of the 
following services: 

Water 

Electricity 

Sanitary services 

 

 

4.7.9 
The requirements for the provision and erection of sign boards are: 

 

 

4.10.2 

The requirements for the protection, termination, diversion or maintenance of existing services 
are: 

 

 

 

4.10.4 Services which are known to exist on site are: 

 

4.11.1 The specific health and safety requirements are:  

 

4.11.3 The steelwork contractor is required to submit a report on the assessment and management of 
risk. 

4.11.4 The steelwork contractor is required to enclose the steelwork for the protection of the public and 
others. 

 

Variations:  

 

Additional 
clauses: 
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SANS 1921-4: Third –party management support in works contracts 

Clause No Specification Data 

5.1.1(b) The construction Manager is required to arrange for the supply of mechanical equipment and the 
supply and delivery of materials to site 

5.1.1(i) The construction manager is required to provide the following site facilities: 

 

 

 

5.1.1(b) The employer’s policy pertaining to conditions of employment is as follows: 

 

 

 

 

5.1.1(h) The following name boards are required: 

 

 

 

 

Variations:  

 

Additional 
clauses: 
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SANS 1921-5: Earthworks activities that are to be performed by hand 

Clause No Specification Data 

5.1 The depth of the trenches to be excavated by hand is 1,5m. 

 

Variations: State variations, if any, for example specific compaction requirements 

 

Additional 
clauses 
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SANS 1921-6: HIV / AIDS awareness 

Clause No Specification Data 

4.2.1(a) 

 

 

A qualified service provider is a service provider that is accredited by The SENQU LM Health and 
Social Development and appears on the list of recognized service providers Of the SENQU LM 
Health and Social Development. 

The contact particulars of qualified service providers are as follows: 

Name Tel Fax e-mail 

    

4.2.1 (a) Apart for the initial programme, the HIV / AIDS awareness programme is to be repeated at 4-
month intervals throughout the duration of the contract 

 

Variations:  

 

Additional 
clauses: 
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 Particular or Generic specifications 

Refer to Clause C3.4.3 

 Planning and programming 
The programme must have sufficient detail of tasks to be performed, critical path activities and their 
dependencies, frequency of updating, etc. Provision of particulars of phased completion, programme 
constraints, milestone dates for completion etc, as necessary. 

Sequence of the works 
The contractor must submit proposal for the sequence of the works for approval by the Employer. 

Software application for programming 

MS projects or similar 

Methods and procedures 

The Contractor must attention to the following requirements, restrictions and / or procedures in 
respect of: 

• Must pay attention to both pedestrian and vehicular movements as the residential areas 
way in which work is to be executed are occupied; 

• Keep the cleanliness of the site; 

• Protect of trees and shrubs outside roadworks; 

• follow procedures should there be blasting operations; 

• the location of borrow pits, disposal of excess materials, deposition of materials, etc in 
earthworks activities must be done in conjunction with other authorities; 

• Work on or adjacent to structures, railway lines, pipelines, roads, cables without permission 
and supervision is prohibited; 

• Care should be taken for the management and disposal of water on the site arising from 
whatever cause; 

• Maintain access, roads, maintenance of accesses and walkways; 

• Co-operate with others on the site; 

• Maintain access to existing premises and adjoining properties; 

• Protect and report objects of historical or environmental interest; 

• Site records must be maintained and kept safe; 

• Observe hours of work, rules and conduct in respect of the personnel of the contractor and 
his subcontractors; 

• Keep down noise, dust, water, waste and other impediments; 

• Work of others is still the main contractor responsibilities; 

• Give access for other contractors; 

• Giving notice of work to be covered up; 

• Contractor is responsible for any temporary works; 

• Contractor is responsible for care of the works; plant and materials; 

• Contractor is responsible for Establishing and removing equipment from the site; 

• Contractor is responsible for own test samples and mock ups; 

• Contractor is responsible for own progress photographs; 

• Contractor is responsible for maintenance until completion; 

• Contractor is responsible for training of operators; 

• materials storage facilities and samples for tests and inspections to be provided; 

Quality plans and control 
a) Control Testing of Earthworks and Road Layers 
The Contractor is required to carry out his own control testing, but if he so wishes, and agrees to 
abide by the results of the Engineer’s check test, he may dispense with his own tests. However 
should the Contractor wish to use the Engineer’s testing facilities, he will be charged for the various 
tests at the rates ruling at the time. 
Any additional tests requested by the Contractor or any retests required, due to failure of the initial 
tests, will be charged to the Contractor at the rates ruling at the time. 

 
 

Environment 
An Environmental Management Programme stipulates requirements and / or constraints pertain to 
the minimizing of dust nuisance, noise levels, pollution of streams, and inconvenience to, or 
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interference with the public or others arising out of the execution of the works.  A copy of 
environmental authorization is available for reference. 
a) Sand and dust control 
The Contractor shall, for the duration of the contract, take appropriate measures to control the dust 
and soil movement which may arise due to his operations. 

Accommodation of traffic on public roads occupied by the contractor 
An allowance is made for accommodation of traffic for convenience, safety, clearances, temporary 
deviations, access to properties, temporary traffic control facilities, etc. 

Other Contractors on site 
Contractor will be responsible for any Sub-contractors who may be employed by the main contractor.   

Testing, completion, commissioning, and correction of defects 
 
GCC 2015 3rd Edition procedures will be used fo the following: 
 

• Use of the works before completion has been certified; 

• Handover / beneficial occupation; 

• Pre-commissioning and commissioning of the works or part thereof, before and after 
completion; 

• Certifying completion; 

• Start-up; operation of the works; special arrangements associated with operating plant and 
machinery etc., 

• Training and technology transfer; 

• Take over; 

• Operational maintenance (if any), after completion; 

• Work which contractors may carry out after completion has been certified (in addition to 
correcting defects), and 

• Arranging access for correction of defects].  

 Recording of weather  
The Contractor shall erect an effective rainfall gauge on the site of the works and record the daily 
rainfall figures in the site diary. The site diary shall be handed to the employer’s representative for 
his signature no later than 10 days after rain that is considered to justify an extension of time occurs. 
Extension of time due to abnormal rainfall shall be determined by as defined and described in the 
Contract Data. 

Format of communications 
The following types of communications will be used: site instructions, requests for inspections. Pro-
forma of such documents will be issued before the start of construction and will be applicable until 
the end of the scope of work. 

Key personnel 
It is compulsory that CVs of Site Agent and Forman and Health and Safety personnel be submitted 
to the employers’ representative.   

Management meeting 
Site meetings will be held once a month at site office on dates that will be issued to the Contractor. 
The attendance of Contractor representative must be no less than a site agent or who must have 
the necessary delegated authority in respect of aspects such as planning change management and 
health and safety. 

Forms for contract administration 
Standard forms for contract administration purposes will be issued. 
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Electronic payments 
All payments will be made electronically. 

Guarantees 
State number of copies and the place where bonds and guarantees are to be lodged.  State the 
place where bonds and guarantees can be collected when they are released in accordance with the 
contract. 

Permits 
There are no permit requirements known at this stage. 

Proof of compliance with the law 
There are no specific requirements known at this stage except documentation requirements listed 
on tender notice, returnable documentation and various sections of this document. 

 

Insurance provided by the employer 
Proof of insurance cover and payment will be required. 
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3.5.5. ENVIRONMENTAL MANAGEMENT PROGRAMME 
 

Particular Specification E: Environmental Management Specification and its Annexures are attached 
hereto. 
 

3.5.6. HEALTH AND SAFETY 
 

Particular Specification H:  Health and Safety Specification is attached hereto. 
 

C3.6.1 Health and safety requirements and procedures 

a) In terms of the provisions of Section 37(2) of the Occupational Health and Safety 
Amendment Act, 1993 (Act 85 of 1993), hereinafter referred to as the Act, the following 
arrangements and procedures shall apply between the Contractor and the Employer to 
ensure compliance by the Contractor with the provisions of the Act: 

(i) The Contractor undertakes to acquaint the appropriate officials and employees 
of the Contractor with all relevant provisions of the Act and the Regulations 
promulgated in terms of the Act. 

(ii) The Contractor undertakes that all relevant duties, obligations and prohibitions 
imposed in terms of the Act and Regulations on the Contractor will be fully 
complied with. 

(iii) The Contractor accepts sole liability for such due compliance with the relevant 
duties, obligations and prohibitions imposed by the Act and Regulations and 
expressly absolves the Employer from himself being obliged to comply with any 
of the aforesaid duties, obligations and prohibitions, with the exception of such 
duties, obligations and prohibitions expressly assigned to the Employer in terms 
of the Act and its associated Regulations. 

(iv) The Contractor agrees that any duly authorised officials of the Employer shall 
be entitled, although not obliged, to take such steps as may be necessary to 
monitor that the Contractor has conformed to his undertakings as described in 
paragraphs (i) and (ii) above, which steps may include, but will not be limited to, 
the right to inspect any appropriate site or premises occupied by the Contractor, 
or any appropriate records or safety plans held by the Contractor. 

(v) The Contractor shall be obliged to report forthwith to the Employer and Engineer 
any investigation, complaint or criminal charge which may arise as a 
consequence of the provisions of the Act and Regulations, pursuant to work 
performed in terms of this Contract, and shall, on written demand, provide full 
details in writing, to the Employer and Engineer, of such investigation, complaint 
or criminal charge. 

(vi) The Contractor shall furthermore, in compliance with Construction Regulations, 
2014 to the Act acquaint himself with the requirements of the Employer’s health 
and safety specification as laid down in regulation 4(1)(a) of the 
CONSTRUCTION REGULATIONS, 2014 and prepare a suitably and sufficiently 
documented health and safety plan as contemplated in regulation 5(1) of the 
CONSTRUCTION REGULATIONS, 2014 for approval by the Employer or his 
assigned agent.  The Contractor's health and safety plan and risk assessment 
shall be submitted for approval, to the Employer or his agent, within 14 days of 
the Commencement Date and shall be implemented and maintained from the 
commencement of the Works. The Contractor shall at all times be responsible 
for full compliance with the approved plan as well as with the Construction 
Regulations and no extension of time will be considered for delays due to non-
compliance with the abovementioned plan or regulations.   

(vii) The Employer, or his assigned agent, reserves the right to conduct periodic 
audits, as contemplated in the CONSTRUCTION REGULATIONS, 2014 to 
monitor that the Contractor is compliant in respect of his obligations.  Failure by 
the Contractor to comply with the requirements of these Regulations shall entitle 
the Engineer, at the request of the Employer or his agent, to suspend all or any 
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part of the Works, with no recourse whatsoever by the Contractor for any 
damages incurred as a result of such suspension, until such time that the 
Employer or his agents are satisfied that the issues in which the Contractor has 
been in default have been rectified. 

(viii) The proposed type of work, materials to be used and potential hazards likely to 
be encountered on this Contract are detailed in the C3.3 : Construction, the Bill 
of Quantities, the Drawings, and in the Employers' health and safety 
specification of the CONSTRUCTION REGULATIONS, 2014, which is attached 
as Appendix B. 

Payment items are included in the Bill of Quantities to cover the Contractor's cost for 
compliance with the OHS Act and the abovementioned regulations.   

Health and Safety requirements are made known on health and safety specification, contract 
between the contractor and employer, schedules, etc.  Health and Safety File must to be 
submitted to the employer’s representative on inception meeting date. 

C3.6.2 Protection of the public 

The Contractor shall at all times ensure that his operations do not endanger any member of the 
public.  As the area is adjacent to a residential area the Contractor shall take special precautions to 
prevent public access to any danger areas on the Works, e.g. by temporary barricades and/or 
fencing. 
The erection, maintenance and removal upon completion (the hoardings/gantries, fans, safety 
screens, barriers, access gates, covered gangways, etc.) as necessary for the enclosure of the works 
or portions thereof must be adhered to. 

C3.6.3 Barricades and lighting 

Erect, maintain barriers, hoardings, access gates, fences, access gangways and hand-railing, 
weather protection, temporary lighting and anything else necessary for the security, protection, and 
safety of the public, employees of the contractor and others. 

C3.6.4 Traffic control on roads 

The Contractor must appoint the Traffic officer whom must submit and maintain site safety plan 
where the contractor has occupation of public and private roads. 

C3.6.5 Measures against disease and epidemics 

All workers must be inducted on all Health and safety issues before commencing work. 
C3.6.6 Aids awareness 

The Contractor must provide Aids awareness campaigns, counselling, etc. 
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annexes 

Attach data sheets, completed returnable schedules, particular specification, drawings, sketches and 
the like, which are referred to in this document. 

Appointment of community liaison officer (CLO) 

C3.7.1.1 Duties and responsibilities of the community liaison officer 
1. Represent the community and assist the Municipality, Contractor and the Engineer with 

communication between them and the community. Inform community regarding the project 
detail, safety precautions and programme. 

2. Be available at the site offices generally between the hours of 07:00 and 09:00 and again from 
15:00 until end of working day. Normal working hours will be from 07:00 am till 17:00. 

3. Assist with relocation of people, where applicable. 
4. Maintain an up-to-date record of potential employees within the community and provide the 

contractor with copies of this information. 
5. To identify, screen and nominate labour from the community with the Community and PSC in 

accordance with the Contractor’s requirements and determine, in consultation with the 
Contractor, the needs of local labour for employment and relevant technical training, where 
applicable. 

6. Liaise between Contractor and labour regarding wages and conditions of employment. 
7. Communicate daily with the Contractor on labour related issues such as numbers and skills. 
8. Identify possible labour disputes, unrest, strikes, etc., in advance and assist in their resolution. 
9. Have a good working knowledge of the contents of the contract document regarding labour and 

training matters. 
10. Attend all meetings at which the community and/or labour is represented or discussed. 
11. Attend contract site meetings and report on community and labour issues at these meetings. 
12. Co-ordinate and assist with the obtaining of information regarding the community’s needs 

(questionnaires, etc.). 
13. Inform local labour of their conditions of temporary employment, to ensure their timeous 

availability and to inform them timeously of when they will be relieved. 
14. Ensure that all labour involved in activities when tasks have been set, are fully informed of the 

principle of task based work. 
15. Attend disciplinary proceedings to ensure that hearings are fair and reasonable. 
16. Keep a daily written record of interviews and community liaison. 
17. Arrange venues for training if required. 
18. Assist with the training and education of the community regarding the correct usage of the 

services, where applicable. 
19. Any other duties that may become necessary as the works progress. 
 

C3.7.1.2 Benchmarking duties of the Community Liaison Officers 
 
 

1) Communication function –  
 

a) Represent the community and assist Municipality / Contractor / Engineer with communication 
between them and the community. Informs community of project details, safety issues and project 
plan. 

b) Attend all meetings at which the community and / or labour is represented or discussed. 
c) Inform employees of their temporary contract conditions to ensure their timeously availability and 

to inform them timeously of when they will be released from the project. 
d) Ensure that all temporary employees involved in activities when tasks have been set, are fully 

informed of the principle of the task based work. 
 

2) Availability – Be available 8 hrs per day as well as after hours when required 
 

3) Physical Assistance - Assist with relocation of community 
 

4) Administrative    
 

a) Maintain up to date records of potential employees for current and future projects. 
b) Co-ordinate and assist with the obtaining of information regarding needs of the community via 

questionnaires etc. 
c) Keep a daily written record of interviews and any community liaison. 
d) Arrange venues for training when required. 
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e) Complete all contractual documentation related to the employment contract of the temporary 
employees. 

 
5) Recruitment, Industrial Relations and Training  activities: –  

 
a) Identify, screen and nominate labour in accordance to requirements of the contractor in 

conjunction with ward representative  
b) Liaise between contractor and employees regarding wages and conditions of employment. 
c) Communicate daily with Contractor on labour issues i.e. numbers and skills of the employees. 
d) Identify potential labour disputes, unrest, strikes in advance. 
e) Assist in resolving minor disputes. 
f) Attend contract site meetings and report on community and / or labour issues at these meetings.  

(must be able to interpret Labour Relations dynamics amongst the workforce) 
g) Attend disciplinary hearings to ensure that hearings are fair and reasonable. 
h) Assist with training and education of the community regarding the correct usage of the services 

being installed /constructed. 

Minimum employment conditions for conventional construction works 

Contractors shall comply with the Basic Conditions of Employment Act (Act No 75 of 1997). 
As a determination has not been made in terms of the aforesaid Act for the building sector, the 
minimum employment conditions which will apply to this Contract shall be guided by the most recent 
Sectoral Determination: Civil Engineering Sector published in the Government Gazette. 
The following minimum conditions shall apply to this Contract and Contractors shall include such 
conditions in employment contracts: 

a) Employment contracts 

The Contractor shall enter into an employment contract with every one of his/her employees, 
including short-term contracts i.e. contracts in which employment commencement and employment 
termination dates are specified. Short-term employment contracts will also apply an employee 
employed for only one day. 

b) Normal working hours 

Normal working hours are from 07:00 to 17:00 from Monday to Friday. A tea break is taken from 
09:00 to 09:15 and lunch from 12:30 to 13:00. 
Actual hours to work and be paid for is 9 hours per day. If a lunch break of one (1) hour is taken then 
the normal working day will be as follows: 

• Morning work sessions from 07:00 to 12:00. 

• Lunch break from 12:00 to 13:00. 

• Afternoon sessions from 13:00 to 17:00. 

c) Minimum wages 

• Minimum wages shall be according to the Government Gazetted rates for the Civil Engineering 

Sector for Eastern Province. 

• For a full day’s work the hourly rate shall be multiplied by 9. 

• Normal 5-day week hours of work shall be 45 hours and the wage calculated according to the 

applicable hourly rate. 

• Overtime pay shall be 1.5 times the ordinary wage. 

• An employee shall be paid fortnightly. 

d) Short time (excluding short time due to inclement weather) 

 
If for reasons, which may be ascribed to the employee, e.g. arriving late for work or taking an 
afternoon off, the hours not worked shall be deducted from the daily wage calculation. 
 

e) Short time resulting from inclement weather 
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• If the Contractor informs his/her employees that no work will be done the following day due to 

inclement weather, no payment will be due to the employee for such a day. 

• If the Contractor has not informed his/her employees that no work will be done due to inclement 

weather and no work or less than four (4) hours of work is possible during a day, the Contractor 

must pay the employee for four (4) hours of work. 

• If more than four (4) hours of work is done, the Contractor shall pay the employee for the 

number of hours worked. 

f) Vacation leave 

 
If an employee has been in full time employment for more than four (4) months, he/she shall be 
entitled to 1 day’s paid leave for every seventeen (17) days the employee worked or was entitled to 
payment. 

g) Family responsibility leave 

 
If an employee has been in full time employment for more than four (4) months, he/she shall be 
entitled to three days paid leave in a leave cycle of thirty-six (36) months of employment: 

• When the employee’s child is born. 

• When the employee’s child is sick. 

• In the event of death of the employee’s spouse or life partner, parent, grandparent, child or 

grandchild. 

The employee shall provide the required proof to the Contractor of the event, failing which the leave 
shall be unpaid leave. 

h) Maternity leave 

 
At least four (4) months unpaid leave. 

i) Sick leave 

 
The employee shall be entitled to one (1) day’s paid sick leave of normal wages for every twenty-six 
(26) days worked. 
If an employee is absent for three (3) or more consecutive days, the employee shall provide a sick 
certificate from a registered medical practitioner to qualify for sick leave payment. If such certificate 
is not provided, no sick leave payment will be due to the employee. 

j) Piece work 

 
Irrespective of the quantity of work done under a piece work system during a working week, the 
employee shall be entitled to a minimum of a week’s wages determined as if no piece work applied. 
The Contractor or employee may terminate an employment contract by giving notice of termination 
of not less than: 

• On short period contracts i.e. a contract which states from which date work employment 

commences and on which day employment terminates, the terms of the employment contract 

shall apply. 

• One week if employee has been employed for four (4) weeks or less, unless it is a short-term 

project. 

• Two (2) weeks if employee has been employed for more than four (4) weeks but not more than 

one (1) year. 

• Four (4) weeks if employee has been employed for more than one year. 
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Employment conditions for labour intensive works and construction 

 
The Ministerial Determination, Special Public Works Programmes, issued in terms of the Basic 
Conditions of Employment Act of 1997 by the Minister of Labour in Government Notice No R63 of 25 
January 2002, as reproduced below, shall apply to works described in scope of work as being labour 
intensive and which are undertaken by unskilled or semi-skilled workers. 
This clause contains the standard terms and conditions for workers employed in elementary 
occupations on a Special Public Works Programme (SPWP).  These terms and conditions do NOT 
apply to persons employed in the supervision and management of a SPWP. 

k) Terminology 

• “department” means any department of the State, implementing agent or contractor. 

• “employer” means any department, implementing agency or contractor that hires workers to 

work in elementary occupations on a SPWP. 

• “workers” means any person working in an elementary occupation on a SPWP. 

• “elementary occupation” means ay occupation involving unskilled or semi-skilled work. 

• “management” means any person employed by a department or implementing agency to 

administer or execute an SPWP. 

• “task” means a fixed quantity of work. 

• “task-based work” means work in which a worker is paid a fixed rate for performing a task. 

• “task-rated worker” means a worker paid based on the number of tasks completed. 

• “time-rated worker” means a worker paid based on the length of time worked. 

l) Terms of Work 

• Workers on a SPWP are employed on a temporary basis. 

• A worker may NOT be employed for longer than 24 months in any five-year cycle on a SPWP. 

• Employment on a SPWP does not qualify as employment as a contributor for the purposes of 

the Unemployment Insurance ACT 30 of 1966. 

m) Normal Hours of Work 

• An employer may not set tasks or hours of work that require a worker to work: 

o more than forty hours in any week. 

o on more than five days in any week; and 

o for more than eight hours on any day. 

• An employer and worker may agree that a worker will work four days per week. The worker 

may then work up to ten hours per day. 

• A task-rated worker may not work more than a total of 55 hours in any week to complete the 

tasks allocated (based on a 40-hour week) to that worker. 

n) Meal Breaks 

• A worker may not work for more than five hours without taking a meal break of at least thirty 

minutes duration. 

• An employer and worker may agree on longer meal breaks. 

• A worker may not work during a meal break.  However, an employer may require a worker to 

perform duties during a meal break if those duties cannot be left unattended and cannot be 

performed by another worker.  An employer must take reasonable steps to ensure that a worker 

is relieved of his or her duties during the meal break. 
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• A worker is not entitled to payment for the period of a meal break.  However, a worker who is 

paid on the basis of time worked must be paid if the worker is required to work or to be available 

for work during the meal break. 

o) Special Conditions for Security Guards 

• A security guard may work up to 55 hours per week and up to eleven hours per day. 

• A security guard who works more than ten hours per day must have a meal break of at least 

one hour or two breaks of at least 30 minutes each. 

p) Daily Rest Period 

 
Every worker is entitled to a daily rest period of at least eight consecutive hours. The daily rest period 
is measured from the time the worker ends work on one day until the time the worker starts work on 
the next day. 

q) Weekly Rest Period 

Every worker must have two days off every week. A worker may only work on their day off to perform 
work which must be done without delay and cannot be performed by workers during their ordinary 
hours of work (“emergency work”). 

r) Work on Sundays and Public Holidays 

• A worker may only work on a Sunday or public holiday to perform emergency or security work. 

• Work on Sundays is paid at the ordinary rate of pay. 

• A task-rated worker who works on a public holiday must be paid: 

o The worker’s daily task rate, if the worker works for less than four hours. 

o double the worker’s daily task rate, if the worker works for more than four hours. 

• A time-rated worker who works on public holiday must be paid: 

o the worker’s daily rate of pay, if the worker works for less than four hours on the public 

holiday. 

o double the worker’s daily rate of pay, if the worker works of more than four hours on the 

public holiday. 

s) Sick Leave 

• Only workers who work four or more days per week have the right to claim sick-pay in terms of 

this clause. 

• A worker who is unable to work on account of illness or injury is entitled to claim one day’s sick 

leave for every full month that the worker has worked in terms of a contract. 

• A worker may accumulate a maximum of twelve days’ sick leave in a year. 

• Accumulated sick-leave may not be transferred from one contract to another contract. 

• An employer must pay a task-rated worker the worker’s daily task rate for a day’s sick leave. 

• An employer must pay a time-rated worker the worker’s daily rate for a day’s sick leave. 

• An employer must pay a worker sick pay on the worker’s usual payday. 

• Before paying sick-pay, an employer may require a worker to produce a certificate stating that 

the worker was unable to work on account of sickness or injury if the worker is: 

o absent from work for more than two consecutive days; or  

o absent from work on more than two occasions in any eight-week period. 
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• A medical certificate must be issued and signed by a medical practitioner, a qualified nurse or 

a clinic staff member authorised to issue medical certificates indicating the duration and reason 

for incapacity. 

• A worker is not entitled to paid sick-leave for a work-related injury or occupational disease for 

which the worker can claim compensation under the Compensation for Occupational injuries 

and Disease Act. 

t) Maternity Leave 

• A worker may take up to four consecutive month’s unpaid maternity leave. 

• A worker in not entitled to any payment or employment-related benefits during maternity leave. 

• A worker must give her employer reasonable notice of when she will start maternity leave and 

when she will return to work. 

• A worker is not required to take the full period of maternity leave.  However, a worker may not 

work for four weeks before the expected date of birth of her child or for six weeks after the birth 

of her child, unless a medical practitioner, midwife or qualified nurse certifies that she is fit to 

do so. 

• A worker may begin maternity leave: 

o four weeks before the expected date of birth; or 

o on an earlier date: 

− if a medical practitioner, midwife or certified nurse certifies that it is necessary for the 

health of the worker or that of her unborn child; or 

− if agreed to between employer and worker; or 

− on a later date, if a medical practitioner, midwife or certified nurse has certified that the 

worker is able to continue to work without endangering her health. 

• A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn 

child may take maternity leave for up to six weeks after the miscarriage or stillbirth. 

• A worker who returns to work after maternity leave, has the right to start a new cycle of twenty-

four months employment, unless the SPWP on which she was employed has ended. 

u) Family Responsibility Leave 

• Workers, who work for at least four days per week, are entitled to three days paid family 

responsibility leave each year in the following circumstances: 

o when the employee’s child is born; 

o when the employee’s child is sick; 

o in the event of a death of: 

o the employee’s spouse or life partner; 

o the employee’s parent, adoptive parent, grandparent, child, adopted child, grandchild or 

sibling. 

v) Statement of Conditions 

• An employer must give a worker a statement containing the following details at the start of 

employment  

o the employer’s name and address and the name of the SPWP; 

o the tasks or job that the worker is to perform; and 

o the period for which the worker is hired or, if this is not certain, the expected duration of 

the contract; 
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o the worker’s rate of pay and how this is to be calculated; 

o the training that the worker will receive during the SPWP. 

• An employer must ensure that these terms are explained in a suitable language to any 

employee who is unable to read the statement. 

• An employer must supply each worker with a copy of these conditions of employment. 

 

w) Keeping Records 

• Every employer must keep a written record of at least the following: 

o the worker’s name and position; 

o in the case of a task-rated worker, the number of tasks completed by the worker; 

o in the case of a time-rated worker, the time worked by the worker; 

o payments made to each worker. 

• The employer must keep this record for a period of at least three years after the completion of 

the SPWP. 

x) Payment 

• An employer must pay all wages at least monthly in cash or by cheque or into a bank account. 

• A task-rated worker will only be paid for tasks that have been completed. 

• An employer must pay a task-rated worker within five weeks of the work being completed and 

the work having been approved by the manager or the contractor having submitted an invoice 

to the employer. 

• A time-rated worker will be paid at the end of each month. 

• Payment must be made in cash, by cheque or by direct deposit into a bank account designated 

by the worker. 

• Payment in cash or by cheque must take place: 

o at the workplace or at a place agreed to by the worker; 

o during the worker’s working hours or within fifteen minutes of the start or finish of work; 

o in a sealed envelope which becomes the property of the worker. 

• An employer must give a worker the following information in writing: 

o the period for which payment is made; 

o the numbers of tasks completed or hours worked; 

o the worker’s earnings; 

o any money deducted from the payment; 

o the actual amount paid to the worker. 

• If the worker is paid in cash or by cheque, this information must be recorded on the envelope 

and the worker must acknowledge receipt of payment by signing for it. 

• If a worker’s employment is terminated, the employer must pay all monies owing to that worker 

within one month of the termination of employment. 

y) Deductions 

• An employer may not deduct money from a worker’s payment unless the deduction is required 

in terms of a law. 

• An employer must deduct and pay to the SA Revenue Services any income tax that the worker 

is required to pay. 
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• An employer who deducts money from a worker’s pay for payment to another person must pay 

the money to that person within the time period and other requirements specified in the 

agreement law, court order or arbitration award concerned. 

• An employer may not require or allow a worker to: 

o repay any payment except an overpayment previously made by the employer by mistake; 

o state that the worker received a greater amount of money than the employer actually paid 

to the worker; or pay the employer or any other person for having been employed. 

z) Health and Safety 

• Employers must take all reasonable steps to ensure that the working environment is healthy 

and safe. 

• A worker must: 

o work in a way that does not endanger his/her health and safety or that of any other person; 

o obey any health and safety instruction; 

o obey all health and safety rules of the SPWP; 

o use any personal protective equipment or clothing issued by the employer; 

o report any accident, near-miss incident or dangerous behaviour by another person to their 

employer or manager. 

aa) Compensation for Injuries and Diseases 

• It is the responsibility of the employers (other than a contractor) to arrange for all persons 

employed on a SPWP to be covered in terms of the Compensation for Occupational Injuries 

and Diseases Act, 130 of 1993. 

• A worker must report any work-related injury or occupational disease to their employer or 

manager. 

• The employer must report the accident or disease to the Compensation Commissioner. 

• An employer must pay a worker who is unable to work because of an injury caused by an 

accident at work 75% of their earnings for up to three months.  The employer will be refunded 

this amount by the Compensation Commissioner.  This does NOT apply to injuries caused by 

accidents outside the workplace such as road accidents or accidents at home. 

bb) Termination 

• The employer may terminate the employment of a worker for good cause after following a fair 

procedure. 

• A worker will not receive severance pay on termination. 

• A worker is not required to give notice to terminate employment.  However, a worker who 

wishes to resign should advise the manager the employer in advance to allow the employer to 

find a replacement. 

• A worker who is absent for more than three consecutive days without informing the employer 

of an intention to return to work will have terminated the contract.  However, the worker may 

be re-engaged if a position becomes available of the balance for the 24-month period. 

• A worker who does not attend required training events, without good reason will have 

terminated the contract.  However, the worker may be re-engaged if a position becomes 

available for the balance of the 24-month period. 
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cc) Certificate of Service 

• On the termination of employment, a worker is entitled to a certificate stating: 

o the worker’s full name. 

o the name and address of the employer. 

o the SPWP on which the worker worked. 

o the work performed by the worker. 

o any training received by the worker as part of the SPWP. 

o the period for which the worker worked on the SPWP. 

o any other information agreed on by the employer and worker. 

 

Labour intensive competencies of supervisory and management staff 

Contractors having a CIDB contractor grading designation of 5CE and higher shall only engage 
supervisory and management staff in labour intensive works who have either completed, or for the 
period 1 April 2004 to 30 June 2006, are registered for training towards, the skills programme outlined 
in Table 1. 

The managing principal of the contractor, namely, a sole proprietor, the senior partner, the managing 
director or managing member of a close corporation, as relevant, having a relevant contractor grading 
designation be registered on a skills programme for the NQF level 2. All other site supervisory staff in 
the employ of such contractors must have completed, or be registered on a skills programme for, the 
NQF level 2 unit standards or NQF level 4 unit standards. 
 

TABLE 1:  SKILLS PROGRAMME FOR SUPERVISORY AND MANAGEMENT STAFF 
 

Personnel 
NQF 
level 

Unit standard titles 
Skills programme 

description 

Team leader/ supervisor 2 

Apply Labour Intensive Construction Systems 
and Techniques to Work Activities 

This unit standard 
must be completed, 

and 

Use Labour Intensive Construction Methods 
to Construct and Maintain Roads and 
Stormwater Drainage 

any one of these 3 
unit standards 

 

Use Labour Intensive Construction Methods 
to Construct and Maintain Water and 
Sanitation Services 

Use Labour Intensive Construction Methods 
to Construct, Repair and Maintain Structures 

Foreman/ supervisor 4 

Implement labour intensive Construction 
Systems and Techniques 

This unit standard 
must be completed, 

and 

Use Labour Intensive Construction Methods 
to Construct and Maintain Roads and 
Stormwater Drainage 

any one of these 3 
unit standards 

 

Use Labour Intensive Construction Methods 
to Construct and Maintain Water and 
Sanitation Services 

Use Labour Intensive Construction Methods 
to Construct, Repair and Maintain Structures 

Site Agent/ Manager (i.e. the 
contractor’s most senior 

representative that is 
resident on the site. 

5 
Manage Labour Intensive Construction 

Processes 

Skills Programme 
against this single 

unit standard 

Details of these skills programmes can be obtained from the CETA ETQA manager (e-mail: Gerard@ceta.co.za, 
Tel: 011 265 5900) 

mailto:Gerard@ceta.co.za
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Employment of unskilled and semi-skilled workers in labour-intensive works 

dd) Requirements for the Sourcing and Engagement of Labour 

• Unskilled and semi-skilled labour require for the execution of all labour intensive works shall 

be engaged strictly in accordance with prevailing legislation and SANS 1914-5, Participation of 

Targeted Labour. 

• The rate pay set for the SPWP is obtainable from department of labour and Senqu Local LMs 

standard labour rates per task or per day. 

• Tasks established by the contractor must such that: 

o the average worker completes 5 tasks per week in 40 hours or less; and 

o the weakest worker completes 5 tasks per week in 55 hours or less. 

• The contractor must revise the time taken to complete a task whenever it is established that 

the time taken to complete a weekly task is not within the requirements of the above clause. 

• The Contractor shall, through all available community structures, inform the local community 

of the labour intensive works and the employment opportunities presented thereby.  Preference 

must be given to people with previous practical experience in construction and / or who come 

from households: 

o where the head of the household has less than a primary school education; 

o that have less than one full time person earning an income; 

o where subsistence agriculture is the source of income; 

o those who are not in receipt of any social security pension income. 

• The Contractor shall endeavour to ensure that the expenditure on the employment of temporary 

workers is in the following proportions: 

o 60 % women; 

o 20 % youth who are between the ages of 18 and 35; and 

o 2 % on persons with disabilities. 

ee)  Specific Provisions Pertaining to SANS 1914-5 

• Definitions: 

o Targeted labour: Unemployment persons who are employed as local labour on the project. 

o Contract participation goals 

− There is no specified contract participation goal for the contract.  The contract 

participation goal shall be measured in the performance of the contract to enable 

the employment provided to targeted labour to be quantified. 

− The wages and allowances used to calculate the contract participation goal shall, 

with respect to both time-related and task rated workers, comprise all wages paid 

and any training allowance paid in respect of agreed training programmes. 

• In terms of the conditions for the engagement of targeted labour (the provisions of clause 3.3.2 

of SANS 1914-5), written contracts shall be entered into with targeted labour. 

• Variations to SANS 1914-5: 

o The definition for net amount shall be amended as follows: Financial value of the contract 

upon completion, exclusive of any value added tax or sales tax which the law requires the 

employer to pay the contractor. 
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o The schedule referred to in 5.2 shall in addition reflect the status of targeted labour as 

women, youth and persons with disabilities and the number of formal training provided to 

targeted labour. 

ff) Training of Targeted Labour 

a) The contractor shall provide all the necessary on-the-job training to targeted labour to enable 

such labour to master the basic work techniques required to undertake the work in accordance 

with the requirements of the contract in a manner that does not compromise worker health 

and safety. 

b) The cost of the formal training of targeted labour will be funded by the provincial office of the 

Department of Labour. This training should take place as close to the project site as practically 

possible. The contractor, must access this training by informing the relevant provincial office 

of the Department of Labour in writing, within 14 days of being awarded the contract, of the 

likely number of persons that will undergo training and when such training is required. The 

employer must be furnished with a copy of this request. 

c) A copy of this training request made by the contractor to the DOL provincial office must also 

be faxed to the EPWP Training Director in the Department of Public Works – Cinderella 

Makunike, Fax Number 012 328 6820 or email cinderella.makunike@dpw.gov.za  Tel: 083 

677 4026. 

d) The contractor shall be responsible for scheduling the training of workers and shall take all 

reasonable steps to ensure that each beneficiary is provided with a minimum of six (6) days 

of formal training if he/she is employed for 3 months or less and a minimum of ten (10) days 

if he she is employed for 4 months or more. 

e) The contractors shall do nothing to dissuade targeted labour from participating in the above 

mentioned training programmes. 

f) An allowance equal to 100% of the task rate or daily rate shall be paid by the contractor to 

workers who attend formal training, in terms of d) above. 

g) Proof of compliance with the requirements of a) to f) above must be provided by the Contractor 

to the Employer prior to submission of the final payment certificate. 
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E: ENVIRONMENTAL MANAGEMENT SPECIFICATION 
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H: HEALTH AND SAFETY SPECIFICATION 

 

HEALTH & SAFETY SPECIFICATION 

ISSUED IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 CONSTRUCTION REGULATIONS, 
2014 

 
INDEX 

1 DEFINITIONS 

2 INTRODUCTION TO THE GENERAL CONSTRUCTION HEALTH & SAFETY SPECIFICATION 

3 LIMITATION OF LIABILITY 

4 PURPOSE OF THE GENERAL CONSTRUCTION HEALTH & SAFETY SPECIFICATION 

5 IMPLEMENTATION OF THE GENERAL CONSTRUCTION HEALTH & SAFETY SPECIFICATION 

6 SCOPE 

7 2 COMPENSATION OF OCCUPATIONAL INJURIES AND DISEASES  

8 NOTIFICATION OF INTENTION TO COMMENCE CONSTRUCTION WORK 

9 COMPETENCY 

10 CONSTRUCTION SAFETY OFFICER 

11 PRINCIPAL CONTRACTOR’S HEALTH & SAFETY PLAN 

12 HAZARD IDENTIFICATION AND RISK ASSESSMENT 

13 HEALTH AND SAFETY FILE 

14 INDUCTION 

15 HEALTH AND SAFETY TRAINING AND ONGOING RISK COMPETENCY 

16 INSPECTION, MONITORING AND FIRE FIGHTING 

17 INCIDENT MANAGEMENT 

18 AUDITS AND INSPECTIONS 

19 PERSONAL PROTECTIVE EQUIPMENT AND CLOTHING 

20 OCCUPATIONAL HEALTH & SAFETY SIGNAGE 

21 SUB CONTRACTORS 

22 PUBLIC HEALTH AND SAFETY 

23 NIGHT WORK AND AFTER HOURS WORK 

24 FACILITY MANAGEMENT 

25 HEALTH AND SAFETY REPRESENTATIVE AND COMMITTEE 

26 HOUSEKEEPING, STACKING, STORAGE AND LAY-DOWN AREAS 

27 WASTE MANAGEMENT 

28 OCCUPATIONAL HEALTH 

29 FIRST AID MANAGEMENT 

30 ACCESS AND VEHICLE MANAGEMENT 

31 WORKING WITHIN OPERATIONAL AREAS OF THE SENQU LM 

32 HOT-WORK, FIRE RISKS AND FIRE FIGHTING EQUIPMENT 

33 LIVE ENERGY WORK  

34 WORK IN CONFINED SPACES 

35 ELEVATED WORK 

36 LADDERS 

37 EXCAVATION WORK 

38 EXPLOSIVES AND BLASTING 

39 DEMOLITION WORK 

40 ELECTRICAL RETICULATION AND MACHINERY 



Bid No ???/2024-2025T 
RECONSTRUCTION OF 6 KM GRAVEL ROADS AND STORMWATER 

CHANNELS IN NTABAMHLOPE Ward 05 
 

186 
Contract  C3.5 
Part C3: Scope of Work  Management 
  Health and Safety Specification 

41 FORM WORK AND SUPPORT WORK 

42 SCAFFOLDING 

43 PILING 

44 CONSTRUCTION PLANT [INCLUDING RENTAL / HIRED PLANT] 

45 SUSPENDED PLATFORMS 

46 MATERIALS HOISTS 

47 BATCH PLANTS 

48 EXPLOSIVE POWERED TOOLS 

49 CRANES 

50 STORAGE OF FLAMMABLE LIQUIDS 

51 HAZARDOUS CHEMICAL SUBSTANCES (HCS) 

52 WATER ENVIRONMENTS 

 Annexure A - Contents and Numbering System for the Health and Safety Plan 

 Annexure B - Contents and Numbering System for the Health and Safety File 

 Annexure C - Construction Appointments 

 Annexure D - RESPONSIBILITIES / DUTIES 

 Annexure E – Section 37 (2) Mandatory H&S Agreement 

 Annexure F – Document Review Panel 

 

1. Definitions 

 
For the purpose of the General construction Health and Safety Specification, the abbreviations or definitions 
given hereunder shall apply: 

 
1.1. “Agent” refers to an occupational health and safety practitioner, appointed by the SENQU LM to act 

on its behalf, and who is appointed in writing. 

 
1.2.  “Client” refers to the SENQU LOCAL Municipality 

 
1.3.  “Competent person” refers to any person having the knowledge, training, experience and 

qualifications specific to the work or task being performed: Provided that where appropriate 
qualifications and training are registered in terms of the provisions of the South African Qualifications 
Authority Act, 1995 (Act No. 58 of 1995), these qualifications and training shall be deemed to be the 
required qualifications and training; 

 
1.4.  “Construction work” refers to any work in connection with- 

 
1.4.1 the erection, maintenance, alteration, renovation, repair, demolition or dismantling of or 

addition to a building or any similar structure; 

 
1.4.2 the installation, erection, dismantling or maintenance of a fixed plant where such work  

includes the risk of a person falling; 
 
1.4.3 the construction, maintenance, demolition or dismantling of any bridge, dam, canal, road, 

railway, runway, sewer or water reticulation system or any similar civil engineering structure; 
or 

 

javascript:void(0);
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1.4.4 the moving of earth, clearing of land, the making of an excavation, piling, or any similar 
type of work; 

 
1.4.5 “Contractor” refers to a Contractor of the Principal Contractor, including the Principal 

Contractor   

himself 
 
1.5  “CR” refers to the Construction Regulations, 2014 

1.6 “Excavation work” means the making of any man-made cavity, trench, pit or depression 
formed by cutting, digging or scooping. 

 
1.7  “Fall arrest equipment” refers to equipment used to arrest the person in a fall from an 

elevated position, including personal equipment, body harness, lanyards, deceleration 
devices, lifelines or similar equipment, but excludes body belts. 

 
1.8  “Fall prevention equipment” refers to equipment used to prevent persons from falling 

from an elevated position, including personal equipment, body harness, body belts, 
lanyards, lifelines or physical equipment, guardrails, screens, barricades, anchorages or 
similar equipment. 

 
1.9  “Fall protection plan” refers to a documented plan, of all risks relating to working from an 

elevated position, considering the nature of work undertaken, and setting out the 
procedures and methods to be applied in order to eliminate the risk. “GCHSS” refers to this 
document, the General Construction Health & Safety Specification 

 
1.10  “H&S” refers to Health and Safety 

 
1.11  “ HCS” refers to Hazardous Chemical Substances 

 
1.12  “Health and Safety Plan” refers to a documented plan which addresses hazards identified and 

includes safe work procedures to mitigate, reduce or control the hazards identified. 

 
1.13  “Health and Safety Specification” refers to a documented specification of all health and 

safety requirements pertaining to the associated works on a construction site, so as to ensure 
the health and safety of persons. 

 
1.14   “Hot Work” means any work where there is a fire or explosion risk, including but not limited 

to all  

welding, plasma cutting, LPG-or acetylene gas applications, grinding, work with flammable 
or explosive substances and work with chemicals with the potential of exothermic reactions. 

 
1.15   “Medical certificate of fitness” means a certificate valid for one year issued by an 

occupational 



Bid No ???/2024-2025T 
RECONSTRUCTION OF 6 KM GRAVEL ROADS AND STORMWATER 

CHANNELS IN NTABAMHLOPE Ward 05 
 

188 
Contract  C3.5 
Part C3: Scope of Work  Management 
  Health and Safety Specification 

health practitioner, issued in terms of these regulations, whom shall be registered with the Health 
Professions Council of South Africa. 
 
1.16   “Method statement” refers to a document detailing the key activities to be performed in 

order to  

reduce as reasonably as practicable the hazards identified in the risk assessment. 
 
1.17  “SENQU” refers to the SENQU LOCAL Municipality 

 
1.18  “OHS Act” refers to the Occupational Health & Safety Act of 1993 

 

1.19  “OHSAS 18001” refers to the Occupational Health & Safety Auditing System standard 

 
1.20  “Plant” includes fixtures, fittings, implements, equipment, tools and appliances, and 

anything which is used for any purpose in connection with such plant. 

 
1.21  “Principal Contractor” means an employer, as defined in section 1 of the OHS Act who 

performs construction work and is appointed by the SENQU to be in overall control and 
management of a part of, or the whole of a construction site.  

 
1.22  “Regulations” refers to the Regulations issued under the Occupational Health & Safety Act. 

 

1.23 “Risk Assessment” refers to the systematic & methodical assessment methodology utilised 
to identify hazards and risks to persons / plant and equipment and the corresponding listing 
of risk controls; the risk assessment must from part of the health and safety plan to be 
applied on a site of works 

 
1.24  “S” refers to a Section in the Occupational Health & Safety Act of 1993. 

 
1.25  “Site” refers to the factories, lands and other places, made available by the SENQU for the 

purposes of the Contract, on, under, over, in, or through which the construction work is to 
be executed or carried out. 

 
1.26  “Structure” includes: 

1.26.1 A
ny building, steel or reinforced concrete structure (not being a building),railway 
line or siding, bridge, waterworks, reservoir, pipe or pipeline, cable, sewer, sewage 
works, fixed vessels, road, drainage works, earthworks, dam, wall, mast, tower, 
tower crane, batching plants, pylon, surface and underground tanks, earth retaining 
structure or any structure designed to preserve or alter any natural feature, and any 
other similar structure; 

1.26.2 A
formwork, false work, scaffold or other structure designed or used to 

file:///C:/Users/snomandela/AppData/Acts%20CD%202007/ohs/1_definitions.htm
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provide support or means of access during construction work; or 
1.26.3 A

fixed plant in respect of work which includes the installation, 

commissioning, decommissioning or dismantling and where any such work involves a 
risk of a  person falling two meters or more. 

 
1.27  “Work Instruction” [WI] refers to a portion or the whole of a method statement which is 

essential to ensure employee competence with the relevant task. 

 
1.28 “Standard” refers to the OHSAS 18001 auditing system standards covering OH&S 

management that is intended to provide the SENQU with the elements of an effective OH&S 
management system that can help the SENQU achieve OH&S and economic objectives. This 
OHSAS standard specifies requirements for an OH&S management system to enable the 
SENQU to develop and implement a policy and objectives which take into account legal 
requirements and OH&S risks. 

 
The Occupational Health and Safety Assessment Series Standard is a recognizable occupational health 
and safety management system standard against which management systems can be assessed and 
certified. 
 
OHSAS 18001 has been developed to be compatible with the ISO 9001:2000 (Quality) and ISO 
14001:2004 (Environmental) management systems standards, in order to facilitate the integration of 
quality, environmental occupational health and safety management systems by organizations. 
 
2. INTRODUCTION TO THE GENERAL CONSTRUCTION HEALTH AND SAFETY SPECIFICATION 

2.1 The SENQU aims to execute its health and safety duties as mandatory with the aim of ‘zero 
harm to all’. The SENQU is further committed to ensuring that the highest standards of health 
and safety prevail For this purpose, the client’s duty of the SENQU is bestowed on the Public 
Health Directorate, whose task it is to execute or manage all the statutory duties of the SENQU 
as mandatory for construction. 

2.2 This General Construction Health & Safety Specification is published in terms of the 
Occupational Health & Safety Act of 1993, Construction Regulation 4(1) (as amended). It 
applies to the Principal Contractor and to all other contractors and all persons who work on a 
construction project. 

2.3 This GCHSS formulates the minimum requirements which must be met by Contractors and 
documented in the contractors’ health and safety plan. The specification is not a limited or 
exhaustive list of legal and corporate compliance requirements. By its very nature, 
construction work and its occupational health and safety hazards are dynamic; work methods, 
site conditions or occupational hazards may change or become apparent after the H&S 
specification’s development. The SENQU requires each contractor to document and plan 
ongoing assessments of risks and review of controls in the H&S plan and file. Chapters included 
in this specification, which do not apply to a project, must be ignored. 

2.4 The Principal Contractor must appoint contractors where applicable, for each part of the 
project and the contractor shall submit his H&S plan for approval to the Principal Contractor 
before commencement of the construction work. Additionally to the requirements of 
Construction Regulation 5(5), a Principal Contractor shall notify the SENQU of every H&S plan 
which has been approved before commencement of the relevant contractor on the site. 

2.5 Additional to the legal requirement of Construction Regulation 5(11), each sub contractor 
appointed by a contractor of the Principal Contractor, must submit his H&S plan for approval to 
both the appointing contractor and the Principal Contractor; both the appointing contractor 

javascript:void(0);
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and the Principal Contractor shall approve the H&S plan before commencement of the relevant 
construction work. 

2.6 The GCHSS does not replace the Construction Regulations, but is a supplementary specification 
as required in terms of the Regulations. Partial references to or quotes from the Regulations do 
not imply that the sections not referred to or quoted from are of lesser importance or are not 
applicable.  

2.7 All Contractors are, at all times required to and will remain responsible to fully address all 
requirements and standards of the Occupational Health and Safety Act, Regulations and the full 
Construction Regulations in the Health and Safety Plan and the implementation thereof. The 
controls of the approved H&S plans must be strictly and comprehensively implemented and 
maintained by all contractors.  

2.8 This Health & Safety Specification must be included in all tender documents for construction 
work. It shall be known within the SENQU as the General Construction Health & Safety 
Specification. 

2.9 It may be supplemented on various projects by a specific Construction Health & Safety 
Specification which deals with health & safety issues relevant to that specific project only. 

 

2.10   Through the Public Health Directorate the SENQU may appoint an Agent who shall (inter-alia) 
be 

responsible for the approval of all Principal Contractors’ H&S Plans, for the auditing of the 
Principal Contractors’ implementation thereof, and for maintaining the document control 
associated with the GCHSS. The Public Health Directorate shall ensure quality control of all 
agents appointed and shall ensure that no person is appointed as agent, unless the Public 
Health Directorate is reasonably satisfied that the person it intends to appoint has the 
necessary competencies and resources to perform the duties imposed on a client by the 
statutes. 

3 LIMITATION OF LIABILITY 

 
3.1 The SENQU and its agent shall not be responsible for any acts or omissions of any Contractor 

which may directly or indirectly result from the application of the GCHSS or any project specific 
version thereof.  

 
3.2 Contractors must ensure that work, equipment, machinery, plant and work practices are, at all 

times, compliant to the legal requirements as these apply. 

 
3.3 Contractors must ensure that where the scope of work is changed or where, for whatever 

reason, additional or new risks are identified the H&S plan is adapted accordingly. Any change 
to the H&S plan must be approved by the Public Health Directorate or its agent. No such work, 
not included in the approved H&S plan, may be commenced unless discussed and finally 
approved by the Public Health Directorate or its agent. 

 
3.4 The SENQU and its agent shall limit its responsibility to the application of the Construction 

Regulations’ Client Requirements only.  
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3.5 Any other potential responsibility on the part of the SENQU shall be dealt with in a Mandatary 
Agreement, as defined in Section 37(2) of the OHS Act. The signed contract must be included in 
the H&S plan. 

 
3.6 Each contractor shall enter into a Section 37(2) mandatary agreement with the SENQU prior to 

starting work on the site. It is the responsibility of the Principal Contractor to ensure that each 
contractor has a completed and signed Section 37(2) mandatary agreement with the SENQU in 
the contractors’ health and safety file on site. 

 
 

4 PURPOSE OF THE GENERAL CONSTRUCTION HEALTH AND SAFETY SPECIFICATION 

4.1 The purpose of the GCHSS is for the specification to be used as a specific standard on which all 
Contractors’ H&S Planning must be based. 

4.2 The GCHSS will be applicable on any construction project within the SENQU. 

5 IMPLEMENTATION OF THE GENERAL CONSTRUCTION HEALTH AND SAFETY SPECIFICATION 

5.1 This GCHSS forms an integral part of the Project Contract, and Principal Contractors are 
required to make it an integral part of their contracts with subcontractors and suppliers.  It will 
be disseminated by the SENQU to persons responsible for the design of structures, who will 
ensure that it is included in the Tender Document(s) issued to prospective Principal Contractors.  

 
5.2 The prospective Principal Contractors shall allow in their tenders for the cost of complying with 

the requirements of the GCHSS. The H&S plan shall outline the budgeted costs for occupational 
health and safety, applicable to each construction project. 

5.3 The signing by the Principal Contractor of the Contract with the SENQU shall constitute 
acknowledgement that the Principal Contractor has familiarised himself with the content of the 
GCHSS and that he will comply with all obligations in respect thereof. 

6 SCOPE 

 
6.1 This GCHSS covers the general requirements for addressing, mitigating and controlling 

Occupational Health and Safety related risks, problems, incidents and injuries on projects 
constructed or executed for the SENQU.  

6.2 The scope addresses legal compliance, hazard identification, risk assessment, risk control 
methodology and the promotion of a health and safety culture amongst those working on the 
SENQU projects. 

6.3 The GCHSS contains clauses that are generally applicable to building, engineering and 
construction and imposes controls associated with activities that impact on human health and 
safety. 

6.4 The Principal Contractor is required to comply with the provisions of the OHS Act, all applicable 
Regulations and this GCHSS.  

6.5 The SENQU, through the Public Health Directorate will monitor the Principal Contractor’s 
compliance with the requirements of the OHSACT, Regulations and their H&S Plan. 

7 COMPENSATION OF OCCUPATIONAL INJURIES AND DISEASES  
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C3.1.1  

7.1 The Principal Contractor shall submit proof of registration as an employer, and proof of Good 
Standing with the COIDA Commissioner in the H&S plan and prior to starting the work;  

C3.1.2  

7.2 A copy of the Letter of Good Standing with the COIDA Commissioner must be included in the 
H&S Plan. 

8 NOTIFICATION OF INTENTION TO COMMENCE CONSTRUCTION WORK  

8.1 After receipt of the Letter of Acceptance from the SENQU, the Principal Contractor shall notify 
the Provincial Director of the Department of Labour of a notifiable project before work 
commences. 

8.2 The notification shall be similar in format to Annexure A in the Construction Regulations. 

8.3 A copy of the notification letter to the Provincial Director and proof of notification must form 
part of the H&S Plan. 

 

 

 

 

 

9 COMPETENCY 

 
9.1 The H&S plan shall include signed letters of appointment of competent persons. 

 
9.2 The competency of each person shall be documented in an attachment to the letter of 

appointment. 

 
9.3 Such attachment shall contain verifiable evidence of the competent persons’: 

 
9.3.1 Knowledge; and 

9.3.2 Training; and 

9.3.3 Experience; and 

9.3.4 Qualifications specific to the work or task for which the appointee is competent. 

9.4 The Principal Contractor shall include a competency matrix linking the competent employees, 
as per the organisational chart, to the competency required as a result of the risk assessment. 
The competency matrix forms part of the methodology for assessing the Principal Contractors’ 
overall competence as required in Construction Regulation. 
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10  CONSTRUCTION SAFETY OFFICER  

10.1 The Principal Contractor shall appoint a fulltime competent person to function as 
Construction H&S Officer for the construction work at the SENQU. 

10.2 Proof of competence of the appointed construction safety officer must be included in the H&S 
Plan for approval by the SENQU 

10.3 The planned functions, including the applicable attendance, inspection- and audit procedure 
and forms applicable to the work of the Construction Safety Officer must be outlined in the 
H&S Plan. 

11  PRINCIPAL CONTRACTOR’S HEALTH & SAFETY PLAN  

 
11.1 The Principal Contractor shall submit an H&S Plan to the Public Health Directorate, in 

accordance with the legal requirements and the GCHSS, prior to work starting. 

 
11.2 This plan must be presented to and approved by the Public Health Directorate or its agent 

prior to the site being handed over to the Principal Contractor.  

 
11.3 The content of the H&S Plan shall follow a specific order as per Annexure A and include the 

following: 

11.3.1 A 
cover page indicating: 

11.3.1.1 T
he contract reference; 

11.3.1.2 T
he name and address of the Principal Contractor and its CEO; 

11.3.1.3 The name and signature of the designated person in terms of section 
16(2) and of the Construction Supervisor; 

11.3.1.4 A 
space for the client and Agent to sign for approval; 

11.3.2 A 
index of the H&S Plan 

11.3.3 T
The Principal Contractors’ Occupational Health and Safety Policy, if any; 

11.3.4 A detailed overview of the scope and activities of the project; such overview must 
identify all activities of the project in a chronological manner, following the 
planned progress of the project; the scope must include all work done by sub-
contractors.  

11.3.5 A
overview of the machinery and plant used in the project; 
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11.3.6 An organisational chart of the competent staff deployed in the project, which 
identifies legal appointments and responsibilities (see Annexure C); the chart must 
refer to the proof of competence of each person. 

11.3.7 A hazard identification and risk assessment based on the scope of work as defined in 
11.3.4. and the machinery identified in 11.3.5;  

11.3.8 An overview of the management controls, with reference to the hazard 
identification and risk assessment, to ensure compliance with legislation and the 
relevant sections of the GCHSS; these controls shall be documented in method 
statements addressing engineering- and administrative risk control. 

11.3.9 All relevant documents, appointment letters, programmes, instructions, inspection 
register templates, etc. to support each section of the H&S Plan. Where practical, 
such documents may be inserted in the H&S file; the H&S file, together with the 
H&S plan may be submitted for approval by the Public Health Directorate. 

11.3.10 The Public Health Directorate shall assess and discuss, where applicable, the 
contents of the H&S plan with the Principal Contractor. The assessment 
systematically verifies compliance of the H&S plan with the statutory requirements 
and with the requirements in the H&S specification. The assessment is done in 
accordance with the SENQU H&S procedure for the assessment of construction H&S 
plans 

12 HAZARD IDENTIFICATION AND RISK ASSESSMENT  

 
12.1 Interfacing with the Public Health Directorate’s H&S structures, a pre-construction baseline 

risk assessment shall be conducted by the SENQU project management team at the pre- 
construction work / project stage, prior to releasing any tender documentation. 

 
12.2 The Principal Contractor shall appoint a competent person to perform a baseline and issue-

based hazard identification and risk assessment. The competent persons’ proof of training as 
a risk assessor shall be attached to the letter of appointment.  

 
12.3 The baseline assessment shall be included in the H&S Plan. 

 
12.4 Risk assessments of all risk-bearing activities identified in the scope of work shall form an 

integral part of the H&S Plan.  

 
12.5 The risk assessment must be based on the scope of work, the materials required and the 

machinery used. 

 
12.6 The risk assessment must refer to all controls which the Contractor plans to put in place. 

 
12.7 All risk assessments shall be conducted in terms of an acceptable and documented 

methodology, prior to commencement of work and in accordance with the provisions of the 
CR.  

 
12.8 The methodology shall ensure that: 
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12.8.1 For each hazardous event, hazards must be identified separately and the risk 

assessment and identification of controls must be documented separately. 

12.8.2 R
isk scoring must, at least, identify a residual risk. 

12.8.3 R
isk controls are referenced to the planning in the H&S plan. 

12.8.4 A risk register, listing the residual risks from highest to lowest must be included in 
the baseline risk assessment. 

13 HEALTH & SAFETY FILE  

13.1 The Principal Contractor shall provide and maintain a H&S File, containing all relevant 
documents as prescribed in the OHS Act and Regulations and all records referred to in the H&S 
Plan. 

13.2 The H&S file, in its original start-up format, shall be presented to the Public Health 
Directorate together with the H&S plan during the discussions for final approval. 

13.3 The H&S File shall be kept on the construction site and available for inspection by the SENQU, 
its Agent, or the Department of Labour’s Inspectors.  

13.4 The H&S File shall include an index as per Annexure B. 

13.5 The H&File becomes the property of the SENQU after completion of the project. 

14  INDUCTION  

14.1 The Principal Contractor shall develop a job- or project-specific induction training programme 
in health and safety, based on the risk assessment, to ensure that all employees on site are 
conversant with: 

 
14.1.1 The risks of the construction project 

14.1.2 The controls documented in the H&S Plan 

14.1.3 The role they are expected to play in ensuring health and safety on the construction 
site. 

 
14.2 The Principal Contractor shall ensure that all employees are competent in the induction 

training before commencing duties on site. 

14.3 The contents of the induction programme and method of ensuring that all employees are 
inducted will be documented in the H&S Plan. 

14.4 When working in or close to production areas or areas where the SENQU employees, visitors or 
stakeholders are working, each employee of a contractor accessing the site, including 
management, shall complete the the SENQU induction; Each contractor shall ensure that none 
of his employees accesses the SENQU site/s unless having been inducted by the SENQU.  

15  HEALTH AND SAFETY TRAINING AND ONGOING RISK COMPETENCY 



Bid No ???/2024-2025T 
RECONSTRUCTION OF 6 KM GRAVEL ROADS AND STORMWATER 

CHANNELS IN NTABAMHLOPE Ward 05 
 

196 
Contract  C3.5 
Part C3: Scope of Work  Management 
  Health and Safety Specification 

15.1 The Principal Contractor shall ensure that daily pre-task health and safety instructions are 
given to all employees. 

15.2 The methods for ensuring that daily pre-task instructions or start-up talks or toolbox talks 
occur, including the method of documenting the contents and attendance, shall be described 
in the H&S Plan. 

15.3 Competency of employees and ongoing training in H&S matters shall be documented by 
including a training matrix indicating; occupation, employee name & surname, subject 
matter, date of training, reference number and employees’ competency in safe working 
processes: 

15.3.1 Each applicable safe work instruction must be included in the H&S Plan; 

15.3.2 The method of training and ensuring competence must be included in the H&S Plan. 

16  INSPECTION, MONITORING AND REPORTING 

16.1 The Principal Contractor shall carry out daily safety inspections on the site (or more frequent, 
where so required in the Regulations), and shall take steps to rectify any unsafe condition of 
which he is aware.  

16.2 The H&S plan shall contain an inspection schedule addressing all identified risks; the schedule 
and contents of the inspection shall be relative to the residual risks. 

16.3 The Construction Supervisor and Safety Officer shall perform regular inspections and 
document these in the H&S File.  

16.4 The relevant inspection templates and the frequency of inspections shall be included in the 
H&S Plan. 

16.5 The H&S Plan shall contain a list and template of all statutory inspection registers which shall 
be kept on site: 

16.5.1 The templates must correlate with the machinery and equipment listed on site; 

16.5.2 The inspector responsible for the inspection and maintenance of the register must 
be appointed in writing, and competency must be documented. 

 
 
 
 
 
 
 
 
 

17  INCIDENT MANAGEMENT [INCIDENTS, ACCIDENTS AND EMERGENCIES] 

 
17.1 All near misses, incidents and accidents must be recorded, investigated and managed in 

accordance with the statutory provisions. 

17.2 Each H&S incident and accident must be recorded in a register kept in the H&S file; a 
template of the register shall be included in the H&S Plan. 
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17.3 Every incident in which an employee sustains any form of injury shall be reported to the 
Public Health Directorate or its Agent within the working shift in which the incident occurs. 
Section 24 of the OHS Act incidents shall be reported in the prescribed matter to the 
Department of Labour, to the COIDA  Compensation Commissioner in the prescribed manner 
[Annexure 1 & WCL2] and to the SENQU Public Health Directorate or it’s Agent 

17.4 A record of all incidents and investigations shall be kept in the health and safety file. 

17.5 A record / register [matrix] shall be kept to indicate the categories of injuries [first aid / IOD 
non-disabling, IOD Disabling and dangerous occurrences] sustained by employees, visitors and 
sub-contractors to date.  

17.6 Each contractor shall ensure that a proper incident reporting and investigation management 
procedure is documented and a site emergency procedure is formulated, documented, 
implemented (drills) and is available on site, outlined in detail, and included in the H&S Plan. 
The emergency arrangements shall be displayed on site and shall include: 

 
17.6.1 A comprehensive emergency and evacuation plan; 

17.6.2 An site specific emergency evacuation top down plan/flow chart; 

17.6.3 An updated list of emergency telephone numbers. 

18 AUDITS AND INSPECTIONS 

18.1 The Public Health Directorate shall perform regular inspections and audits of the construction 
site. Unsafe work will be stopped. All inspections and audits are done in accordance with the 
SENQU H&S procedure for the audit and inspection of construction sites. 

18.2 Records of audits shall be kept in the H&S File together with a record of any non-conformance 
report/s, investigation and corrective & preventative actions required by the Principal 
Contractor. 

18.3 The Principal Contractor’s H&S Plan shall document the corrective and preventative action 
procedure applicable to the project, including the planned method to ensure that non-
conformities are managed immediately. 

18.4 The SENQU or its Agent shall stop all or any work activity which does not conform to the H&S 
Plan, which is contradictory to statutory requirements or which poses a threat to the health 
and safety of persons. 

18.5 The Principal Contractor shall conduct regular health & safety audits (at least once a month) 
to ensure compliance with the OHS Act, its Regulations and the Contractors’ H&S Plan. Each 
contractor on site, whether appointed by the Principal Contractor or by any of his sub-
contractors shall be audited by the Principal Contractor. The H&S plan of the Principal 
Contractor shall include a contractor’s auditing procedure, template and schedule.  

 
18.6 The Principal Contractor shall stop all or any work activity which does not conform to the H&S 

Plan, which is contradictory to statutory requirements or which poses a threat to the health 
and safety of persons. 

 
 

 
19  PERSONAL PROTECTIVE EQUIPMENT (PPE) AND CLOTHING 
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19.1 The Principal Contractor shall ensure that every employee is issued with, and wears SABS-
approved PPE, consisting of all PPE identified in the PPE needs analysis and indicated in the 
risk assessment. 

19.2 The Principal Contractor shall document the procedure applicable for to the issue, use and 
replacement criteria of PPE in the H&S plan 

19.3 All the contractors’ employees shall wear; full length overalls, and shall wear clearly visible 
identification with respect to their employer 

19.4 All employees performing construction work at the SENQU shall wear steel-capped safety 
boots. 

19.5 The H&S Plan shall contain an outline of the PPE to be used, the management of such PPE on 
site, including the issuing of PPE, training in the safe use of PPE, overnight storage, any 
sanitising of PPE and the disposal of PPE. 

19.6 Contaminated PPE shall be disposed of in the prescribed manner as referenced in the OHS Act 
– HCS Regulations and to an approved waste disposal site 

20  OCCUPATIONAL HEALTH AND SAFETY SIGNAGE 

20.1 The Principal Contractor shall erect and maintain quality mandatory, warning, general 
information, prohibiting and fire fighting safety signage. 

20.2 The signage shall reflect through text & symbolics, all the risks identified in the H&S plan that 
necessitate the use of PPE as a control factor, including but not be limited to: 

 
20.2.1  A warning on construction activities; 

20.2.2  Access restrictions; 

20.2.3  The name and telephone number of the responsible person(s); 

20.2.4  Emergency telephone number(s); 

20.2.5  PPE to be worn at the particular site; 

20.2.6  Where falling objects may occur, relevant barricading and warning signs must be 
erected;  

21  SUB-CONTRACTORS 

C3.1.3  

21.1 Sub-contractors must be given a copy of this general H&S Specification and any additional 
specification issued by Principal Contractor, the SENQU or the Public Health Directorate, and 
shall comply with these specifications integrally. 

C3.1.4  

21.2 The H&S specification applicable to every sub-contractor issued by the Principal Contractor 
shall be included in the H&S Plan of the Principal Contractor. 
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21.3 The Principal Contractor shall ensure that all sub-contractors on site, including sub 
contractors of his sub contractors plan the construction work in an H&S Plan, approved by the 
Principal Contractor. 

C3.1.5  

21.4 Principal Contractors shall ensure that sub-contractors comply with their H&S Plans, based on 
all applicable H&S Specifications, the requirements of the OHS Act and all other relevant 
legislation.  

C3.1.6  

21.5 Monthly audits of all sub-contractors must be recorded and filed in the H&S File, for 
inspection by the SENQU or its Agent. 

C3.1.7  

21.6 All sub-contractor H&S Plans and Files must strictly follow the Contents and Numbering system 
as per Annexure A and B. 

C3.1.8  

21.7 The H&S Plan must include the Principal Contractor’s actions to ensure that all sub-
contractors fully comply with the Regulations, including but not limited to: 

C3.1.9  

21.7.1 T
he H&S Plans of sub-contractors, after approval by the Principal Contractor; where sub 

C3.1.10 c
ontractors’ H&S plans are approved later in the project, the letter of approval shall 
be copied to the Public Health Directorate 

21.7.2 A signed agreement in terms of Section 37(2) between the Principal Contractor and 
every sub-contractor and a template of such agreement. 

21.7.3 A maintained list of all contractors, the date of approval of their respective H&S 
plan, their registration number with COIDA, the name and telephone number of the 
Contractors’ Construction Supervisor and the date of the last audit of the sub 
contractor by the Principal Contractor. 

C3.1.11  

 
22  PUBLIC HEALTH AND SAFETY 

 
22.1 Appropriate health and safety signage shall be posted; the type of signage planned for must 

be documented in the H&S Plan. 

 
22.2 The Principal Contractor shall ensure that each person visiting the site shall be inducted to 

the site and such abridged induction shall outline the hazards likely to arise from on-site 
activities and the precautions to be observed to avoid or minimise those risks. The template 
induction and record shall be included in the H&S plan. 
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22.3 No construction work shall be performed, where there is a risk of the activity affecting the 

SENQU employees, the SENQU production processes or where there is risk that the SENQU 
employees access the construction site, unless defined through a Specific Construction H&S 
Specification. 

 
22.4 Where the need for public barricading is identified in the risk assessment or in a specific 

construction H&S Specification, the Principal Contractor shall document a method statement 
for the erection, maintenance and control of barricades or fences and controlled access 
points, to prevent the entry of unauthorized persons. 

 
22.5 Where the need for traffic deviation is identified in the risk assessment or in a specific 

construction H&S Specification, the Contractor shall perform an issue based risk assessment 
and document a method statement compliant to the relevant traffic ordinances and traffic 
controls standards; the method statement shall include competence of traffic officers, 
flagmen and operators of traffic control equipment. 

 
23  NIGHT WORK AND AFTER-HOUR’S WORK 

 
23.1 No night work shall be performed unless authorised by the SENQU or its Agent. 

 
23.2 Where applicable the risk assessment and method statements in the H&S plan shall include 

night risks including but not limited to excavations, road obstructions, traffic obstructions or 
deviation, night security, after hours delivery. 

 
23.3 Where applicable the risk assessment and method statements in the H&S plan shall include 

after hour work and the safe management thereof. 

 

 

 

 
24  FACILITIES MANAGEMENT [FACILITIES FOR EMPLOYEES] 

 
24.1 The Principal Contractor shall document the construction site’s method to ensure the 

statutory application of employee’s rights in terms of employee facilities as defined in the 
OHS Act, the General Safety Regulations and the Construction Regulation, including:  

 
24.1.1 T

he provision of facilities for safekeeping and changing; 

24.1.2 T
he method of ensuring that employees requiring to change on site can do so in privacy; 

24.1.3 T
he provision of an eating area; 
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24.1.4 The provision and maintenance of sufficient toilets and showers / washing / 
cleaning on site. 

 
24.2 Where the construction work includes access to production or utility areas, such access shall 

be planned and authorised by the SENQU or the Public Health Directorate. 

 
 

25 HEALTH AND SAFETY REPRESENTATIVES AND COMMITTEES  
 
25.1 The Principal Contractor and all contractors must ensure that for any workplace where more 

than 20 employees work, the minimum legislative prescribed number of Health and Safety 
Representatives in a ratio of 1:50 employees be nominated, elected, designated in writing and 
trained to carry out their prescribed functions. 

 
25.2 In areas where twenty (20) or less employees are engaged in an activity, at least one Health 

and Safety Representative shall be designated in writing and operate as above. 
 
25.3 Health and Safety Representatives shall be required to conduct monthly inspections within 

their area of responsibility; all deviations recorded must immediately be reported to the 
Construction Supervisor and Construction Safety Officer where applicable and appropriate 
action must immediately be taken to eliminate the identified health or safety hazard.  

 
25.4 The Principal Contractor shall ensure that Health and Safety Committee meetings are held 

monthly and are chaired by the Construction Supervisor. Meeting agendas and minutes shall 
be filed in the H&S file. 

 
25.5 The H&S plan shall include a Work Instruction (WI) on the management of H&S representatives 

and committees.  
 

 
 

26 HOUSEKEEPING, STACKING, STORAGE, DROP ZONES AND LAY-DOWN AREAS 

 
DROP ZONE =  AN ELEVATED AREA WITHIN THE WORKING ENVIRONMENT WHERE THERE IS A 

POTENTIAL RISK OF FALLING MATERIALS AND OR OBJECTS THAT MAY CAUSE 
INJURIES 

 
LAY-DOWN AREA =  AN AREA WHERE MATERIALS, EQUIPMENT AND SUNDRY IS STAGED THAT IS 

REQUIRED FOR PROJECT RELATED PURPOSES 
 
26.1 The principal contractor shall appoint a person responsible for general housekeeping, and 

stacking and storage of materials and equipment on the entire site. 

 
26.2 Where the baseline risk assessment identified the risk of falling tools, items, objects and 

materials, the area shall be barriered or demarcated, appropriate warning signage installed 
and such hazards included in a method statement & issue based risk assessment prior to or 
when work activities are performed within such zones. Furthermore, the same stipulation is 
required for site lay-down areas where equipment, plant, materials, substances and other 
items are stored / staged for the site project works. A method statement & issue based risk 
assessment must be generated for the safe raising and lowering of materials, equipment and 
plant to ensure safe management of the lay-down area. A lifting and lowering work instruction 
shall be included in the H&S Plan.  
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26.3 Stacking and storage areas shall be clearly defined and demarcated on the site with the 
appropriate symbolic signs. 

 
26.4 Off loading of building materials equipment and plant shall occur under the direct supervision 

of the appointed person responsible for general housekeeping, and stacking and storage. 

 
26.5  Where off loading may occur after normal working hours, a method statement and risk 

assessment for such off loading will be included in the H&S plan. 

 
 

27 WASTE MANAGEMENT 
 
27.1 The principal contractor shall appoint a person responsible for site-wide control & removal of 

scrap, 

  waste and debris; 
 
27.2 No waste, including scrap, debris, hazardous waste, combustible materials and containers 

shall 

  accumulate on the construction site; 
 
27.3 The principal contractor shall document a waste management method statement in the H&S 

Plan. Such method statement shall include all liquid, gaseous or solid waste produced during 
the construction process and shall define appropriate legislative – Local & National required 
waste management & disposal requirements. 

 
 

28  OCCUPATIONAL HEALTH  

 
28.1 The H&S Plan shall include all medical certificates of fitness for those employees legally 

requiring such. 

 
28.2 Medical certificates must be issued by an occupational medical practitioner after personally 

performing the medical tests  

 
28.3 Medical certificates must be on the doctors’ letter head and conform to the applicable 

statutory requirements. 

 
 

29 FIRST AID MANAGEMENT 
 
29.1  Principal Contractors & sub-contractors shall ensure that every site where they are engaged 

in work activities, has adequately trained first aiders at all times.  
 
29.2  Were high risk substances, toxic, corrosive or similar hazardous substances are used, handled, 

or processed, the Principal Contractor shall ensure that the First Aider is trained in the first 
aid procedures to treat injuries that may result from such activities.  
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29.3 First aiders shall be identified and shall have immediate access to a comprehensively stocked 
first aid box. 

 
29.4 Such first aid box/s shall be stocked to include all first aid equipment as per the minimum 

requirements listed under General Safety Regulation 3, and any additional items identified in 
the risk assessment. 

 
29.5 All the above first aid controls, including the letter of appointment, proof of competency, 

signage, injury-record and stock-control registers shall be documented in the H&S Plan. 
 
 

30  ACCESS AND TRAFFIC MANAGEMENT  

 
30.1 Where access to the construction site or to the SENQU has been identified as a risk, an ‘Access 

and traffic’ method statement shall be included in the H&S Plan. 

 
30.2 The risk of all traffic arrangements included in the scope of the work shall be assessed and a 

traffic control method statement included in the H&S plan. Any alteration to this method 
statement during the course of the project shall be assessed and, where applicable, any 
amended & reviewed method statement shall be presented to the Public Health Directorate 
prior to being implemented. 

 
31  WORK WITHIN OPERATIONAL AREAS OF THE SENQU 

 
31.1 The Principal Contractor shall ensure that all employees working inside municipal buildings in 

which business is conducted have been subjected to the required induction. 

 
31.2 The Principal Contractor shall discuss and agree with the SENQU contract manager and the 

health and safety officer responsible for that directorate in order to define the procedure and 
subject matter for induction. 

 
31.3 Such health and safety induction shall, as a minimum, include instructions with respect to 

emergency exits, location of fire equipment, smoking arrangements, mustering points, special 
hazards in the building and housekeeping arrangements. 

 
 

32  HOT WORK, FIRE RISKS, FIRE EXTINGUISHERS AND FIRE FIGHTING EQUIPMENT  

 
32.1 No open fires are allowed on site. 

 
32.2 No smoking is allowed on site, except in designated smoke areas, identified in the H&S Plan. 

 
32.3 All combustible and all flammable products must be stored in an adequate storage facility; 

this process shall be documented in a method statement in the H&S Plan. 
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32.4 Where hot work is performed on a production site, the contractor shall interface with the 
Public Health Directorate in order to establish dangerous work permission; such interface will 
be documented in the H&S Plan.  

 
32.5 The Principal Contractor shall provide suitable fire extinguishers, as defined in the H&S 

controls, which shall be serviced regularly, in accordance with the manufacturer’s 
recommendations. 

 
32.6 Safety signage shall be prominently displayed in all areas where fire extinguishers are located. 

The Principal Contractor shall arrange for the training of the relevant personnel, in the use of 
fire extinguishers. The following are minimum requirements for competency in the use of a 
fire extinguishers: 

 
32.6.1 A

t least one employee on each construction site; 

32.6.2 A
ll employees engaged in hot work; 

32.6.3 A
ll store men; 

32.6.4 A
ll persons involved in re-fuelling; 

32.6.5 A
ll persons handling flammable substances; 

 
32.7 The fire extinguisher inspection register, the inspection methodology and the letter of 

appointment of the competent inspector shall be included in the H&S Plan. 

33  LIVE ENERGY WORK  

 
33.1 Where live energy work (electrical-, chemical-, pneumatic-, hydraulic-, gravity and or kinetic 

energy) will be done, a competent person shall be appointed. 

 
33.2 Where live energy work is planned, the H&S Plan shall include: 

 
33.2.1 P

roof of competency and signed letters of appointment of the responsible person; 

33.2.2 T
he ‘dangerous work, method statement’ and its interface with the SENQU and relevant 

documents; 
33.2.3 A 

Zero Potential, Energy-Purge, Lock Out and Tag Out method statement; 

33.2.4 T
he method statement, shall apply at all times.  
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34  WORK IN CONFINED SPACES  

 
34.1 Confined space work shall not be performed unless defined through a Specific Construction 

H&S Specification. 

 
34.2 Where confined space work is performed, the contractor shall interface with the Public 

Health Directorate in order to establish dangerous work permission; such interface shall be 
documented in the H&S Plan. 

 
34.3 A method statement and issue based risk assessment for all confined space work must be 

presented in the H&S Plan or prior to such work starting. 

 
 

 
35   ELEVATED WORK [FALL PROTECTION AND WORK ON HEIGHTS]  

 
35.1 The Principal Contractor shall submit the name and proof of competency of the competent 

person who has been appointed to prepare a fall protection plan, in terms of CR 8, together 
with the signed letter of appointment, in the H&S Plan. 

 
35.2 The fall protection plan shall strictly comply with the requirements of the OHS Act. Besides 

the legal requirements, the plan shall include: 

 
35.2.1 A method statement and risk assessment of all work at heights or work with a risk of 

falling; 

35.2.2 A
ll risk controls and method statement relevant to heights work; 

35.2.3 F
all prevention methods applicable to the project; 

35.2.4 F
all arrest methods applicable to the project; 

35.2.5 F
all recovery method applicable to the project; 

35.2.6 A
ttachment methods and points and the management thereof; 

35.2.7 T
he method to ensure that employees working at heights present is fit for heights-duty 

 
35.3 The contractor shall ensure that: 
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35.3.1 All heights work is planned. Its risks are assessed and all heights work forms part of 
the daily safe task instructions; 

 
35.3.2 Only trained and competent persons with a valid medical certificate of fitness are 

permitted to work on heights; 

 
35.3.3 All medical certificates of fitness for heights work are issued by a registered 

occupational medical practitioner and are included in the H&S Plan; 

 
35.3.4 All elevated areas are reached by means of a ladder, scaffold or man cage; and 

climbing on machinery, installations or make-shift means of access is not permitted; 
where work, with a risk of falling, is is to be performed from structures other than 
ladders, scaffolds or a man cage, such work will be documented in a method 
statement, which must be approved by the Public Health Directorate 

 
35.3.5 No persons are allowed to work under an area where there is a risk of falling tools or 

materials; 

 
35.3.6 All openings through which persons can fall are closed off with material which can 

support the weight of a person; such material shall be permanently fixed over the 
opening; where such openings are present, clear signs will indicate this at all access 
points; 

 
35.3.7 Where openings cannot be closed, a sturdy barricade of at least 1.5 m high, which 

adequately prevents persons (100kg) from falling through the opening, shall be in 
place at all times. 

 
35.3.8 A copy of the fall protection plan, the signed appointment letter and proof of 

competency must be included in the H&S Plan. 

 
35.3.9 Where elevated work is performed in production areas or where the elevated work 

may affect the SENQU ‘s employees, visitors or stakeholders, the contractor shall 
interface with the Public Health Directorate  in order to establish dangerous work 
permission; such interface will be documented in the H&S Plan. 

 
35.3.10 No contractor shall access any of the existing SENQU properties sheeted roofs unless 

defined through a Specific Construction H&S Specification. 

 
35.3.11 No work on existing SENQU buildings, including windows, roofs, stacks, shall be 

performed unless defined through a Specific Construction H&S Specification issued 
by the Public Health Directorate. 

 
35.3.12 Where the use of harnesses is indicated in the fall protection plan, the H&S  Plan 

shall contain the following: 
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35.3.12.1 The need for the use of fall prevention-or fall arrest harnesses; 
[double lanyard type) 

35.3.12.2 The safe application, attachment and maintenance processes for 
harnesses; 

35.3.12.3 The type of hook to be used and the attachment points applicable to 
the heights work; 

35.3.12.4 The method of storing the harnesses when not in use; 

35.3.12.5 The method and register for the safety inspection of harnesses. 

 
35.3.13 Where a fall-risk is identified in work requiring access to roofs or free-standing 

structures with a residual fall risk, a life line will be made available and used at all 
times; the life line will be designed and erected by a competent person appointed in 
writing; a life line inspection method and record will be included in the H&S Plan; 

 
 

36  LADDERS  

 
36.1 Ladders shall be compliant with statutory requirements. 

 
36.2 Ladders shall only be used for the purpose for which they are designed. 

 
36.3 Ladders shall be inspected regularly and the record of the inspection shall be kept in the H&S 

file. 

 
36.4 A-frame ladders shall have a patent spreader bar system. 

 
36.5 Ladders shall extend at least 90 cm above any level or opening accessed with the ladder. 

 
36.6 No ladders shall be accessed by any person unless held in place by a fixed installation or a 

buddy. 

 
 

 
37 EXCAVATION WORK  

 
37.1 The Principal Contractor shall submit the name and proof of competency of the competent 

person who has been appointed to supervise all excavation work, in terms of Regulation 11. 

 
37.2 Should the opinion of a professional engineer or professional technologist be sought, in terms 

of CR 11(3)(b)(ii)(b), the Principal Contractor shall submit the name and the curriculum vitae 
of the said professional.  
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37.3 Proof of competency and the appointment letters must form part of the H&S Plan. 

 
37.4 The records of the inspections contemplated in CR 11(3)(h) shall be maintained in the H&S 

File; a template of the register shall be included in the H&S Plan. 

 
37.5 The Principal Contractor shall make provision in his tender for all shoring, dewatering or 

drainage of any excavation unless otherwise stipulated in the Contract.  

 
37.6 The Principal Contractor shall make sure that: 

 
37.6.1 The excavations are inspected before the shift starts and that a record is kept; the 

record template shall be included in the H&S Plan. 
37.6.2 There are no unguarded excavations, regardless of depth; 
37.6.3 Guarding of excavation must be of solid and sturdy material so as to prevent persons 

from falling into the excavation; barrier tape alone is not sufficient. 
37.6.4 No person is allowed to work in or near an excavation which has any instability that 

is not 
  adequately protected, shored or braced. 
37.6.5 No load, material, plant or equipment is placed or moved near the edge of any 

excavation where it is likely to collapse or endanger the safety of any person – spoil 
to be moved back minimum of 1m. 

37.6.6 Safe means of access and exiting is provided at every excavation. 
37.6.7 Any open excavation is backfilled at the end of each shift, unless a method 

statement managing open excavations is included in the H&S plan. Such method 
statement shall be assessed and approved by the Public Health Directorate 

 
37.7 Detailed method statements and risk assessments, including but not limited to depth of 

excavation, anticipated stability, battering, shoring, bracing, length of excavation, proximity 
to the public and duration of exposure shall be included in the H&S Plan. 

 
37.8 Where excavation work may interface with existing services; surface-, below-ground- or 

aerial- services, method statements and risk assessments shall include the location-, 
exposure- and rendering safe of such services; method statements and risk assessments shall 
also include work above or underneath such services. 

38   EXPLOSIVES AND BLASTING 

 
38.1 The Principal Contractor shall ensure that the use of explosives and blasting (where required) 

be undertaken by a competent specialist contractor, with proven track record in the type of 
work to be performed.  

38.2 The letter of appointment and proof of competency must be included in the H&S Plan. 

38.3 A method statement and risk assessment encompassing all processes of working with 
explosives, blasting and potential blasting non conformities shall be included in the H&S Plan. 

38.4 No use of explosives or blasting shall be planned unless such need and the applicable 
conditions are defined through a Specific Construction H&S Specification issued by the Public 
Health Directorate. 

39  DEMOLITION WORK 



Bid No ???/2024-2025T 
RECONSTRUCTION OF 6 KM GRAVEL ROADS AND STORMWATER 

CHANNELS IN NTABAMHLOPE Ward 05 
 

209 
Contract  C3.5 
Part C3: Scope of Work  Management 
  Health and Safety Specification 

39.1 Demolition must be addressed through the method statement and risk assessment process and, 
both of which must be included in the H&S Plan. 

39.2 The method statement must include the engineering survey, where applicable, and shall be 
approved in writing by the SENQU-appointed designer (engineer) or another person appointed by 
the SENQU, its agent or the Public Health Directorate. 

39.2.1 The H&S Plan must document the name, signed letter of appointment and competency 
of the competent person who has been appointed to supervise all demolition work. 

39.2.2 The Principal Contractor shall ensure that demolition work complies with CR 12 at all 
times. 

39.2.3 Safe work instructions for employees working on demolition must be documented in the 
H&S Plan. 

39.2.4 No demolition work shall be performed unless defined through a Specific Demolition 
H&S Specification. 

39.2.5 Demolished materials, which are not used on site, must be removed off site within the 
shorted delay. The staging, removal and disposal activities and procedures must be 
covered in a Work Instruction (WI) that will include the separation methodology and 
disposal medium and is to be recorded, ensuring a cradle to grave compliance of all 
demolished materials. Such activities shall be referenced in the Waste Management 
Method Statement 

40  ELECTRICAL INSTALLATIONS AND MACHINERY 

 
40.1 All electrical installations and cables shall be deemed to be “alive” and, where applicable, 

the Principal Contractor shall take adequate steps to ensure that employees, including the 
SENQU employees and members of the public are prevented from accessing any electrical 
cables and equipment.  

 
40.2 The Principal Contractor shall not allow or permit any of his personnel to work on or 

manhandle any electrical reticulation equipment (Distribution Boards, transformers, 
Switchgear etc), unless explicitly authorised by the SENQU or the Public Health Directorate. 

40.3 Where work is performed on existing structures or where work is performed in production 
areas or where the work may affect the SENQU employees, visitors or stakeholders, the 
principal contractor shall communicate with the Public Health Directorate and plan all 
electrical work prior to any work on the SENQU electrical reticulations starting. 

40.4 Such planning shall be documented in a method statement and risk assessment and included 
in the H&S Plan. 

40.5 The Principal Contractor shall appoint a competent person to identify and inspect all exposed 
underground cables, overhead cables and any electrical installations such as transformers or 
distribution boxes, to ensure that these are not a hazard to employees or to members of the 
public. The competent person shall inspect all temporary electrical installations and 
machinery at least once a week and recorded in a register. 

40.6 The letters of appointment, proof of competency and registers applicable to these inspections 
shall be included in the H&S Plan. 
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40.7 The principal Contractor shall ensure that all electrical testing equipment to be used on the 
SENQU site has a valid calibration certificate and that a calibration sticker is affixed to the 
equipment, clearly indicating the calibration date and the next due date. 

40.8 Any unsafe condition shall be reported immediately to the Public Health Directorate and the 
Principal Contractor shall take immediate steps to prevent employees or members of the 
public from gaining access to the dangerous installation and the area surrounding it. 

 
40.9 No live electrical work shall be performed unless defined through a Specific Construction H&S 

Specification. 

40.10 Where live electrical work is to be performed in an SENQU production area or potentially 
affecting the production areas or where the work may affect the SENQU employees, visitors or 
stakeholders, the contractor shall interface with the Public Health Directorate in order to 
establish work permission.  

40.11 Where the need arise to de-energise plant & equipment, permission for the de-energisation 
of energy sources and lock out requirements shall be obtained via the Public Health 
Directorate or project engineer in order to establish work permission and permit controls; 
such interface will be documented in the H&S Plan. 

40.12 The Principal Contractor shall appoint a competent person to inspect all portable electrical 
tools, including leads. No electrical extension leads or fixed machinery to be used during the 
project work, shall be allowed to have any joined leads.  

40.13 The letter of appointment and template of the inspection register shall be included in the 
H&S Plan. 

40.14 The Principal Contractor shall include a method statement for the safe use of portable 
electrical tools, including the management of the hazards of extension leads. 

40.14.1 A
ll portable electrical equipment must be on a register and be inspected monthly by a 
SHE Representative. 

40.14.2 Identify and record all portable electrical equipment in a register. 

40.14.3 Ensure that regular checks are carried out according to the requirements of the 
equipment usage.  

40.14.4 The frequency must, depending on circumstances, be determined by a competent 
person to ensure maximum safety. 

40.14.5 The user is responsible that all identified defects of electrical equipment are 
reported. 

40.14.6 Remove faulty portable electric equipment form use. 

40.14.7 Determine the frequency of polarity tests and, depending on circumstances, be 
determined by a competent person to ensure maximum safety 

 
40.15  Where temporary installations are installed, including those in the site office or employee 

facilities, a COC for these installations shall be included in the H&S File. 
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40.16 Where applicable, the contractor shall include a method statement covering dangerous work 
w.r.t electrical installations and include it in the H&S Plan. 

 
40.17 Where applicable, the contractor shall include a zero Potential, Lock Out and Tag-Out method 

statement and safe work instruction(s) in the H&S Plan. 

41 FORM WORK AND SUPPORT WORK 

41.1 The Principal Contractor shall submit the appointment letter of the competent person(s) 
appointed to supervise all formwork and support work operations in terms of CR 10; the H&S 
Plan must include the signed letters of appointment and the proof of competency. 

41.2 The H&S Plan shall include a comprehensive method statement ensuring health and safety 
controls, of all risks assessed i.r.o the erection and removal of form work and support work 
and with the concrete casting of the structures.  

41.3 The Principal Contractor shall ensure that all formwork and support work complies with the 
requirements of the OHS Act and Regulations. [Method statement and issue based risk 
assessment shall be generated prior to activities commencing].  

41.4 Form work designers, supervisors, erectors and inspectors must be formally trained and 
certified competent. 

41.5 Support work must be clearly tagged with safety signage and inspected prior to load bearing 
and daily thereafter. 

41.6 Inspections of support work must be documented in a register; a template of the register shall 
be included in the H&S Plan. 

41.7 All Support structures must be differentiated from scaffolds; where access is required, such 
access must be means of a ladder only. 

41.8 Formwork and support work erectors working at heights must attach a fall prevention harness 
at all times to safe structures, or plant where appropriate; the double lanyards must be fitted 
with safe and sufficient strength hooks [steel line hook (small) or scaffold line hook (large), 
allowing it to be attachment to a point of anchorage. Where such anchorage is not available, 
anchorage points shall be made available and life lines erected when and where necessary.  

41.9 The H&S Plan shall include the safe work instruction applicable to all employees working on 
form work and support work and the method of ensuring competency 

42  SCAFFOLDING [ACCESSING AND DESCENDING SCAFFOLDING / SUSPENDED SCAFFOLDING]  

 
42.1 The Principal Contractor shall submit the appointment letter of the competent person(s) 

appointed to supervise all scaffolding operations, in terms of CR 14; the H&S Plan must 
include the signed letters of appointment and the proof of competency. 

42.2 The H&S Plan shall include a comprehensive method statement ensuring health and safety 
controls of all risks assessed with the erection, work on and removal of scaffolds. 

42.3 The Principal Contractor shall ensure that all scaffolding complies with the requirements of 
the OHS Act and Regulations. 

42.4 Scaffold erectors and inspectors must be formally trained and certified competent; such 
training must conform to the requirements of SANS 10085-1. 
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42.5 Scaffolds must be clearly tagged with safe access signage; scaffolds must be inspected daily 
prior to use and weekly by the scaffold inspector. 

42.6 Inspections by the scaffold inspector must be documented on the scaffold tag and in a 
register; a template of the tag and of the register shall be included in the H&S Plan. Daily 
pre-start inspections of all scaffolds must be planned for in the H&S plan. 

42.7 All scaffolds must only be accessed with a ladder fitted inside the scaffold and extending to at 
least 90 cm above the working surface. 

42.8 All scaffold decks must be fitted with safety rails and toe-boards / kick-plates so as to prevent 
person working there from falling through or off. 

42.9 Scaffold erectors must attach a fall prevention harness at all times; the double lanyards must 
be fitted with scaffold hooks only  

42.10 The H&S Plan shall include the safe work instruction applicable to all employees working on 
scaffolds and the method of ensuring competency. 

43  PILING OPERATIONS 

C3.1.12  

43.1 The Principal Contractor shall ensure that piling, (where required) is undertaken by a 
competent specialist contractor, or a Contractor with proven record in the type of work to be 
performed. 

 
43.2 Risk assessments, method statements and safe work instructions shall be submitted as part of 

the H&S Plan. 

 
43.3 No piling activities shall be performed unless defined through a Specific Construction H&S 

Specification. 

44  CONSTRUCTION PLANT, [INCLUDING RENTED / HIRED PLANT] 

 
44.1 The Principal Contractor shall ensure that all construction vehicles and mobile and fixed 

plant, whether owned, rented or hired, complies with the requirements of the OHS Act and 
Regulations. 

 
44.2 The Principal Contractor shall inspect and keep records of inspections of plant and equipment 

used on site. A template of the daily inspection record for each type of construction vehicle 
or mobile plant shall be included in the H&S Plan. 

 
44.3 A method statement applicable to each type of construction plant, for which H&S risks were 

identified, shall be included in the H&S Plan, together with the contractor’s procedure for 
ensuring that only employees who are competent in the safe use of the plant are using such 
plant. 

44.4 Only competent and authorised / appointed persons with a valid medical certificate of fitness 
are to operate plant and machinery, under proper supervision. Competency of operators and 
medical fitness shall be documented individually for each operator accessing the work site.  
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44.5 Appropriate safety equipment and clothing shall be provided for the operators and maintained 
in good condition at all times. 

44.6 The risks of access, egress, parking and on-site movement of construction vehicles and mobile 
plant and the corresponding method statement shall be included in the H&S plan of every 
project in which such vehicles and plant are used. 

45 SUSPENDED PLATFORMS 
 
45.1 In the H&S Plan, the Principal Contractor shall submit proof of competency and the 

appointment letters of: 
 
The competent person(s) appointed to supervise all suspended platform work operations; 

The competent person who performs the performance tests; 
The suspended platform erectors, operators and inspectors; 
The suspended platform operators, together with their medical certificate of fitness. 

 
45.2 The H&S Plan shall include: 
 

A copy of the certificate of system design; 
The operational compliance plan; 
Proof of submission of the above to the Department of Labour; 

45.2.1  The inspection registers of the safety harness; 
45.2.2  The inspection registers of the whole installation, including the performance test; 
45.2.3  The inspection registers of the hoisting ropes, hooks or other load-attaching devices; 
45.2.4  The inspection registers of the daily inspection by the suspended platform Supervisor. 
45.2.5  The method statement for safe use of the scaffold, including procedures dealing with 

emergencies, malfunctioning and the discovery of defects, and the isolation process 
of the scaffold when not in use. 

 
46  Material Hoists 

46.1 With regard to material hoists and towers on construction sites, the Principal Contractor shall 
ensure he / she or their sub-contractors construct / erect such structures with materials that is 
technically and operationally of good standard, erected by experienced persons and operated by 
trained and competent persons. 

 
46.2 In the H&S Plan, the Principal Contractor shall submit proof of competency and the 

appointment letter of the competent person who performs the daily inspections on the 
material hoists. 

 
46.3 The H&S Plan shall include the method statement for safe erection, use, inspection, 

maintenance and dismantling of the material hoist. 
 
46.4 A template of the maintenance inspection register shall be included in the H&S Plan. 
 
 
 
 

47  BATCH PLANTS 

47.1 Batch plants shall be operated by trained persons and the Principal Contractor shall ensure that 
his / her or their sub-contractors batch plant operations are supervised by an appointed 
competent person. 

 
47.2 In the H&S Plan, the Principal Contractor shall submit proof of competency and the 

appointment letter of the batch plant supervisor. 
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47.3 The H&S Plan shall include the method statement for safe erection and dismantling of the 
plant, for safe batching, for safe maintenance and repair work to be done and the training 
material used to ensure operator competency in the H&S controls of the batch plant. 

47.4 The Principal Contractor shall ensure that the placement of a batch plant is conducted in such a 
manner as not to present a safety risk to persons and erection to be performed as prescribed by 
the manufacturer to ensure safe operating conditions 

 
47.5 The Principal Contractor shall ensure that appropriate controls and safety interlocking devices 

are installed on batch plants;  
 

47.5.1 P
laced in an easily accessible position; and 

47.5.2 C
onstructed in such a manner as to prevent accidental starting.  

47.5 The Principal Contractor shall ensure that all dangerous moving parts are adequately guarded 
and placed beyond the reach of persons by means of doors, covers or other similar preventative 
measures.  

 
47.6 The Principal Contractor shall ensure that no employee, sub-contractor employee or other 

persons remove or modify any guard or safety device 
 
47.7 The H&S plan shall include a method statement and risk assessment of elevated work and 

fault finding-, maintenance- and repair work to the Batch Plants. 

47.8 The Principal Contractor shall ensure that all lifting machines and lifting tackle used in the 
operation of a batch plant complies with the requirements of the Driven Machinery Regulations 
18 

47.9 The Principal Contractor shall ensure that all precautionary measures are adhered to regarding 
the usage of electrical equipment in explosive atmospheres, when entering a silo, as 
contemplated in the Electrical Installation Regulations  

47.10 A template register of installation, maintenance and repair shall be included in the H&S Plan. 

C3.1.13  

47.11 The H&S Plan shall include the method statement for entry and work in the confined spaces of 
a batch plant, where applicable 

48  EXPLOSIVE POWERED TOOLS 

48.1  No explosive powered tool shall be used by The Principal Contractor unless persons making 
use thereof is provided with and uses suitable protective equipment; and is adequately 
trained in the operation, maintenance and use of such a tool. 
 

48.2   In the H&S Plan, the Principal Contractor shall submit proof of competency and the 
appointment letter of the person in charge of explosive powered tools and of the person in 
charge of the issuing and collection of cartridges and nails. 

 
48.3The H&S Plan shall include the Work Instruction (WI) for the safe use of explosive powered 

tools, including the type of PPE, barricading and warning notice which the contractor intends 
to use and the method of accounting for cartridges and nails. 
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48.4The H&S Plan shall include proof of training and competency of all operators using explosive 
powered tools. 

 
48.5A template inspection register of the explosive powered tools shall be included in the H&S Plan. 

 
48.6A template record for the issuing and collection of cartridges and nails shall be included in the 

H&S Plan. 

 
49 CRANES [MOBILE] 
 
49.2 The H&S Plan shall include the method statement for safe use of the crane, including the 

method of communication, the protection of fall zones and the method of determining 
whether the weather permits safe crane work of which shall also be reflected in the risk 
assessment 

 
49.3 In the H&S Plan, the Principal Contractor shall submit proof of competency and the 

appointment letter of competency: 
 

49.3.1 T
he registered person/s testing and certifying the crane; 

49.3.2 T
he registered person/s testing and certifying the lifting gear; 

49.3.3 T
he crane operator/s, as well as their medical certificate of fitness; 

 
49.4  The H&S Plan shall include the method statement and risk assessment for the erection, 

maintenance, inspections and dismantling of the crane.   
 
49.5 The crane’s load test certificates shall be included in the H&S Plan. 
 
49.6  All lifting gear used with the crane shall be identified and listed in a register contained in the 

H&S Plan. 
 
49.7 A template inspection register of the lifting gear shall be included in the H&S Plan. 
 
 
50 STORAGE AND USE OF FLAMMABLE LIQUIDS 

 
50.2 Where work is done on a construction site or where the work may affect SENQU employees, 

visitors or stakeholders, the contractor shall interface with the Public Health Directorate 
before flammable liquids may be brought on site.  

 
50.3 The Principal Contractor shall ensure that where flammable liquids are being used, applied or 

stored at the workplace concerned, this is done in such a manner which would cause no fire or 
explosion hazard.  

 
50.4 Dangerous work permission shall be obtained where applicable and defined in a specific H&S 

specification. 

 
50.5 Should flammable substance need to be stored on the construction site, a flammable store or 

cabinet approved by the Municipal Chief Fire Officer must be used, and no flammable liquids 
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shall be stored outside this facility; no other materials shall be stored in the flammable store 
or cabinet. 

 
50.6 The H&S Plan shall include a method statement detailing the safe use, storage, decanting and 

spill controls for all flammable liquids used or stored on site. 

 
50.7 The H&S Plan shall include the appointment and proof of competency of the persons controlling 

the use, storage, decanting and spill controls of all flammable liquids used or stored on site  

 
51  HAZARDOUS CHEMICAL SUBSTANCES  

 
51.2 Where hazardous chemical substances are used, the contractor shall ensure that: 

 
51.2.1 All MSDS are included in the H&S Plan. 

51.2.2 The safe use, storage, decanting, labelling, transport, emergency procedures and safe 
disposal of hazardous substances are addressed in a method statements included in the H&S 
Plan. 

51.2.3 Proof of competency and signed letters of appointment of the person responsible for 
chemical
  handling, is included in the H&S Plan. 

 
51.3 A hazardous chemical substance intended to be applied on site during the project (i.e. after 

approval of the H&S Plan) shall be subject to an method statement and issue-based risk 
assessment, which must be presented to the Public Health Directorate for approval prior to 
the substance being introduced on site. 

 
 
52 WATER ENVIRONMENTS [WORK IN PROXIMITY OF WATER] 
 
52.2   The Principal Contractor shall ensure that where a worker is exposed to the risk of drowning by 

falling into the water, a lifejacket is provided to and worn by the worker.  

 
52.3   The hazards and risks identified in the base line risk assessment, the Principal Contractor shall 

document a method statement and issue based risk assessment for work in the proximity of 
water, in the H&S Plan. 

 
52.4   The method statement shall include preventative safety measures and environmental controls 

to prevent pollution, as well as corrective measures in case of an accidental spill. 

 
  



Bid No ???/2024-2025T 
RECONSTRUCTION OF 6 KM GRAVEL ROADS AND STORMWATER 

CHANNELS IN NTABAMHLOPE Ward 05 
 

217 
Contract  C3.5 
Part C3: Scope of Work  Management 
  Health and Safety Specification 

ANNEXURE A 
CONTENTS AND NUMBERING SYSTEM FOR THE HEALTH AND SAFETY PLAN 

 
No Content 

 
Approved 

Yes                    No 

1 Index to H&S Plan / File    

2 Scope of Work    

3 Notification to Commence 
Construction Work 

 Current  

4 H&S Agreement (S37(2)  Signed  

5 Letter of Good Standing  Current  

6 H&S Budget    

7 H&S Plan 7.1 Refer H&S Specification  

7.2 Fall Protection Plan   

7.3 Environmental Management Plan (“Process” 
Waste management / Spillage Control / Disposal 
certificates) 

 

8 Hazard Identification Risk 
Assessment & Applicable Method 
Statement 

8.1 Baseline Risk Assessment  

8.2 Issue Based Risk Assessment  

8.3 Risk Register  

9 Emergency Plan & Response    

10 H&S Policy  Signed  

11 Organisational Chart    

12 Appointments 12.1 Signed  

13 Medical Certificates  13.1 Mobile Plant & Equipment  

13.2 Working in Elevated Positions  

13.3 Confined Space Entry  

14 Training & Competency 
Management 

14.1 CV’s  

14.2 Competency Certificates  

14.3 Induction  

14.4 Safety / Tool Box Talks  

14.5 Safety Awareness Posters  

15 Accident / Incident Management 
including First Aid Facilities 

15.1 Section 24 Procedure – Annexure.1 & WCL.2  

15.2 Injury recording  

15.3 Incident investigation  

15.4 Non compliance reporting  

15.5 Preventative & corrective actions  

16 Construction Plant, Machinery & 
Equipment Management  

 Vehicles / Mobile Crane / Skyjacks & Material 
Hoist / Compactors / TLB’s, Batch Plants etc 

 

17 Access, Traffic Control & Public 
Safety Management 

17.1 Security  

17.2 Employee / Visitors / Public  

17.3 Vehicular  
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No Content 
 

Approved 

Yes                    No 

18 Hazardous & Flammable 
Substance Management 

18.1 MSDS  

18.2 Storage  

18.3 Demarcation  

18.4 Signage  

18.5 Handling & Decanting  

18.6 Disposal  

19 Hazardous & Dangerous Work 
Management & Control 

19.1 Confined Spaces  

19.2 Demolition Work  

19.3 Electrical Installations, Equipment & Machinery  

19.4 Explosives & Blasting   

19.5 Explosive Powered Tools  

19.6 Excavation / Trenching  

19.7 Energy Sources & Lockout  

19.8 Elevated Working @ Heights  

19.9 Formwork & Support Work  

19.10 Hot Work  

19.11 Hazardous Chemical Substances  

19.12 Moving Equipment  

19.13 Piling  

19.14 Scaffolding  

19.15 Suspended Platforms  

19.16 Welding / Cutting & Grinding  

19.17 Water Environments  

20 Facilities Management (male / 
female) 

20.1 Washing   

20.2 Sanitary  

20.3 Change room  

20.4 Sheltered Eating  

20.5 Accommodation / Transportation  

21 PPE Management 21.1 PPE Needs Analysis  

21.2 PPE Issue  

22 
 

Contractor Management 22.1 H&S Agreement (S37(2) (signed)  

22.2 Appointments (signed)  

23 H&S Committee    

24 Work Procedures     

25 Work Instructions    

26 Audits & Inspections  Internal & External   

27 Record Keeping Management  Completed Audit / Inspections / Registers / 
Checklists  
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ANNEXURE B 
CONTENTS AND NUMBERING SYSTEM FOR HEALTH AND SAFETY FILE 

 
1. Index to H&S Plan / File 

2. Scope of Work 

3. Notification to Commence Construction Work 

4. H&S Agreement (S37(2) 

5. Letter of Good Standing 

6. H&S Budget 

7. H&S Plan 

8. Hazard Identification Risk Assessment 

9. Emergency Plan & Response 

10. H&S Policy 

11. Organisational Chart 

12. Appointments 

13. Medical Certificates 

14. Training & Competency Management 

15. Accident / Incident Management including First Aid Facilities 

16. Construction Plant, Machinery & Equipment Management 

17. Access, Traffic Control & Public Safety Management 

18. Hazardous & Flammable Substance Management 

19. Hazardous & Dangerous Work Management & Control 

20. Facilities Management 

21. PPE Management 

22. Contractor Management 

23. H&S Committee 

24. Work Procedures 

25. Work Instructions 
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26. Audits & Inspections 

27. Record Keeping Management 
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ANNEXURE C 
CONSTRUCTION APPOINTMENTS 

 

# ESIGNATION LEGAL REFERENCE 
TYPE OF CONSTRUCTION WORK WHEN 
REQUIRED 

1.  
Assigned Responsibility Designation OHS Act S16(2) & CR 5.3(B) All construction work 

2.  
Boatswain’s chair inspector CR16 When using a boatswain’s chair 

3.  
Construction Supervisor CR 6(1) All construction work 

4.  
Construction Supervisor Assistant CR 6(2) All construction work 

5.  
Contractor Contractor - CR 5 (3)(b) When using sub contractors 

6.  
Emergency / Fire Co-ordinator OHSAct S 8 All construction work 

7.  
Fire Extinguisher Inspector CR 27 - VUPR 11 All construction work 

8.  
First Aider GSR 3 All construction work 

9.  
Health & Safety Officer CR 6(6) All construction work 

10.  
Health & Safety Reps  OHSAct S 17 

When more than 20 persons on site for 
more than 3 months 

11.  
H&S Committee Members OHSAct S 19 

When more than 20 persons on site for 
more than 3 months 

12.  
Incident Investigator GAR 9 All construction work 

13.  
Risk Assessor CR 7 All construction work 

14.  
Excavation Work Supervisor CR 11 When excavating  

15.  
Demolition Work Supervisor CR 12 When demolishing 

16.  
Explosives Manager Exp R12(1) When using explosives for blasting 

17.  
Explosives Supervisor Exp R 12(3) When using explosives for blasting 

18.  
Fall Protection Plan Developer CR 8(1)(a)&(b) When there is a risk of persons falling 

19.  
Fall Protection Plan Supervisor CR 8(1)(a)&(b) When there is a risk of persons falling 

20.  
Batch Plant Supervisor CR 18(1) When operating a batching plant 

21.  
Batch Plant Operator CR 18(1) When operating a batching plant 

22.  Construction Vehicle & Mobile Plant 
Inspector 

CR 21(1)(j) 
When using construction vehicles; 
When using mobile plant; 

23.  Construction Vehicle & Mobile Plant 
Operators 

CR 21(1)(d) 

When using construction vehicles; 
When using mobile plant; 
 
 

24.  
Electrical Installation Inspector CR 22(d) 

When any electrical installations are 
brought to site or used on site or installed 
on site 
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# ESIGNATION LEGAL REFERENCE 
TYPE OF CONSTRUCTION WORK WHEN 
REQUIRED 

25.  
Explosive Powered Tools Inspector CR 19(2)(b) When explosive powered tools are used 

26.  Explosive Powered Tools Controller / 
Issuer 

CR 19(2)(g) When explosive powered tools are used 

27.  
Explosive Powered Tools Operator CR 19(3)(b) When explosive powered tools are used 

28.  
Formwork & Support Work Supervisor CR 10(a) 

When form work is used; 
When support work is used 

29.  
Ladder Inspector GSR 13A When ladders are used 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

# DESIGNATION LEGAL REFERENCE 
TYPE OF CONSTRUCTION WORK WHEN 
REQUIRED 

30.  Lifting Machine & Equipment 
Inspector 

DMR 18(5) 
When cranes, block and tackle, gantries 
or A frames are used for lifting; 
When rigging is done; 

31.  
Lifting Machine Operator DMR 18 

When cranes, block and tackle, gantries 
or A frames are used for lifting; 
When rigging is done; 

32 Material Hoist Operator CR 17 When material hoist is used 

33 Mixer Operator CR 18 When a concrete mixer is used 

34 Portable Electrical Equipment 
Inspector 

EMR 9 
When portable electrical equipment is 
used 

35 
Pressure Vessel Inspector VUPR 17 

When compressors with pressure vessels 
are used 

36 
Scaffold Erector 

SANS 10085-1:2003 Item 
16.1(a) 

When scaffolds are used 

37 Scaffold Inspector SANS 10085-1:2003 16.1(c) When scaffolds are used 

38 Scaffolding Supervisor CR 14(2) When scaffolds are used 

39 
Scaffold Team Leader 

SANS 10085-1:2003 Item 
16.1(b) and 10.1.1. 

When scaffolds are used 

40 Stacking &  Storage Supervisor, 
including chemicals 

CR 26 All construction work 

41 Suspended Platform Supervisor CR 15(1) When suspended platforms are used 

42 Suspended Platform Erector CR 15(2) When suspended platforms are used 

43 Suspended Platform Operational 
Compliance Plan Developer 

CR 15(2)(c) When suspended platforms are used 

44 Suspended Platform Inspector  CR 15(10) When suspended platforms are used 

45 Tower Crane Operator CR 20 When tower cranes are used 

46 Tower Crane Inspector DMR 18 When tower cranes are used 

47 Hand tool inspector / When hand tools are used 
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48 Combustion machinery inspector / When petrol or diesel engines are used 
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ANNEXURE: D 
RESPONSIBILITIES / DUTIES 
 
Definitions: 
 

 “Client” means any person for whom construction work is performed; the SENQU LOCAL Municipality. 

. 

  “Principal Contractor” means a Principal Contractor, as defined in the Construction Regulations, 2003, who performs construction 
work and is appointed by the client to be in overall control and management of a part of or the whole of a construction site; who has 
also been appointed 

as the Contractor as defined in the General (and / or Special) Conditions of Contract. 

 “Agent” means any person who acts as a representative for a client in the managing the overall construction work; 
employee, the firm of consulting engineers, or other practitioner, who is appointed by the Municipality to act on its 
behalf, and who is named in the Letter of Acceptance given to the Principal Contractor. 

 
Roles and Responsibilities 
 
Client: 
 
1. Shall be responsible for the following in order to ensure compliance with the provisions of the Act; 

 
➔ To prepare a documented health and safety specification for the construction work,  and provide any principal 

contractor who is making a bid or appointed to perform construction work for the client with the same; 

➔ To promptly provide the principal contractor and his or her agent with any information which might affect the health 
and safety of any person at work carrying out construction work; 

➔ To appoint each principal contractor in writing for the project or part thereof  on a construction site; 

➔ To take reasonable steps to ensure that each principal contractor’s health and safety plan as determined in sub-
regulation 5(1) is implemented and maintained on the construction site: Provided that the steps taken, shall 
include periodic audits at intervals mutually agreed upon between the client and principal contractor, but at least 
once every month;  

➔ To stop any contractor from executing construction work which is not in accordance with the principal contractor’s 
health and safety plan contemplated in sub-regulation 5(1) for the site or which poses to be a threat to the health 
and safety of persons; 

➔ To ensure that where changes are brought about, sufficient health and safety information and appropriate 
resources are made available to the principal contractor to execute the work safely 

➔ To ensure that every principal contractor is registered and in good standing with the compensation fund or with a 
licensed compensation insurer prior to work commencing on site; and  

➔ To ensure that potential principal contractors submitting tenders, have made provision for the cost of health and 
safety measures during the construction process.  

 
2. Shall discuss and negotiate with the principal contractor the contents of the health and safety plan contemplated in 

subregulation 5(1) and thereafter finally approve the health and safety plan for implementation. 

3. Shall ensure that a copy of the principal contractor’s health and safety plan is available on request to an employee, 
inspector or contractor. 
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4. Shall appoint a principal contractor to perform construction work, unless the client is reasonably satisfied that the 
principal contractor that he or she intends to appoint has the necessary competencies and resources to carry out the 
work safely. 

5. May appoint an agent in writing to act as his or her representative and where such an appointment is made, the 
responsibilities as are imposed by these regulations upon a client, shall as far as reasonably practicable apply to the 
person so appointed. 

6. Shall appoint any person as his agent, unless the client is reasonably satisfied that the person he or she intends to 
appoint has the necessary competencies and resources to perform the duties imposed on a client by these regulations.  

 
Principal Contractor: 
 
1. Shall provide and demonstrate to the client a suitable and sufficiently documented health and safety plan, based on the 

client’s documented health and safety specification contemplated in regulation 4(1)(a), which shall be applied from the 
date of commencement of and for the duration of the construction work. 

2. Shall take reasonable steps as far as is necessary to ensure co-operation between all contractors to enable each of 
those contractors to comply with the provisions of these regulations. 

3. A principal contractor shall be responsible for the following in order to ensure compliance with the provisions of the Act: 

 
➔ To provide any contractor who is making a bid or appointed to perform construction work for the principal 

contractor, with the relevant sections of the documented health and safety specification  contemplated in 
regulation 4(1)(a)  pertaining to the construction work which has to be performed; 

➔ To appoint each contractor contemplated in paragraph (a) in writing for the part thereof of the project on a 
construction site; 

➔ To take reasonable steps to ensure that each contractor’s health and safety plan contemplated in sub-regulation 
(4) is implemented and maintained on the construction site: Provided that the steps taken shall include periodic 
audits at intervals mutually agreed upon between the principal contractor and contractor(s), but at least once 
every month;  

➔ To stop any contractor from executing construction work which is not in accordance with the principal contractor’s 
and/or contractor’s health and safety plan  for the site or which poses a threat to the health and safety of persons; 

➔ To ensure that where changes are brought about, sufficient health and safety information and appropriate 
resources are made available to the contractor to execute the work safely;  

➔ To ensure that every contractor is registered and in good standing with the compensation fund or with a licensed 
compensation insurer prior to work commencing on site; and 

➔ To ensure that potential contractors submitting tenders have made provision for the cost of health and safety 
measures during the construction process.  

 
4. A Sub-contractor shall provide and demonstrate to the principal contractor a suitable and sufficiently documented 

health and safety plan, based on the relevant sections of the principal contactor’s health and safety specification 
contemplated in regulation 5(3)(a) provided by the principal contractor, which plan shall be applied from the date of 
commencement of and for the duration of the construction work. 

5. Shall discuss and negotiate with the contractor the contents of the health and safety plan contemplated in sub-
regulation (4), and shall finally approve that plan for implementation. 
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6. Shall ensure that a copy of his or her health and safety plan contemplated in sub-regulation (1), as well as the 
contractor’s health and safety plan contemplated in sub-regulation (4), is available on request to an employee, 
inspector, contractor, client or client’s agent. 

7. Shall ensure that a health and safety file, which shall include all documentation required in terms of the provisions of 
the Act and these Regulations, is opened and kept on site and made available to an inspector, client, client’s agent or 
principal contractor upon request.  

8. Shall hand over a consolidated health and safety file to the client upon completion of the construction work and shall, in 
addition to the documentation referred to in sub-regulation (7), include a record of all drawings, designs, materials used 
and other similar information concerning the completed structure. 

9. Shall ensure that in addition to the documentation required in the health and safety file as determined in sub-
regulations (7) and (8), a comprehensive and updated list of all the contractors on site accountable to the principal 
contractor, the agreements between the parties and the type of work being done is included and available.  

10. Shall not appoint a contractor to perform construction work unless the principal contractor is reasonably satisfied that 
the contractor he or she intends to appoint, has the necessary competencies and resources to perform the construction 
work safely. 

11. Where a contractor appoints another contractor to perform construction work, the responsibilities as determined in sub-
regulations (2) to (6) that apply to the principal contractor shall apply to the contractor as if he or she were the principal 
contractor 

12. Shall not appoint another contractor to perform construction work unless he or she is reasonably satisfied that the 
contractor he or she intends to appoint has the necessary competencies and resources to perform the construction 
work safely. 

13. Shall co-operate with the principal contractor as far as is necessary to enable each of them to comply with the 
provisions of the Act. 

14. Ensure every Sub-contractor shall as far as is reasonably practicable, promptly provide the principal contractor with 
any information which might affect the health and safety of any person at work carrying out construction work or any 
person who might be affected by the work of such a person at work or which might justify a review of the health and 
safety plan.  

15. The Contractor shall establish and maintain, and ensure that all his sub-contractors establish and maintain safety, 
health and environmental standards and systems as necessary, and to comply with local laws, the Occupational Health 
& Safety Act & Regulations and Municipality 's Occupational Health & Safety requirements under the Contract. 

16. The Contractor shall be solely responsible for carrying out the work under the Contract, having the highest regard for 
the safety of his employees, Municipality’s employees and persons at or in the vicinity of the site, as well as the safety 
of the Works, temporary work, materials and the property of third parties. 

 
Agent: 
 
Ensure compliance to the duties of a client as set out in the Construction Regulations 

➔ To prepare a documented health and safety specification for the construction work,  and provide any principal 
contractor who is making a bid or appointed to perform construction work for the client with the same; 

➔ To promptly provide the principal contractor and his or her agent with any information which might affect the 
health and safety of any person at work carrying out construction work; 

➔ To appoint each principal contractor in writing for the project or part thereof  on a construction site; 

➔ To take reasonable steps to ensure that each principal contractor’s health and safety plan as determined in 
sub-regulation 5(1) is implemented and maintained on the construction site: Provided that the steps taken, shall 
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include periodic audits at intervals mutually agreed upon between the client and principal contractor, but at 
least once every month;  

➔ To stop any contractor from executing construction work which is not in accordance with the principal 
contractor’s health and safety plan contemplated in sub-regulation 5(1) for the site or which poses to be a 
threat to the health and safety of persons; 

➔ To ensure that where changes are brought about, sufficient health and safety information and appropriate 
resources are made available to the principal contractor to execute the work safely 

➔ To ensure that every principal contractor is registered and in good standing with the compensation fund or with 
a licensed compensation insurer prior to work commencing on site; and  

➔ To ensure that potential principal contractors submitting tenders, have made provision for the cost of health 
and safety measures during the construction process.  

➔ Shall discuss and negotiate with the principal contractor the contents of the health and safety plan 
contemplated in sub-regulation 5(1) and thereafter finally approve the health and safety plan for 
implementation. 

➔ Shall ensure that a copy of the principal contractor’s health and safety plan is available on request to an 
employee, inspector or contractor. 

➔ Shall appoint a principal contractor to perform construction work, unless the client is reasonably satisfied that 
the principal contractor that he or she intends to appoint has the necessary competencies and resources to 
carry out the work safely. 

 
 
The responsibilities for the key management and supervision roles include (but are not limited to) the following: 
 
1. DIRECTORS 

 Develop a culture in which safety is integral. 

 Maintain adherence to the standards at all times. 

 Ensure safety responsibility is an integral part of all management systems and processes. 

 Ensure systems are in place to guarantee the safety of employees, clients, contractors and visitors. 

 Provide resources and ensure that actions to address safety issues are implemented 

 Implement the Municipality safety policy and safety standards into the business. 

 Maintain adherence to the policy and standards at all times. 

 Incorporate safety, health and environmental targets into Business Plans and Achievement Appraisal’s of direct 
reports. 

 Foster a risk management approach to all projects and business decisions. 

 Review all high potential incident investigations. 

 Monitor OH&S performance for trends and learning’s. 
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2. PROJECT MANAGER 

 Promote a culture in which safety is the prime concern that shall never be compromised. 

 Ensure that adequate safety, health and environmental hazard evaluations are made on all projects, plant and 
equipment purchases. 

 Prepare project plans that comply with the Municipality OH&S policy and safety management standards. 

 Provide resources to eliminate hazards and improve safety. 

 Incorporate safety, health and environmental targets into Achievement Appraisals of direct reports. 

 Ensure that safe systems of work are defined and documented, and that hazards analysis and risk control methods 
have been incorporated during the preparation.  

 Ensure that any Safety Committee established functions effectively. 

 Ensure thorough investigation of all incidents to avoid recurrence. 

 Ensure safe management of contractors, vendors and visitor’s on sites. 

 Conduct safety audits and ensure safety meetings are held. 

 Promote the involvement of all employees in improving safety 

 Focus on the elimination of unsafe acts, and rectify unsafe conditions quickly. 

 Ensure safety responsibility is an integral part of all management systems and processes. 

 Provide resources and ensure that actions to address safety issues are implemented. 

 Ensure that adequate safety and environmental evaluations are made of all modification designs, plant and equipment 
purchases. 

 Ensure systems are in place to guarantee the safety of employees, contractors and visitors. 

 Review training needs for all employees and provide the training as required. 

 Ensure that drills and exercises are carried out to test the effectiveness of Emergency Response Plans 

 Ensure safe management of contractors on the site. 

 Ensure competent and trained, responsible engineers and supervisors exist to manage contractors on the works. 

 
3. ENGINEERING MANAGER 

 Ensure management systems are in place and understood to give safe design and operation.  

 Ensure hazards and risks are identified for all plant and major equipment. 

 Ensure designs are fit for purpose and safe to implement. 

 Ensure a safe workplace is provided for engineering staff. 
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 Ensure all engineering staff is inducted and have received the required training to enable safe access to site. 

 Contribute to and participate in the Project safety program. 

 Provide Engineering support as required to assist in the implementation and compliance of these Rules. 

 
4. CONSTRUCTION MANAGER 

 Contribute to a positive safety culture by example. 

 Ensure that management systems are in place and understood to provide a safe construction workplace. 

 Ensure that hazards and risks are identified on all construction activities. 

 Arrange construction pre-start-hazard-analysis studies for all “at risk” operations. 

 Contribute to and participate in the Project safety program. 

 Participate in safety committees and safety meetings. 

 Participate in safety inspections and serious incident investigations. 

 Be seen to “walk the talk.” 

 Participate in safety audits. 

 Focus on the elimination of unsafe acts, and rectify unsafe conditions quickly. 

 Ensure safe management of contractors on the site. 

 Ensure competent and trained, responsible engineers and supervisors exist to manage contractors on the works. 

Coordinate and participate in daily Safety Management walkabouts. 
Chairperson of weekly contractor’s safety meetings. 
Final approval of all Risk Assessments. 
 
5. ASSISTANT DIRECTOR OHS 

 Promote a culture in which safety is the prime concern and shall never be compromised 

 Promote the involvement of all employees in improving safety. 

 Coordinate the implementation of the site safety management plans. 

 Conduct comprehensive site safety audits to evaluate contractors compliance with safety management plans and 
systems as per the audit / inspection schedule, at least once a month. 

 Reporting of OH&S matters and performance to the Municipality Management Team.  

 Liaise with Safety management to ensure full understanding and communication of all safety issues impacting on 
Municipality and Contractor activities and vice versa. 

 Ensure appropriate Municipality personnel are involved in local dept OH&S Committees. 

 Facilitate reviews by these Rules. 
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 Participate in a pre-start safety review with the Vendor’s / Contractor’s Management to facilitate a “bridging document” 
to remove any uncertainty/differences between these Rules and the Vendor’s / Contractor’s SMP.  

 Co-ordinate the preparation of Emergency Response Plans. 

 Co-ordinate and participate in drills and exercises to test the effectiveness of Emergency Response Plans. 

Facilitate and lead all LTI investigations. 
Safety pre-qualification of all contractors at tender invitation stage. 
Interview and approval of site and contractors Safety Officers 
 
6. AREA MANAGERS  

 Ensure compliance and keep all required records as per the Construction Regulations. 

 Ensure hazards and risks are identified in design stage. 

 Ensure that management systems are followed to give safe designs. 

 Ensure self and others safety awareness at all times. 

 Be aware of hazards and risks in the plant area of activity. 

 Participate in and contribute to the Municipality Management team safety plan. 

 Promote a culture in which safety is the prime concern and shall never be compromised. 

 Define and document safe systems of work and, through consultation, ensure they are applied. 

 Ensure that the Safety Committee functions effectively. 

 Ensure that all incidents are thoroughly investigated to avoid re-occurrence. 

 Ensure safe management of contractors on the site. 

 Ensure competent and trained, responsible engineers and supervisors exist to manage contractors on the works. 

 Know that contractors and employees understand the hazards associated with performing tasks. 

 Promote the involvement of all employees in improving safety. 

 Focus on the elimination of unsafe acts, and rectify unsafe conditions quickly. 

 Conducting safety inspections, monitoring safety behaviour on site and participating in audits. 

 Ensuring that all involved personnel prior to commencement of any work complete Risk Assessment (RA) and Daily 
Safety Task Instruction (DSTI). Then, by a review process, verifying that the development process is appropriate, 
communicated and understood by the users and subsequently complied with. 

 Notifying of incidents and addressing unsafe acts and conditions in accordance with these Rules and following-up to 
ensure corrective and preventative actions are timely and effective. 

 By their actions, demonstrating to contractors at all times the commitment of these Rules to the highest standards of 
safety management. 

 Participation in accident /incident investigations. 
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Facilitate Contractors Risk Assessments and sign of and approval thereof before submitting to the site Safety Officer. 
Participate in daily management Safety walkabouts and ensure Contractors in your discipline comply to these rules and 

rectify deviations. 
Ensure Contractors implement and compliance with the Construction Regulations 
 
7. HEALTH & SAFETY OFFICERS & COORDINATORS 

 Implement and maintain the Municipality Safety Management Plan on site for all Contractors. 

Advise the Site Management team on safety issues and suggested solutions. 
Report directly to the Construction Manager and act on his authority regarding safety issues. 

 Promote a culture in which safety is the prime concern and shall never be compromised.  

 Promote the involvement of all employees and Contractors in improving safety.  

 Focus on and establish a culture of the elimination of unsafe acts, and rectification of unsafe conditions quickly, by 
Management and supervision.  

 Ensure self and others safety awareness at all times. 

 Facilitate and participate in all Contractors accident /incident investigations. Ensure that all incidents are thoroughly 
investigated to avoid re-occurrence. 

 Participate in and contribute to the Municipality Management team Safety Plan. 

 Ensure that all involved Municipality and Contractors personnel prior to commencement of any work complete Risk 
Assessments (RA) and Daily Safety Task Instruction (DSTI). Then, by a review process, verifying that the development 
process is appropriate, communicated and understood by the users and subsequently complied with by means of at 
least two daily site inspections. 

Ensure Safety Management Information Boards are erected in each working area, and the following minimum information is 
displayed – Method Statement, Risk Assessment, DSTI, Supervisor , First Aider and Safety Representative  

 Coordinate all safety induction training requirements and conduct Municipality specific induction for Municipality and 
contractor supervision.  

Coordinate site accesses and security. 
Coordinate and implement comprehensive daily incident reporting by management, supervision, foremen and Safety 

Officers. 
Compile and present a weekly safety report to include: Incident trend analyses & preventative measures. Injury trend 

analysis and preventative measures. Contractors Planned Tasked Observations for week ahead. DSTI quality and 
effectiveness. Management walkabouts including participation and findings. High risk activities for the week ahead. 
Risk Assessment plan for week ahead, based on the construction plan. Statistics for previous week regarding man-
hours, complement, RA’s completed, induction & medicals (entry and exit). Estimates for week ahead regarding, 
complement, RA’s, induction & medicals (entry and exit).  

Conduct a monthly internal contractors audit to ensure implementation and continuous compliance with the Safety 
Management Plan. Record findings and issue action sheets for deviations to include a action close out plan and report.  

Accompany injured people to doctor/hospital and ensure prompt treatment and return to work. Report all medical treatment 
cases immediately (telephonic) to the Municipality OHS Director and follow it up with a initial SSO report before the 
end of work day and a complete investigation within 24 hours. 

Coordinate and ensure the pre check and recording thereof for all tools, plant and equipment. 
Final check and sign of RA’s before submitting to the Construction Manager for approval. 
Implement and maintain the Construction Regulations. 
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ANNEXURE E 
SECTION 37(2) MANDATORY H&S AGREEMENT: 

 

 

WRITTEN AGREEMENT ON 
OCCUPATIONAL HEALTH AND SAFETY 

 

 
In accordance with the provisions of Section 37(2) of the Occupational 

Health and Safety Act 85 of 1993 as amended 

 
 

AS ENTERED INTO BY AND BETWEEN 

 
 
 

 
 

________________________________________ 

 
(Hereinafter referred to as “the Employer”) 
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AND 

 

 
 
 

_____________________________________ 
(Hereinafter referred to as “the Mandatory”) 

 

 
 
 

 
 

Compensation Fund number: 

 
 

 

 
Common Law Liability  
Insurance in respect of Third 

Parties for the Minimum Sum of R… 
 
 

 
 
 

 
 
 

1.  Reporting 

 
The Mandatory and/or his designated person appointed in terms of Section 16 (2) of 
the Occupational Health and Safety Act 85 of 1993 ("the OHS Act") as amended shall 

report to the Site Manager CR6.1  and/or a representative designated by the Employer 
prior to commencing the work at the premises. 

 

2.  Warranty of compliance 
 
2.1 In terms of this agreement the Mandatory warrants that he agrees to the 

arrangements and procedures as prescribed by the Employer and as provided for in 
terms of Section 37 (2) of the OHS Act for the purposes of compliance with the Act.  

 

2.2 The Mandatory acknowledges that this agreement constitutes an agreement in terms 
of Section 37 (2) of the OHS Act, whereby all responsibility for health and safety 
matters relating to the work that the Mandatory and his employees are to perform on 

the premises shall be the obligation of the Mandatory. 
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2.3 The Mandatory further warrants that he and/or his employees undertake to maintain 
such compliance with the OHS Act. Without derogating from the generality of above, 
neither from the provisions of the said agreement, the Mandatory shall ensure that 

the clauses as hereunder described are at all times adhered to by himself and his 
employees. 

 

3.  Refer:  
 
▪ Occupational Health & Safety Act No.85 of 1993 as amended including 

Regulations 

▪ Hazards Chemical Substance Regulations of 1995 

▪ Compensation for Occupational Injuries and Diseases Act 130 of 1993 as 

amended 

▪ Hazardous Substance Act 15 of 1973 

▪ National Environmental Management Act 107 of 1998 

▪ National Environmental Management: Air Quality Act 39 of 2004 

▪ National Road Traffic Act No.83 of 1996 

▪ National Water Act 36 of 1989 

▪ National Building Regulations and Building Standards Act 103 of 1977 

 
4.  Mandatory an employer 

 
The Mandatory shall be deemed to be an employer in his own right while on the 
Employer’s premises.  In terms of Section 16 (1) of the OHS Act, the Mandatory shall 

accordingly ensure that himself, and/or his nominated Chief Executive Officer comply 
with the requirements of the OHS Act. 

 

5.  Appointments and training 
 

5.1 The Mandatory shall appoint competent persons as per Section 16 (2) or CR6.1 of the 
OHS Act. 

 
5.2 Any such appointed person shall be trained on any occupational health and safety 

matter and the OHS Act provisions pertinent to the work that is to be performed 

under his responsibility. 

 
5.3 Copies of any appointments made by the Mandatory shall immediately be provided to 

the Employer. 
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5.4 The Mandatory shall further ensure that all his employees are trained on the health 
and safety aspects relating to the work and that they understand the hazards 
associated with such work being carried out on the premises.  

 
5.5 Without derogating from the foregoing, the Mandatory shall in particular, ensure that 

all his users or operators of any materials, machinery or equipment are properly 

trained in the use of such materials, machinery or equipment. 

 
5.6 Notwithstanding the provisions of the above, the Mandatory shall ensure that he, his 

appointed responsible persons and his employees are at all times familiar with the 
provisions of the OHS Act, and that they comply with the provisions of the Act. 

 

6.   Supervision, discipline and reporting 
 

The Mandatory shall ensure that all work performed on the Employer’s premises are 

done under strict supervision and that no unsafe or unhealthy work practices are 
permitted.  

 

Discipline regarding health and safety matters shall be strictly enforced against any of 
his employees regarding non-compliance by such employee with any health and 
safety matters.  

 
  The Mandatory shall further ensure that his employees report to him all unsafe or 
unhealthy work situations immediately after they become aware of the same and that 

he in turn immediately reports these to the Employer and/or his representative. 

 
7.  Access to the OHS Act 

 
The Mandatory shall ensure that he has an updated copy of the OHS Act on site at all 
times and that this is accessible to his appointed responsible persons and employees, 
save that the parties may make arrangements for the Mandatory and his appointed 

responsible persons and employees to have access to the Employer’s updated 
copy/copies of the Act. 

 

8.  Cooperation 
 
8.1 The Mandatory and/or his responsible persons and employees shall provide full co-

operation and information if and when the Employer or his representative inquires 
into occupational health and safety issues concerning the Mandatory.  

 

8.2 It is hereby recorded that the Employer and his representative shall at all times be 
entitled to make such inquiry. 

 

8.3 Without derogating from the generality of the above, the Mandatory and his 
responsible persons shall make available to the Employer and his representative, on 
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request, all and any checklists and inspection registers required to be kept by him in 
respect of any of his materials, machinery or equipment 

 

9.  Work procedures 
 
9.1  The Mandatory shall be entitled to utilise the procedures, guidelines and other 

documentation as used by the Employer for the purposes of ensuring a healthy and 
safe working environment. 

 

9.2 The Mandatory shall then ensure that his responsible persons and employees are 
familiar with and utilise the documents. 

 

9.3 The Mandatory shall implement safe work practices as prescribed by the Employer 
and shall ensure that his responsible persons and employees are made conversant 
with and adhere to such safe work practices. 

 
9.4 The Mandatory shall ensure that his employees prior to the obtaining of such a 

permit do not perform work for which the Employer requires a permit. 

 
10.  Health and safety meetings 
 

10.1 If required in terms of the OHS Act, the Mandatory shall establish his own health and 
safety committee(s) and ensure that his employees, being the committee members, 
hold health and safety meetings as often as may be required and at least once every 

three (3) months.   

 
10.2 The Employer may elect to permit the Mandatory’s health and safety representatives 

or a mandatory representative to attend the Employer’s health and safety committee 
meetings. 

 
11.  Compensation registration 

 
11.1  The Mandatory shall ensure that he has a valid registration with the Compensation 

Commissioner, as required in terms of the Compensation for Occupational 

Injuries and Diseases Act 130 of 1993, and that all payments owing to the 
Commissioner are discharged.  

 

11.2  The Mandatory shall further ensure that the cover shall remain in force while any such 
employee is present on the premises. 

 

12.  Medical examinations 
 

The Mandatory shall ensure that all his employees undergo routine medical 

examinations and that they are medically fit for the purposes of the work they are to 
perform. 
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13.  Incident reporting and investigation 
 

13.1 The Mandatory to the Department of Labour and to the Employer shall report all 
incidents referred to in Section 24 of the OHS Act.  

 

13.2 The Employer shall further be provided with copies of any written documentation 
relating to any incident. 

 

13.3 The Employer retains an interest in the reporting of any incident as described above 
as well as in any formal investigation and/or inquiry conducted in terms of Section 32 
of the OHS-Act into such incident. 

 
14.  Statutory Obligations of the Mandatory & Contractor 

 

14.1 The Mandatory shall notify the Employer of any subcontractor he may wish to 
perform work on the Employer’s premises.  

 

14.2 It is hereby recorded that all the terms and provisions contained in this clause shall 
be equally binding upon the subcontractor prior to the subcontractor commencing 
with the work.   

 
14.3 Without derogating from the generality of this paragraph: 

 

14.3.1 The Mandatory shall ensure that training as discussed under Appointments and 
training, is provided prior to the subcontractor commencing work on the Employer’s 
premises. 

 
14.3.2 The Mandatory shall ensure that work performed by the subcontractor is done under 

strict supervision and discipline enforced, as well as reporting of incidents and / or 
injuries.  

 
14.3.3 The Mandatory shall inform the Employer of any health and safety hazard and/or 

issue that the subcontractor may have brought to his attention  

14.3.4 The Mandatory shall inform the Employer of any difficulty encountered regarding 
compliance by the subcontractor with any health and safety instruction, procedure 
and/or legal provision applicable to the work the subcontractor performs on the 

Employer’s premises. 

 
14.3.5 The Mandatory hereby undertakes to ensure that the health and safety of any other 

person on the premises is not endangered by the conduct and/or activities of all his 
employees while they are on the Employer’s premises i.e. 
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▪ Horseplay, scuffling, fighting, running or throwing of objects. 

▪ The possession, consumption or offering for consumption to any person of intoxicating liquor  

 or habit-forming drugs. 
▪ Any employee suspected of being under the influence of alcohol or other intoxicating 

substance 

will not be allowed to enter or remain on the Employer’s premises. 
▪ The tampering with or misuse of any safety equipment installed or provided to any person by 

an  

 employer or user of machinery. 
▪ The failure to use any safety equipment at a workplace, or in the course of employment or in  

 connection with the use of machinery which is provided by an employer or user of machinery. 

▪ The doing of anything at a workplace or in connection with the use of machinery, calculated 
to  

 threaten the safety of any person. 

▪ Contractors are required to take all reasonable measures to ensure that the requirements of 
the  

 Act and the regulation are observed by his employees. 

▪ Contractors must, in the interests of safety, enforce discipline 

 
15.  Security and access 

C3.1.14  

15.1 The Mandatory and his employees shall enter and leave the premises only through 
the main gate(s) and/or checkpoint(s) designated by the Employer.  

C3.1.15  

15.2 The Mandatory shall ensure that employees observe the security rules of the 
Employer at all times and shall not permit any person who is not directly associated 

with the work from entering the premises. 

C3.1.16  

15.3 The Mandatory and his employees shall not enter any area of the premises that is not 
directly associated with the work. 

C3.1.17  

15.4 The Mandatory shall ensure that all materials, machinery or equipment brought by 
him-self onto the premises are recorded at the main gate(s) and/or checkpoint(s).  A 

failure to do this may result in a refusal by the Employer to allow the materials, 
machinery or equipment to be removed from the premises. 
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C3.1.18  

15.5 The Mandatory shall ensure that no persons carry firearms on the company’s or 
Employer’s premises unless written permission has been obtained from the 

designated person. 

 
16.  Fire precautions and facilities 

 
16.1  The Mandatory shall ensure that an adequate supply of fire-protection and first-aid 

facilities are provided for the work to be performed on the Employer’s premises, save 

that the parties may mutually make arrangements for the provision of such facilities. 
 
16.2  The Mandatory shall further ensure that all his employees are familiar with fire 

precautions at the premises, which include fire-alarm signals and emergency exits, and 
that such precautions are adhered to. 

 

17.  Hygiene and cleanliness 
 
17.1  The Mandatory shall ensure that the work site and surrounding area is at all times 

maintained to a reasonably practicable level of hygiene and cleanliness.  
 
17.2  In this regard, no loose materials shall be left lying about unnecessarily and the work 

site shall be cleared of waste material regularly and on completion of the work.  
 
18.  No nuisance 

 
18.1  The Mandatory shall ensure that neither he nor his employees undertake any activity 

that may cause environmental impairment or constitute any form of nuisance to the 

Employer and/or his surroundings. 
18.2  The Mandatory shall ensure that no hindrance, hazard, annoyance or inconvenience is 

inflicted on the Employer, another Mandatory or any tenants.  Where such situations 
are unavoidable, the Mandatory shall give prior notice to the Employer. 

 
19.  Intoxication not allowed 
 

19.1  No intoxicating substance of any form shall be allowed on site.  Any person suspected 
of being intoxicated shall not be allowed on the site.  

 

19.2  Any person required to take medication shall notify the relevant responsible person 
thereof, as well as the potential side effects of the medication. 

 

 
 
20. Personal protective equipment 

 
20.1 The Mandatory shall ensure that his responsible persons and employees are provided 

with adequate personal protective equipment (PPE) for the work they may perform 

and in accordance with the requirements of General Safety Regulation 2 (1) of the 
OHS Act.  
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20.2 The Mandatory shall further ensure that his responsible persons and employees wear 

the PPE issued to them at all material times.  

 
21.  Plant, machinery and equipment 
 

21.1 The Mandatory shall ensure that all the plant, machinery, equipment and/or vehicles 
he may wish to utilise on the Employer’s premises is/are at all times of sound order 
and fit for the purpose for which it/they is/are intended, and that it/they 

complies/comply with the requirements of Section 10 of the OHS Act. 

 
21.2 In accordance with the provisions of Section 10 (4) of the OHS Act, the Mandatory 

hereby assumes the liability for taking the necessary steps to ensure that any article 
or substance that it erects or installs at the premises, or manufactures, sells or 
supplies to or for the Employer, complies with all the prescribed requirements and 

will be safe and without risks to health and safety when properly used. 

 
21.3 The Mandatory shall further ensure that all plant, machinery and equipment is 

inspected by a competent person as prescribed by legislation & records thereof 
retained. 

22.  No usage of the Employer’s equipment 

 
The Mandatory hereby acknowledges that his employees shall not be permitted to use 
any materials, machinery or equipment of the Employer unless the prior written 

consent of the Employer has been obtained, in which case the Mandatory shall ensure 
that only those persons authorised to make use of same, have access thereto. 

 

23.  Transport / Vehicles 
 
23.1 The Mandatory shall ensure that all road vehicles used on the premises are in a 

roadworthy condition and are licensed and insured.   

23.2 All drivers shall have relevant and valid driving licences and no vehicle shall carry 
passengers unless it is specifically designed to do so.   

 

23.3 All drivers shall adhere to the speed limits and road signs on the premises at all 
times.   

 

23.4 In the event that any hazardous substances are to be transported on the premises, 
the Mandatory shall ensure that the requirements of the Hazardous Chemical 
Substances Act of 1995 are complied with at all times.   

 
24.  Clarification 
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In the event that the Mandatory requires clarification of any of the terms or provisions 
of this agreement, he should contact the Public Health, Safety & Wellness Sub-
Directorate of the Employer. 

 
25.  Duration of agreement 
 

This agreement shall remain in force for the duration of the work to be performed by 
the Mandatory and/or, while any of the Mandatory's workmen would be present on the 
Employer’s premises. 

 
25.  Headings 

 

The headings as contained in this agreement are for reference purposes only and shall 
not be construed as having any interpretative value in them or as giving any indication 
as to the meaning of the contents of the paragraphs contained in this agreement. 

 
 

Thus done and signed at on  

 
 
 

For, and on behalf of the Employer  Date 
 
 

 
 
 

 
for, and on behalf of the Mandatory 
 
 

 Date 
 
 

 
 
 

Witness 
 
 

 
 
 Date 
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C3.6  Annexes 
 
CONTENTS 
 

 
C.3.6.1 B-BBEE Sub-contract Expenditure Report  
C.3.6.2 Joint Venture Expenditure Report  
C.3.6.3 Targeted Labour Contract Participation Expenditure Report  
C.3.6.4 Targeted Enterprises Contract Participation Expenditure Report  
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(C.3.6.1)  BBBEE SUB-CONTRACT EXPENDITURE REPORT (PRO FORMA) 
 

 
 
Signatures 

        

 
Declared by supplier 
to be true and correct: 

 

 
 Date: 

  

 
Verified by SM Project 
Manager: 
 

  
 

  
 Date: 

  

  

TENDER NO. AND DESCRIPTION:  

 
SUPPLIER:  

 

B-BBEE SUB-CONTRACT EXPENDITURE REPORT  
        

Rand Value of the contract (as defined in 
PREFERENCE POINTS CLAIM FORM) (P*) 

R  B-BBEE Status Level of Prime Supplier  

        

Name of Sub-contractor 
(list all) 

B-BBEE Status Level of 
supplier1 

Total value of Sub-
contract (excl. VAT)1 

Value of Sub-contract 
work to date 
(excl. VAT)1 

Value of Sub-contract work to 
Sub-contractors with a lower B-
BBEE Status Level than supplier 

 
Sub-contractor A 

 
R R R 

 
Sub-contractor B 

 
R R R 

 
Sub-contractor C 

 
R R R 

 
 

    

 
 

    

1Documentary evidence to be provided 
 

  
Total: R 

 
 

  Expressed as a 
percentage of P* 

% 
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(C.3.6.2) PARTNERSHIP/ JOINT VENTURE (JV) / CONSORTIUM/  EXPENDITURE REPORT (PRO FORMA) 
 
 
TENDER NO. AND DESCRIPTION:  

 
SUPPLIER:  

 

PARTNERSHIP/ JOINT VENTURE (JV)/ CONSORTIUM EXPENDITURE REPORT  
        

Rand value of the contract (as defined in 
PREFERENCE POINTS CLAIM FORM) (P*) 

R  
B-BBEE Status Level of Partnership/ Joint Venture (JV)/ 
Consortium 

 

        

Name of partners to the 
Partnership/ JV / Consortium (list 
all) 

B-BBEE Status 
Level of each 
partner at contract 
award 

Percentage contribution 
of each partner as per the 

Partnership/ JV/ 
Consortium Agreement1 

 
A 

Total value of partner’s 
contribution (excl. VAT)1  

 
B = A% x P* 

Value of partner’s 
contribution to date 

(excl. VAT)1 
 

C 

Value of partner’s contribution 
as a percentage of the work 

executed to date 
 

D = C/P*x100 

 
Partner A 

 
 % R R % 

 
Partner B 

 
 % R R % 

 
Partner C 

 
 % R R % 

 
 

 
  

   

 
 

 
 

    

1Documentary evidence to be provided 
 

  
 

 

 
Signatures 

        

 
Declared by supplier 
to be true and correct: 

 
 

 Date: 

  

 
Verified by SM Project 
Manager: 

  
  

 Date: 
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(C.3.6.3) TARGETED LABOUR CONTRACT PARTICIPATION EXPENDITURE REPORT (PRO FORMA) 

 
 
CONTRACT NO. AND NAME:  

 
CONTRACTOR:  

 

TARGETED LABOUR CONTRACT PARTICIPATION EXPENDITURE REPORT BASED ON CERTIFICATE NO.   .............................. 
        

Value of the contract (as defined in the PREFERENCE POINTS 
CLAIM FORM) (P*) 

R Specified Targeted Labour Contract Participation Goal % 

 

    

Name of Contractor/Sub-contractor 
(list all) 

Total previous expenditure on wages in 
respect of targeted labour 

Net Amount for this month1 Total expenditure on wages in respect of 
targeted labour 

 

 
Contractor R R R 

 
Sub-contractor A R R R 

 
Sub-contractor B R R R 

 
 

   

 
 

   

 
 

   

1Documentary evidence to be provided 
 

 
Total: R 

  Expressed as a  
percentage of P* 

% 

 

Signatures         

 
Declared by Contractor 
to be true and correct: 

 
 

 Date 

  

 
Verified by Employer’s 
Agent/ 
Employer’s Agent’s 
Representative: 

 
 
 
 

Date 
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(C.3.6.4) TARGETED ENTERPRISES CONTRACT PARTICIPATION EXPENDITURE REPORT (PRO FORMA) 
 

CONTRACT NO. AND NAME:  

 
CONTRACTOR:  

 

TARGETED ENTERPRISES CONTRACT PARTICIPATION EXPENDITURE REPORT BASED ON CERTIFICATE NO.  .............................. 
        

Value of the contract (as defined in the PREFERENCE POINTS 
CLAIM FORM) (P*) 

R Specified Targeted Enterprises Contract Participation Goal % 

 

    

Name of targeted enterprise 
(list all) 

Total previous expenditure (excl. VAT) to 
targeted enterprises 

Net Amount for this month1 Total expenditure (excl. VAT) to targeted 
enterprises 

 

 
Targeted Enterprise A R R R 

 
Targeted Enterprise B R R R 

 
Targeted Enterprise C R R R 

 
 

 
  

 
 

   

 
 

   

1Documentary evidence to be provided 
 

 
Total: R 

  Expressed as a  
percentage of P* 

% 

 

Signatures         

 
Declared by Contractor  
to be true and correct: 

  
 

Date 

  

 
Verified by Employer’s 
Agent/ 
Employer’s Agent’s 
Representative: 

 
 
 

  
Date 
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Part C4: Site information  

(To be made available on request) 

 
 

 
Pages 

C4 Site information ........................................................................... ? - ?  
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C4  Site Information 
 
CONTENTS  
 
 

C4.1 Locality Plan 

C4.2 Geological Report – To be issued on request or to the winning bidder 
before commencement of construction. 

C4.3 Environmental – To be issued on request or to the winning bidder before 
commencement of construction. 
 

C4.4 Detailed OHS Specification – To be issued on request or to the winning 
bidder before commencement of construction. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 


